

# ROCKFORD BOARD OF EDUCATION INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES FOR SCHOOL DISTRICT NO. 205 ROCKFORD, ILLINOIS

IFB No.	17-55 Pre-Demo Asbestos Abatement of Houses for the New Kishwaukee Area School
DATE:	May 4, 2017
RE <b>ADD</b>	ENDUM NO. 2
To All Bio	dders:

Attached are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as changes to one portion may affect the work of another.

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 3rd floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted.

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions concerning the technical aspect of the documents to Vicki Musa by email at musav@rps205.com.



DATE:

MAY 4, 2017

TO:

**ALL BIDDERS** 

SUBJECT:

ADDENDUM NO. 2 TO THE BIDDING DOCUMENTS PRE-DEMOLITION ASBESTOS ABATEMENT FOR

ROCKFORD PUBLIC SCHOOLS DISTRICT #205

**RESIDENTIAL PROPERTIES - KISHWAUKEE SCHOOL EXPANSION** 

PROJECT MANUAL FOR THE ROCKFORD PUBLIC SCHOOLS

PRE-DEMOLITION ASBESTOS ABATEMENT CARNOW CONIBEAR PROJECT A139670085

This addendum forms a part to the bidding and contract documents and modifies the original bidding documents, dated April 20, 2017. ALL CONTRACTORS SHALL ACKNOWLEDGE WRITTEN RECEIPT OF THIS ADDENDUM ON THEIR BID FORM. FAILURE TO DO SO SHALL SUBJECT BIDDER TO DISQUALIFICATION.

#### PROJECT MANUAL

Environmental Scope of Work - ADD

Pre-Demolition Asbestos Abatement at 704-706 3rd Street, Rockford, Illinois 61104

See attached Environmental Scope of Work Page (Add Roof Abatement at Front Entrance Elevation).

# SUPPLEMENTAL INFORMATION

Pre-Bid Meeting Sign In Sheet and Pre-Bid Meeting Minutes

Except as modified herein, Addendum No. 2 and Project Manual dated April 20, 2017 remain in full force and effect.

Sincerely,

CARNOW, CONIBEAR & ASSOC., LTD.

John M. Dobby CIH, CSP IDPH Project Designer License #100-09261

Page:	1	of:	1	
-------	---	-----	---	--

# ENVIRONMENTAL SCOPE ROCKFORD PUBLIC SCHOOLS ADDENDUM #2

**Environmental Consultant:** 

Carnow, Conibear & Assoc., Ltd.

Date:

May 4, 2017

Project # A139670085

Building ID:

Residential Property – 704-706 3<sup>rd</sup> St., Rockford, Illinois 61104

Room ID/Name:

Front Entrance Roof Elevation

**ADDENDUM #2** 

Substrate	Component	N	N E	/alls	W	Floor	Ceiling	Response Action	Comments
Any	Built Up Roofing Material						Х	Asbestos Abatement  Removal and disposal per specification 02135.	Front Entrance Roof only.

## ADDITIONAL INFORMATION

Contractor responsible for verifying quantities in the field prior to submitting bid.

No Power or Water available. Abatement contractor responsible to supply all necessary power and water to complete abatement per specification 02135 and all applicable IEPA, OSHA and IDPH regulations.

Removal of most all contents and furniture shall be provided by RPS 205 prior to mobilization.

When Windows or Doors are removed for abatement purposes, Abatement Contractor responsible for the adequate board up of openings with framing and ½" plywood sheathing to ensure security of property.

Designer: John M. Dobby, CIH, CSP

IDPH License #100-9261

Signature:\_\_\_\_\_



# CARNOW, CONIBEAR & ASSOC., LTD. 600 WEST VAN BUREN STREET, SUITE 500 CHICAGO, IL 60607

# **SIGN-IN SHEET**

Project:

TO MASE. HU SARIPO GMAIL. LOMEMail:

Project #:

Email:

A139670085

Asbestos Abatement @

Residential Properties - Kishwaukee

5/3/17

Date:

The undersigned have attended the pre-bid meeting and received plans & related technical specifications for above referenced project, including AOR drawings dated 2/24/17.							
Name:	Dan Juneau	Name:	Mr. Guy Carynski				
Company:	Carnow Conibear & Assoc., Ltd.	Company:	Rockford Public Schools				
Phone:	312.762.2935	_ Phone:	815.966.3016				
Email:	DJuneau@ccaltd.com	_ Email:	Guy.Carynski@rps205.com				
Name:	Douglas McCormick	Name:	MIKR HONAD				
Company:	Carnow Conibear & Assoc., Ltd.	_ Company:	COVE REMADIATION				
Phone:	312.762.2919	Phone:	108 552-7432				
Email:	DMcCormick@ccaltd.com	Email:	mile Ecoverem. com				
Name:	Im Cholle	Name:	Brian Barry				
<u>Company:</u>	Lux to	Company:	Calhow Con bear				
Phone:	630-362-2633	Phone:	3129070647				
Email:	JCholke Cluse. Com	Email:	BBarry decattd.com				
Name:	Casey Zunes +:1	Name:					
Company:	Holian	Company:					
Phone:	8156756683	Phone:					
Email:	Tim Holiams, com	Email:					
Name:	DAVID GRABOUSKI	Name:					
Company:	HUSAR	Company:					
Phone:	708 383 4271	Phone:					

# **AGENDA**

# MANDATORY PRE BID MEETING

# Rockford Public School District #205 Asbestos Abatement at

# Residential Properties for Kishwaukee School Expansion Project

LOCATION: Residential Property 517 Caitlin Street, Rockford, Illinois 61104 PRE-BID DATE & TIME: May 3, 2017 @ 10:00am

## A. INTRODUCTION

1. Meeting Sign-in Sheet

Abatement Bid Documents - Abatement Project Manual Date April 20, 2017

- 2. Date / Time / Place of Bid Opening
  - \* Bids Due on Monday May 15, 2017 @ 1:30 pm 501 7th Street- 6th Floor Conference Room Rockford, Illinois 61104
  - \* Refer to specifications front end documents for additional information
- 3. Owner: Rockford Public School District # 205

a. Vicki Musa, RPS Dist. #205	(815) 966-3096	musav@rps205.com
Purchasing Dept		
b. Guy Carynski – RPS Dist. #205		
Environmental Coordinator	(815) 490-4106	guy.carynski@rps205.com

4. Environmental Consultant:

Carnow Conibear & Assoc., Ltd.

Carriow Corribear & Assoc., Etc.						
a. Mr. Daniel Juneau	(312) 762-2935	Djuneau@ccaltd.com				
b. Mr. Douglas McCormick	(312)-762-2919	DMcCormick@ccaltd.com				

## **B. BID PROCEDURES**

- 1. Bid Due Date/Time: Monday May 15, 2017 @ 1:30 pm
- 2. Bid RFI Procedure Email Only All correspondence MUST be sent to Ms. Vicky Musa
- 3. Last RFI accepted up until 4:30 pm on Monday May 8, 2017
- 4. Last Addendum issued no later than 2:30 pm on Tuesday May 9, 2017

# **AGENDA**

# MANDATORY PRE BID MEETING

# Rockford Public School District #205 **Asbestos Abatement at**

# **Residential Properties for Kishwaukee School Expansion Project**

# B. BID PROCEDURES (continued)

- 5. Bidding Requirements
  - a. Bid Form
    - \* Base Bid Comprehensive of All Work detailed in Asbestos Abatement Project Manual and Addendum #1
    - \* Alternates Not Applicable
    - \* Unit Prices Not Applicable
- 6. 5% Bid Bond or a Cashier's Check MUST Accompany the Bid NOTE: Bid Bond or Cashier's Check made payable to the Owner
- 7. Performance & Payment Bond Required 100% of Contract Award Submit Bonds promptly after Notice of Project Award
- 8. Requirements if ANY conflict between the plans and specifications and/or the project requirements - Submit RFI to Purchasing NO LATER than April 18, 2017 @ 4:30 pm.
- 9. Addenda Status Addenda #1 issued on May 1, 2017
- 10. Faxed/Emailed Bids Will NOT Be Accepted
- 11. Nothing stated at the Pre-Bid meeting or any verbal/email/fax communication from anyone will change the project documents, unless Addendum is issued by RPS 205
- 12. Utilize Checklist to ensure responsive Bid. All documentation must be present for your bid to be considered responsive.

## C. APPROXIMATE BID SCHEDULE

\* Board Meeting

5/23/17

\* Award Letter Issued 5/24/17

# **AGENDA**

# MANDATORY PRE BID MEETING

# Rockford Public School District #205 Asbestos Abatement at

# Residential Properties for Kishwaukee School Expansion Project

# D. PROJECT OVERVIEW

Project Scope - Asbestos Abatement

BASE BID: 11 Residential Properties

# E. APPROXIMATE ABATEMENT SCHEDULE

Contractor shall start ASAP following receipt of Notice to Proceed

CONTRACTOR SHALL COMPLETE ALL WORK WITHIN SEVEN (7) CONSECUTIVE WORK SHIFTS

## E - OTHER

Schedule – Priority properties as determined by RPS205 shall be completed ASAP. Notification – EPA Notification Required Contractor Parking Requirements
Staging / Material Storage Requirements
Access / Use of Building and/or Site
Use of Utilities – Power & Water Not Available
Dumpster location and requirements
Working on Site (Site Noise, Safety, Hours Requirements)
Board Up of window & door openings not required for 2<sup>nd</sup> story and above.

# F. GENERAL QUESTIONS

## G. WALK THRU