
 

 
ROCKFORD BOARD OF EDUCATION 

INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES 
FOR SCHOOL DISTRICT NO. 205 

ROCKFORD, ILLINOIS 
 
 
 
IFB No. 17-34 Washington Academy Asbestos Abatement Project 
 
 
DATE:     Friday, February 24, 2017 
 
 
RE:  ADDENDUM NO. 1 

 
 
 
To All Bidders: 
 
Attached are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part 
of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note 
the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as 
changes to one portion may affect the work of another. 
 
If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 
3rd floor prior to coming to the bid opening. Please allow time for this as late submission will not be 
accepted. 
 
 
 
Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions 
concerning the technical aspect of the documents to the Purchasing Manager by email at 
tamara.pugh@rps205.com. 
 

Version 06252013 MFP   
 



 

AGENDA 
 

MANDATORY PRE BID MEETING 
Rockford Public School District #205 

Asbestos Abatement at 
Washington Elementary School 

 
LOCATION: Washington Elementary School 
1421 West Street, Rockford, Illinois 61102 

PRE-BID DATE & TIME: February 21, 2017 @ 2:30 pm 
 

A. INTRODUCTION 
 

1. Meeting Sign-in Sheet 
 

Abatement Bid Documents – Abatement Project Manual Date February 8, 2017.  
Includes AOR Drawings dated January 10, 2017 

 
2. Date / Time / Place of Bid Opening 

* Bids Due on Thursday March 2, 2017 @ 1:00 pm 
501 7th Street- 6th Floor Conference Room 
Rockford, Illinois 61104 

* Refer to specifications front end documents for additional information 
 

3. Owner: Rockford Public School District # 205 
a.  Tamara Pugh, RPS Dist. #205 

Purchasing Dept 
b.  Guy Carynski – RPS Dist. #205 

Environmental  Coordinator 
 

 
(815) 966-3096 
 
 
(815) 490-4106 

 
Tamara.pugh@rps205.com  
 
 
Guy.carynski@rps205.com 

4. Environmental Consultant:   
Carnow Conibear & Assoc., Ltd. 
a.  Mr. Daniel Juneau 
b.  Mr. Douglas McCormick 
 

 
 
(312) 762-2935 
(312)-762-2919 

 
 
Djuneau@ccaltd.com  
DMcCormick@ccaltd.com 

 

B. BID PROCEDURES 
 

1. Bid Due Date/Time:   Thursday March 2, 2017 @ 1:00 pm 
2. Bid RFI Procedure – Email Only – All correspondence MUST be sent to Tamara Pugh.   
3. Last RFI accepted on 4:30 pm on February 27, 2017. 
4. Last Addendum issued no later than 4:30 pm on February 28, 2017 

 
  



AGENDA 
 

MANDATORY PRE BID MEETING 
Rockford Public School District #205 

Asbestos Abatement at 
Washington Elementary School 

 

B. BID PROCEDURES (continued) 
 
5. Bidding Requirements 

 
a.  Bid Form 

 

*  Base Bid –  Comprehensive of All Work detailed in Asbestos Abatement 
Project Manual 

*  Alternates Not Applicable 
*  Unit Prices - Not Applicable  

 
6. 5% Bid Bond or a Cashier’s Check MUST Accompany the Bid 

NOTE: Bid Bond or Cashier’s Check made payable to the Owner  
 

7. Performance & Payment Bond – Required – 100% of Contract Award 
 Submit Bonds promptly after Project Award 

 

8. Requirements if  ANY conflict between the plans and specifications and/or the project 
requirements – Submit RFI to Purchasing NO LATER February 27, 2017 @ 4:30 pm. 

 

9. Addenda Status   -   No Addenda issued as of February 21, 2017 
 

10. Faxed/Emailed Bids Will NOT Be Accepted 
 

11. Nothing stated at the Pre-Bid meeting or any verbal/email/fax communication from 
anyone will change the project documents, unless Addendum is issued by RPS 205 

 
12. Utilize Checklist to ensure responsive Bid.  All documentation must be present for your 

bid to be considered responsive. 
  

C. APPROXIMATE BID SCHEDULE 
 

* Board Meeting  3/14/17 
* Award Letter Issued 3/15/17 

  



AGENDA 
 

MANDATORY PRE BID MEETING 
Rockford Public School District #205 

Asbestos Abatement at 
Washington Elementary School 

 

D. PROJECT OVERVIEW 
 

Project Scope – Window Demolition/Asbestos Abatement – ADDITION BUILDING  
 
E. APPROXIMATE ABATEMENT SCHEDULE 
 

Mock Up – Demolition/Abatement of Windows as shown on AOR drawing A105 
  May 15, 2017 
 
Window Abatement/Demolition  

May 22, 2017 Start.  Abatement Contractor responsible for the removal 
and board up of 12-15 windows per work shift.  Monday thru Friday 
schedule.   

 
CONTRACTORS MAKE NOTE THAT NEW WINDOWS FOR THIS PROJECT HAVE 
BEEN ORDERED AND DISTRICT RESERVES THE RIGHT TO MOVE UP START 
DATE AND SCHEDULE OF DEMOLITION/ABATEMENT FOLLOWING 
REASONABLE NOTICE TO THE ABATEMENT CONTRACTOR.   

 
E – OTHER 
  

Other (See Drawings for Details) 
All abatement from exterior per specification section 02132 and all applicable EPA and 
OSHA asbestos regulations.  Any interior abatement shall be required to follow appliacable 
IDPH Asbestos School Regulations 
Abatement Contractor responsible for ALL demolition work including but not limited to 
window treaments, A/C units, ceiling tiles, interference from perimeter masonry, mortar, clips 
etc. 
Interior Ceiling Tiles  
Contractor Parking Requirements  
Staging / Material Storage Requirements 
Access / Use of Building and/or Site 
Board Up Requirements and Sequence 
Use of Utilities – Power & Water 
Dumpster location and requirements 
Working on Site (Site Noise, Safety, Hours Requirements) 
Invoice Process 
 

F. GENERAL QUESTIONS 
 
G. WALK THRU 
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