
 

 

 
ROCKFORD BOARD OF EDUCATION 

INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES 
FOR SCHOOL DISTRICT NO. 205 

ROCKFORD, ILLINOIS 
 
 
 
IFB No. 23-50 OSC West Parking Lot Replacement 
 
DATE:     April 28, 2023 
 
RE:  ADDENDUM NO. 1 

 
 
 
To All Bidders: 
 
Included are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part 
of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note 
the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as 
changes to one portion may affect the work of another. 
 
If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 1st 
floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted. 
 
Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions 
concerning the technical aspect of the documents to the Director of Purchasing by email at 
purchasingdeptstaff@rps205.com. 
 
ROCKFORD BOARD OF EDUCATION 
 
By:  Dane Youngblood 
Director of Purchasing 
 
Clarification 
 
Attendance at the pre-bid meeting for this project held on April 27, 2023 is non-mandatory. Attendance is not 
necessary in order to submit a bid. 
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ADDENDUM NO. 1 

 
To:  Prospective Bidders 

Re:  Addendum #1 – Non-Mandatory Pre-Bid Meeting 

For:  Rockford Public School Project Number 2343, IFB #23-50 

Date:  April 27, 2023 
 
 

Pre-Bid Meeting Minutes 
*This pre-bid meeting was non-mandatory for potential contractors 

 
1. Sandro Ignjatovic called the meeting to order at approximately 10:00 am. 
 
2. Sandro and Luke introduced themselves. Sandro then proceeded to read the pre-bid conference 

opening statement and proceeded to give a brief overview of the project. Luke discussed the 
project details. 

 
3. It was discussed that there is no timeframe for this project to be completed by the end of 

Summer 2023 as this facility is not an educational facility but rather an administrative facility. 
Construction shall be complete by October 31, 2023, at the latest.  

 
4. Sandro asked if there were any questions. The following questions arose:  
 

a. How is the aggregate under the new PCC pavement covered in the contract? 
Detail shows 4” of aggregate base under the PCC pavement. This contract is a lump 
sum contract and thus the aggregate and concrete shall be considered part of the base 
bid. Unit price items have been included as well as the base bid in the event that 
additional undercutting is required below the proposed grades for the project.  

 
b. How will access to the parking lot be handled during the project? 

During both phases, the northern entrance will be accessible to construction traffic. 
Employees will also use the northern parking lot during the project. 

 
c. Do you want construction traffic driving on the new PCC pavement during phase 2? 

No. It is anticipated that all construction traffic will use the northern entrance during 
phase 2. PCC needs to be allowed to cure. 

 
5. Sandro moved the meeting out to the project site so all parties could view the site. 
 
6. No further questions were had by any parties. 
 
7. The meeting was adjourned at approximately 10:35 am. 
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