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ROCKFORD BOARD OF EDUCATION 

INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES 
FOR SCHOOL DISTRICT NO. 205 

ROCKFORD, ILLINOIS 
 
 
IFB No.  16-14 Auburn High School Gym Lift and ADA Toilet Rooms 
 
 
DATE:    September 4, 2015 
 
 
OFFERS WILL BE RECEIVED UNTIL:  2:00 P.M. (CDST) on Tuesday, September 29, 2015 
 

 
 
 
RE: IFB No. 16-14 Auburn High School Gym Lift and ADA Toilet Rooms. The purpose of this Invitation 
For Bid (IFB) is to solicit bids to provide an ADA lift in the main gym and ADA toilets at the main gym lobby 
at Auburn High School, 5110 Auburn Street, Rockford, IL 61101. 
 
IFB Opening: Tuesday, September 29, 2015 at 2:00 p.m., Rockford Board of Education, 3rd floor 
Conference Room 2, 501 Seventh St., Rockford, IL 61104.  
 
Copies of the bidding documents are available from Onvia DemandStar, by email from the Purchasing 
Department, BHFX Digital Imaging and Printing, DG Digital Printing, YCS Printing, Inc., or by download 
from the District’s Purchasing Bids-RFPs webpage at www.rps205.com.   
 
A  MANDATORY PRE-BID MEETING WILL BE CONDUCTED ON, MONDAY, SEPTEMBER 14, 
2015 AT 4:00 P.M. (CDST), AT AUBURN HIGH SCHOOL, 5110 AUBURN STREET, ROCKFORD, IL 
61101 BY OWNER’S REPRESENTATIVE.  MEET IN THE LOBBY. 
 
Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions 
concerning the technical aspect of the documents to the Purchasing Process Manager by email at 
tamara.pugh@rps205.com. 
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Rockford Public School District 205 
Rockford, Illinois 61104 

IFB No. 16-14 Auburn High School Gym Lift and ADA Toilet Rooms 
 
 

INVITATION TO BID 
 

 
 
 
Project Auburn High School Gym Lift and ADA Toilet Rooms 

 
 
 

Location Auburn High School 
 5110 Auburn Street 
 Rockford, Illinois 61101 

 
 
 
Owner Rockford  Public School District 205 

 501 Seventh Street 
 Rockford, Illinois 61104 

 
 
 
Engineer Hagney Architects LLC 

 4615 East State Street, Suite 206 
 Rockford, Illinois 61108 
 815/397-3330 Fax: 815/397-0243 

 
 
Bid Scope Project includes providing an ADA lift in the main gym and ADA 

toilets at the main gym lobby 
 
 
Bid Due Date                                     2:00 P.M. (CDST), Tuesday, September 29, 2015 
 
 
 
Pre-Bid Meeting Mandatory Meeting: 4:00 PM (CDST), Monday, September 14, 

2015; at Auburn High School, 5110 Auburn Street, Rockford, IL 
61101, meet in lobby. 

 
 
 
Other Key Dates                                Tuesday, October 13, 2015; RPS Board Meeting  
                                                            Wednesday, October 14, 2015; Award / Notice to Proceed 
 
 
 
Bid Security 5% of Base Bid. 

 
 
 
Obtain Bid Documents By Emailing the District’s Purchasing Department, by downloading 

from the on District’s Purchasing Bids-RFPs webpage 



Rockford Public School District 205 
Rockford, Illinois 61104 

IFB No. 16-14 Auburn High School Gym Lift and ADA Toilet Rooms 
 
 

INVITATION TO BID 
 

at www.rps205.com, or by contacting the following: 
                       
 Onvia Demandstar 
  

                                                   BHFX Digital Imaging and Printing 
                                                              1404 21st Street 
                                                              Rockford, IL 61108 
                                                              P. (815) 397-8800 
                                                              F. (815) 397-8844 
                                                           rockford@bhfx.net 
 

                                                  DG Digital Printing 
                                                             214 N. Rockton Avenue 
                                                             Rockford, IL 61103 
                                                             P. (815) 961-0000 
                                                             F. (815) 961-0004 
                                                           http://www.dgdplanroom.com/ 
 
 YCS Printing, Inc. 
 305 E. Riverside Blvd. 
 Loves Park, IL 61111 
 P. (815) 636-2058 
 F. (815) 636-2059 
 print@ycsprinting.com 

 
Performance Bond and Labor Furnish in the amount of 
And Material Payment Bond 100% of the Contract after award. 

 
 
 
Rights Reserved by Owner The Owner reserves the right to waive any irregularities and/or 

reject any or all bids when, in the opinion of the Owner, such 
action will serve the best interests of the Owner. 

 
 
 
Withdrawal of Bids No bid may be withdrawn for a period of 60 days after the 

opening of bids without written consent of the Owner. 

http://www.rps205.com/
mailto:rockford@bhfx.net
http://www.dgdplanroom.com/
mailto:print@ycsprinting.com


STATEMENT OF NO INTEREST - BID 
 
 
 

NOTE: If you are unable to submit a bid for this work, please complete and return this form immediately. 
 

The Purchasing Department of the Rockford School District wishes to keep its vendors list file current. If for any reason you cannot supply the 
commodity/service noted on the attached solicitation, this form must be completed and returned to remain on the particular vendor list for 
future projects of this type. 

 
 

We, the undersigned, have declined to submit a proposal on: 
 

Bid No. & Name:    Bid 16-14 Auburn High School Gym Lift and ADA Toilet Rooms 
 

We are unable to submit a proposal for this work due to the following: 
 

  Too busy at this time   Unable to meet specifications 
 

  Bond requirement   Not engaged in this type work 
 

  Insurance requirement   Site location too distant 
 

  Length of time required to obtain payment 
 

  Project is   too large     too small 
 

  Remove us from your bidder’s list for this commodity/service 
 

  Other (specify below) 
 

  Do you wish to be considered in the future for similar projects?    _ Yes     No 
 

REMARKS: 
 
 
 
 
 
 
 
 

Signature:     Name & Title:     
 
 

Firm:    Phone:     
 
 

Fax:     E-mail:     
 
 

Address:  
(Street Address) (City) (State) (Zip-Code) 

 
Date:   

 
 
 

Return to: Executive Director of Budgeting and Purchasing 
Rockford Public School District 
501 7th Street 
Rockford, IL 61104 



LATE BIDS CANNOT BE ACCEPTED! 
 
 
 
 
 
 

SEALED BID PROPOSAL 
 

BID NO.: 16-14 
 

OPENING DATE: September 29, 2015 
 

OPENING TIME: 2:00 PM (CDST) 

 DESCRIPTION: Auburn High School Gym Lift and ADA Toilet Rooms 

  

ATTN: PURCHASING DEPT. 

 
DATED MATERIAL-DELIVER  IMMEDIATELY 

 

 
 
 
 
 
 
 
 

PLEASE CUT OUT AND AFFIX THIS BID LABEL TO THE 
OUTERMOST ENVELOPE OF YOUR PROPOSAL TO HELP ENSURE 
PROPER DELIVERY! 

 
 
 
 

LATE OFFERS CANNOT BE ACCEPTED! 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
1. SPECIAL NOTICE TO BIDDERS: 
 

A. Proposals shall be submitted in duplicate on the forms provided.  The sample 
proposal form bound into these Specifications is for reference only and shall not be 
detached.  Proposals shall be enclosed in a sealed envelope, with name of the project 
clearly identified, and bearing the words “SEALED BID ENCLOSED”. 

 
B. Proposals shall be based upon the drawing and specifications and each bidder shall 

acknowledge the receipt and inclusion of any further instruction or addenda which 
may be issued prior to receipt of proposal. 

 
C. Bids shall be opened publicly by the Owner, immediately after bid closing time at 

the office of the Board of Education, 501 Seventh Street, Rockford, Illinois. 
 
2. METHOD OF BIDDING 
 
 Bids will be received for a single contract. 
 
3. SIGNING BIDS:   
 

A. Bids which are signed for a partnership shall be signed by all partners or by an 
Attorney-In-Fact.  If signed by an Attorney-In-Fact, there shall be attached to the 
bid, a Power of Attorney evidencing such authority. 

 
B. Bids which are signed for a corporation shall have the correct corporation name 

thereon and the signature of the president or other authorized officer of the 
corporation. 

 
C. Proposals shall be made on the form provided and shall not be altered in any way. 

 
4. QUALIFICATIONS:   
 

Statement as to whether the bidder has adequate equipment to do the work properly and 
expeditiously. 

 
 
 
 
 
 
 
 
 

SIB – 1 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
5. AWARD  (SEE ARTICLE 5.3) 
 
 The Contract shall be deemed as having been awarded when formal written notice shall have 

been duly served by an officer or agent of the Owner duly authorized to give such notice. 
 
6. TAXES: 
 
 The bidder shall not include any Illinois Retailers Occupation or use taxes on tangible 

property purchased in the State of Illinois in his bid.  Exemption Certificates for these taxes 
will be furnished by the Board of Education to the Contractor when requested by him/her in 
writing.  See Section 17 regarding sales of tangible property into the State of Illinois.  

 
7. FORM OF CONTRACT:  
  
 The Owner-Contractor agreement shall be the Standard Form of Agreement between Owner 

and Contractor, AIA Document A101-2007 as revised by Owner, (form included in bidding 
documents), including the General Conditions AIA A201-2007 as revised by Owner (form 
included in Invitation for Bid), the Addendum included in the Invitation for Bid, the 
Invitation for Bid, all amendments and addenda to the Invitation for Bid issued by the 
Owner, and the successful bidders bid.   

 
8. ACCEPTANCE OR REJECTION OF BIDS:   
 
 The Owner reserves the right to reject any or all bids and to waive informalities in order to 

accept the bid that in his judgment will be best for the interest of the School District.  Any 
bidder may withdraw his bid either personally or by telephone written request at any time 
prior to the scheduled closing time for receipt of bids. 

 
9. QUESTION ON BIDDING DOCUMENT: 
 
 Refer all questions relative to the business aspect, Instructions to Bidders, Special 

Conditions, and questions concerning the technical aspect of the documents to the Executive 
Director of Budget and Purchasing by email at stacie.scott@rps205.com. 

 
10. BID DEPOSIT:  
 
 Each bidder shall provide a Bid Bond, a Certified Check or Bank Draft in the amount of 5% 

of the bid total.  Bid deposits will be returned to unsuccessful bidders within (30) days after 
award.  Bid deposits will be returned to successful bidder as soon as Contract is accepted for 
the work outlined in this proposal. 

 
 
 

SIB - 2 
  



  Board of Education Rockford, Illinois 
     
 

Version 12092013 MFP  

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
11. EXAMINATION OF SITE: 
 
 Bidder shall examine the sites of the work prior to bidding.  He shall satisfy himself/herself 

as to existing conditions, local facilities and governing factors under which he will be 
obliged to operate in performing his part of the work, or that may in any manner affect the 
work under this contract.  No allowance shall be subsequently made in this connection in 
behalf of the Bidder for any error or negligence on his/her part due to this failure to fully 
examine the sites or the work prior to bidding. 

 
12. PREVAILING WAGE: 
 
 This Bid requires that the successful Contractor comply with all statues, both Federal and 

State, governing payment of wages to employees.  The Contractor certifies that by 
submitting his bid that he will pay the prevailing rate of wage in this area, for the particular 
type of labor, in accordance with State of Illinois Codes and the Illinois department of 
Labor.  The Contractor and each Subcontractor shall keep an accurate record to show names 
and occupation of all workmen employed by them in connection with this contract.  The 
actual hourly wage paid to each shall be recorded.  These records shall be open for 
inspection during all working hours to the Owner’s agent and the agent of the Illinois Dept. 
of Labor.  In accordance with the amendment of the Illinois Prevailing Wage Act effective 
1-1-90, as amended, the following clause shall be apart of this contract. “If during the 
course of this contract the Department of Labor revises the prevailing rate hourly wages to 
be paid under this contract for any trade or occupation, Owner will notify contractor and 
each Subcontractor of the change in the prevailing rate of hourly wages.  Contractor shall 
have the sole responsibility and duty to ensure that the revised prevailing rate of hourly 
wage is paid by Contractor and all Subcontractors to each worker to whom a revised rate is 
applicable.  Revisions to the prevailing wage as set forth above shall not result in an 
increase in the contract sum.” 

 
13. DOCUMENTS TO BE RETURNED:   
 
 Forwarded with this bidding document is one complete set of specifications and bidding 

forms.  The bidding forms are included within the bidding document,  Two copies of the 
bidding forms are to be returned as your Bidding Document, along with the Bid Deposit, 
signatures, and other required information.  A self-addressed label, properly identified, is 
provided for your use. 

 
It is required that the Bidder’s signature appears on the following bidding forms: 

A. Statement of No Interest (if applicable) 
B. Bid-Rigging Certification  
C. Minority and Women Owned Business Form 
D. Certification Regarding Debarment Form 
E. Certificate Regarding Lobbying Form 
F. OFAC Compliance Form 
G. Vendor Conflict of Interest Disclosure Form 
H. Bid Offer Form 

SIB - 3 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
14. ILLINOIS FAIR EMPLOYMENT PRACTICES 
 
 The bidder’s signature on the bid form of this Face Sheet will be construed as his/her 

acceptance of and willingness to comply with all provisions of the Acts of the General 
Assembly of the State of Illinois relating to wages of laborers, preferences and 
discrimination and intimidation of employees.  This bid and the resulting Contract are 
specifically subject to the Equal Employment Opportunity requirements of the Illinois Fair 
Employment Practices Commission and the policies of the Rockford Board of Education.  
Bidder agrees to comply in all respect with Federal, State and local laws and ordinances 
pertaining to this bid and to the performance of the Contract in the event bidder is awarded 
the bid.  Provisions of applicable acts are hereby incorporated by reference and become a 
part of this proposal and specifications. 

 
 
15. EMPLOYMENT OF ILLINOIS WORKERS ON PUBLIC WORKS ACT 
 
 Pursuant to the Employment of Illinois Workers on Public Works Act, during any time of 

excessive unemployment (defined as any month immediately following 2 consecutive 
calendar months during which the level of unemployment in the State of Illinois has 
exceeded 5% as measured by the United States Bureau of Labor Statistics in its monthly 
publication of employment and unemployment figures) any person or entity charged with 
the duty, either by law or contract, of (1) constructing or building any public works, as 
defined in this Act, or (2) the clean-up and on-site disposal of hazardous waste for the State 
of Illinois or any political subdivision of the State, and that clean-up or on-site disposal is 
funded or financed in whole or in part with State funds or funds administered by the State of 
Illinois, then that person or entity shall employ at least 90% Illinois laborers on such project.  
Persons or entities entering into a contract with the Rockford Public Schools in which they 
are obligated to construct or build any public works (defined any fixed work construction or 
improvements funded in whole or part by the State of Illinois) agree to abide by the 
requirements of the Employment of Illinois Workers on Public Works Act. 

 
16. TAX IDENTIFICATION NUMBER: 
 
 Under Federal Law and in accordance with instructions from the Department of Treasury 

and the Internal Revenue Service, our School District is required to have on file appropriated 
tax identification information concerning you or your firm.  This information will be a 
Federal Employer’s Identification Number, but in some instances of independent 
contractors, it might be a Social Security Number.  This information is needed to determine 
on which vendors we must file a Form 1099. 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS  
 

BEFORE A BID CAN BE CONSIDERED BY THE SCHOOL DISTRICT, THE ABOVE 
REFERENCED TAX IDENTIFICATION NUMBER MUST BE ON THE BID FORM IN 
THE SIGNATURE SECTION.  WE ALSO SPECIFICALLY REQUIRE THAT YOU 
IDENTIFY THE LEGAL ORGANIZATIONAL STATUS OF YOUR FIRM IN THE 
SIGNATURE SECTION AS TO WHETHER IT IS A CORPORATION, PARTNERSHIP, 
PROPRIETORSHIP, ETC., SHOULD YOU HAVE ANY QUESTIONS CONCERNING 
THIS TAX IDENTIFICATION NUMBER, PLEASE CONTACT US. 
 

17. CONTRACTOR RESPONSIBILITY TO COLLECT AND REMIT ILLINOIS USE TAX 
 

The bidders acknowledge and understand that any resulting contract for goods and services 
awarded to a bidder requires that as a contractor the person or entity and all affiliates of the 
person or entity will collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax 
Act (35 ILCS 105/1 et seq.) regardless of whether the person/entity or affiliate is a “retailer 
maintaining a place of business within this State” as defined by the Use Tax Act (35 ILCS 
105/2).  (Reference the School Code of Illinois; 105 ILCS 5/10-20.21(b)) 
 

18. PERFORMANCE BOND:  Shall be submitted on AIA Document 312-2010, “Performance 
Bond” and “Labor & Material Payment Bond”. 

 
 The successful bidder will be required to furnish a Performance Bond and a Labor & 

Materials Bond satisfactory to the Board of Education.  The amount of said bond shall be 
equal to 100% of the contract award and the cost of any said bond shall be included in the 
Contractor’s proposal.  

 
19. PREQUALIFICATION OF MATERIALS: 
 
 Approval of other “or equal” materials shall be pre-qualified by the Architect’s at least five 

(5) working days before the bid opening.  Proposals may be offered on more than one 
manufacturer. 

 
20. PREQUALIFICATION OF BIDDER: 
 
 A bidder may be required to furnish evidence satisfactory to the Owner that he/she and 

his/her proposed subcontractors have sufficient means and experience in the types of work 
call for to assure completion of the contract in a satisfactory manner.  A new bidder may be 
required to properly execute AIA Document A305, “Contractor’s Qualification Statement” 
before submitting his bid. 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS  
 
 
21. MINORITY AND FEMALE OWNED BUSINESSES  
 

District #205 supports the policy of the State of Illinois to support Minority Owned Business 
Enterprise (MBE) and Female Owned Business Enterprise (FBE).  The District seeks to 
identify and encourage the amount of minority and female involvement in each of the 
construction-related contracts issued by the District.  A bidder will be required to submit the 
minority certification form enclosed with the bid documents.  Additionally, in the event and 
to the extent State of Illinois funds in excess of $250,000.00 are awarded to and used by the 
District for capital construction costs and design services on a school construction project, 
and goals are established for MBE and FBE participation in such school construction project 
involving the use of State of Illinois funds, and to the extent such goals are not inconsistent 
with Federal guidelines the District will follow such goals unless waived.  The successful 
bidder agrees to cooperate with the District to provide necessary information to meet state 
funding requirements and on participation by MBE and WBE and to assist in meeting goals 
through certification as a MBE or WBE or certification of subcontractors.  
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GENERAL TERMS AND CONDITIONS 
 

“District” means Rockford School District No. 205, Winnebago and Boone Counties, Illinois. 
“IFB” means an Invitation for Bid issued by the District at any time or times, identified by a unique bid number. 
“Bidder” means a person or entity submitting a bid to the District in response to an IFB; including successful 
Bidders. 
 
1. BID OPENING.  Sealed bids will be received at the District Purchasing Department until the date and time 
specified at which time they shall be opened in public.  No other bids will be considered after this date and time 
unless it is evidenced and determined that the bid was in the District’s possession prior to the scheduled bid 
opening time and date.  Late bids shall be rejected and shall remain unopened.  The District does not prescribe 
the method by which bids are to be transmitted; therefore, it cannot be held responsible for any delay, regardless 
of the reason, in transmission of the bids.  All bids delivered in person shall be deposited with the District 
Purchasing Department, 6th Floor, 501 Seventh Street, Rockford, IL, 61104. 
 
2. BID PREPARATION.  Bids must be submitted on this form and all information and certifications called for 
must be furnished.  Bids submitted in any other manner, or which fail to furnish all information or certificates 
required, may be summarily rejected.  Bids may be modified or withdrawn prior to the time specified for the 
opening of the bids.  Bids shall be filled out legibly in ink or typewritten with all erasures, strikeovers and 
corrections initialed in ink by the person signing the bid.  The bid shall include the legal name of the bidder, the 
complete mailing address, and be signed in ink by a person or persons legally authorized to bind the bidder to a 
contract.  Name of person signing should be typed or printed below the signature. 
 
3. BID ENVELOPES.  Envelopes containing bids must be sealed and addressed to the District Purchasing 
Department.  The name and address of the Bidder and the bid number must be shown on the envelope. 
 
4. ERRORS IN BIDS.  Bidders are cautioned to verify their bids before submission.  Negligence on the part of 
the Bidder in preparing the bid confers no right for withdrawal or modification of the bid after it has been 
opened.  In case of error in the extension of prices in the bid, the unit prices will govern. 
 
5. RESERVED RIGHTS.  The District reserves the right at any time and for any reason to cancel an IFB, 
accept or reject any or all bids or any portion thereof, or to accept an alternate offer.  The District reserves the 
right to waive any minor informality defect in any IFB.  Unless otherwise specified, the District will award a bid 
or reject bids within 60 days.  The District may seek clarification from any Bidder at any time and failure to 
respond promptly is cause for rejection. 
 
6. INCURRED COSTS.  The District will not be liable for any costs incurred by Bidders in responding to an 
IFB. 
 
7. AWARD.  The District will evaluate bids and will award a contract to the lowest responsive and responsible 
bidder whose bid, conforming to the solicitation and specifications will be most advantageous to the District.  
Determination of the lowest responsible bidder conforming to the solicitation shall not be restricted to the price 
quotation alone, but will include such other factors (where applicable) as (a) adherence to all conditions and 
requirements of the technical specifications; (b) price; (c) qualifications of the bidder, including past 
performance, financial responsibility, general reputation, experience, service capabilities, and facilities; (d) 
delivery or completion date; (e) product appearance, workmanship, finish, taste, feel, overall quality, and results 
of product testing; (f) maintenance costs and warranty provisions; (g) repurchase or residual value; and (h) other 
such related items.  The District is interested in obtaining the best overall value and reserves the right to make a 
selection based on its judgment of the bid that is best suited for the purpose intended.  The District may (1) 
reject any or all bids, (2) accept other than the lowest bidder, and (3) waive informalities or minor irregularities 
in bids received.  The District may accept any item or group of items of an offer, unless the bidder qualifies the 
bid by specific limitations.  The District reserves the right to determine the lowest responsible bidder on the 
basis of an individual item, groups of items, or in any way determined to be in the best interests of the District. 
A written award or acceptance of a bid mailed or otherwise furnished to the successful Bidder within the time 
for acceptance specified in the bid shall result in a binding contract without further action by either party.  
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8. PRICING.  The price quoted for each item is the full purchase price, including delivery to destination, and 
includes all transportation and handling charges, premiums on bonds, material or service costs, patent royalties 
and all other overhead charges of every kind and nature.  Unless otherwise specified, prices shall remain firm for 
the contract period. 
 
If at any time after a contract is awarded to the successful Bidder(s) makes a general price reduction in the 
comparable price of any material covered by the contract to customers generally, an equivalent price reduction 
based on similar quantities and/or considerations shall apply to the contract for the duration of the contract 
period (or until the price is further reduced). Such price reduction shall be effective at the same time and in the 
same manner as the reduction in the price to customers generally. For the purpose of this provision, a “general 
price reduction” shall mean any horizontal reduction in the price of an article or service offered (1) to successful 
Bidder’s customers generally, or (2) in the successful Bidder’s price schedule for the class of customers, i.e., 
wholesalers, jobbers, retailers, etc., which was used as the basis for bidding on this contract. An occasional sale 
at a lower price, or sale of distressed merchandise at a lower price, would not be considered a “general price 
reduction” under this provision. The successful Bidder shall invoice the District at such reduced prices 
indicating on the invoice that the reduction is pursuant to the “price reduction” provision of this contract. The 
successful Bidder, in addition, shall within ten (10) days of any general price reduction, notify the Executive 
Director of Budget and Purchasing of such reduction by letter. Failure to do so may result in termination of the 
contract. 
 
9. DISCOUNTS.  Prices quoted must be net after deducting all trade and quantity discounts.   
 
10. SPECIFICATIONS.  Reference to brand names and numbers is descriptive, but not restrictive, unless 
otherwise specified.  Bids on equivalent items will be considered, provided the bidder clearly states exactly what 
is proposed to be furnished, including complete specifications.  Unless the Bidder specified otherwise, it is 
understood the Bidder is offering a referenced brand item as specified or is bidding as specified when no brand 
is referenced, and does not propose to furnish an “equal.”  The District reserves the right to determine whether a 
substitute offer is equivalent to and meets the standard of quality and salient characteristics indicated by the 
brand name and number. 
 
11.  SAMPLES. Samples of items, when called for, must be furnished free of expense.  Individual samples must 
be labeled with the Bidder’s name, bid number, item reference, manufacturer’s brand name and number.  If 
samples are requested, they must be sent under separate cover and not included with  bid.  The District will not 
be responsible for any bid enclosed with sample boxes. 
 
12. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS.  Bidders shall promptly notify 
the Rockford Public School District of any ambiguity, inconsistency or error which they may discover upon 
examination of the IFB documents.  Interpretations, corrections and changes will be made by amendment.  Each 
Bidder shall ascertain prior to submitting a bid that all amendments have been received and acknowledged in the 
offer. 
 
13. INDEMNIFICATION. The Bidder shall indemnify and hold harmless the District, its agents, officials, and 
employees from and against all injuries, losses, claims, suits, costs and expenses which may accrue against the 
District as a consequence of granting the contract. 
 
14. DEFAULT. If delivery of acceptable items or rendering of services is not completed by the time promised, 
the District reserves the right, without liability, in addition to its other rights and remedies, to terminate the 
contract by notice effective when received by Bidder, as to stated items not yet shipped or services not yet 
rendered and to purchase substitute items or services elsewhere and charge the Seller with any or all losses 
incurred.  The District shall be entitled to recover its attorney fees and expenses in any successful action by the 
District to enforce this contract. 
 
15. INSPECTION. Materials or equipment purchased are subject to inspection and approval at the District’s 
destination.  The District reserves the right to reject and refuse acceptance of items which are not in accordance 
with the IFB, instructions, specifications, drawings or data or Bidder’s warranty (express or implied).  Rejected 
materials or equipment shall be removed by, or at the expense of, the Bidder promptly after rejection and if not 
removed within 10-calendar days after notice, such shall be returned via collect shipping. 
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16. WARRANTY. Bidder warrants that all goods and services furnished hereunder will conform in all respects 
to the terms of this proposal, including any drawings, specification or standards incorporated herein, and that 
they will be free from latent and patent defects in materials, workmanship and title, and will be free from such 
defects in design to the best of the Bidder’s knowledge.  In addition, Bidder warrants that said goods and 
services are suitable for, and will perform in accordance with, the purposes for which they are purchased, 
fabricated, manufactured and designed or for such other purposes as are expressly specified in this solicitation.  
The District may return any nonconforming or defective items to the Bidder or require correction or replacement 
of the item at the time the defect is discovered, all at the Bidder’s risk and expense.  Acceptance shall not relieve 
the Bidder of its responsibility. 
 
17. REGULATORY COMPLIANCE. Bidder represents and warrants that the goods or services furnished 
hereunder (including all labels, packages and container for said goods) comply with all applicable standards, 
rules and regulations in effect under the requirements of all Federal, State and local laws, rules and regulations 
as applicable, including the Occupational Safety and Health Act as amended, with respect to design, 
construction, manufacture or use for their intended purpose of said goods or services.  Bidder shall furnish 
“Material Safety Data Sheets” in compliance with the Illinois Toxic Substances Disclosure to Employees Act, if 
applicable. 
 
18. ROYALTIES AND PATENTS. Bidder shall pay all royalties and license fees.  Bidder shall defend all suits 
or claims for infringement of any patent, copyright or trademark rights and shall hold the District harmless from 
loss on account thereof. 
 
19. COMPLIANCE WITH LAWS AND REGULATIONS. Bidder represents and warrants that throughout 
the term of any contract arising from award of a bid and any extension thereof, Bidder and all products shall be 
and shall remain in compliance with all applicable federal, state, and local laws and regulations. 
 
20. TERMINATION. (a) The District may terminate this contract in whole or in part, without liability, if 
deliveries are not made at the time and in the quantities specified, if the Bidder fails to perform any of the 
provisions of tis contract, or so fails to make progress as to endanger performance of this contract in accordance 
with its terms, and in either of these circumstances does not cure such failure within such period of time as the 
District may direct, if it is determined the successful Bidder knowingly falsified information provided to the 
District, if it is determined the successful Bidder offered substantial gifts or gratuities to a District official, 
employee, or agent whether in their official capacity or not, or in the event of a breach or failure of the 
Contractor to comply with any of the other terms or conditions herein. The District shall notify the contractor in 
writing of the specific nature of the breach and shall request that it be cured. If the Contractor does not cure the 
breach within thirty (30) days of such notice, the District may immediately terminate this contract. To terminate, 
the District shall give notice to the Contractor in writing, and to the extent specified therein, Contractor shall 
immediately terminate deliveries under the contract. Termination of the contract shall not preclude the District 
from pursuing any and all remedies available to it at law or at equity. 
(b) Any termination by the District, whether for default or otherwise, shall be without prejudice to any claims 
for damages or other rights of the District against Contractor. 
(c) The District shall have the right to audit all elements of any termination claim and Contractor shall make 
available to the District on request all books, records, and papers relating thereto. 
(d) The Contractor shall be paid only for the performance of work up to the date of termination if the District 
exercises its right to terminate. 
 
21. TERMINATION WITHOUT CAUSE. Unless otherwise specified in the Invitation for Bid, a contract 
formed by award of a bid may be unilaterally terminated by the District, for any or no reason, upon sixty (60) 
days written advance notice to the Bidder.  Bidder may submit claims for actual work performed up to and 
including the day of notice of termination with appropriate documentation supporting such claim for materials, 
labor, or acquired inventory for equitable adjustment and any such material shall become the property of the 
District upon settlement. 
 
22. ASSIGNMENT. The Bidder may not assign, subcontract, delegate or otherwise transfer this contract or any 
of its rights or obligations hereunder, nor may it contract with third parties to perform any of its obligations 
hereunder except as contemplated in this contract, without the District's prior written consent. 
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23. FORCE MAJEURE. The obligations of the Bidder to perform under this contract will be excused during 
each period of delay caused by acts of God or by shortages of power or materials or government orders which 
are beyond the reasonable control of the Bidder obligated to perform ("Force Majeure Event"). In the event that 
the Bidder ceases to perform its obligations under any contract formed by award of bid due to the occurrence of 
a Force Majeure Event, the Bidder shall: (1) immediately notify the District in writing of such Force Majeure 
Event and its expected duration; (2) take all reasonable steps to recommence performance of its obligations 
under this contract as soon as possible. In the event that any Force Majeure Event delays Bidder's performance 
for more than thirty (30) days following notice pursuant to this contract, the District may terminate this contract 
immediately upon written notice to the Contractor. 
 
24.  BID CERTIFICATION.  The Bidder’s signature on a bid certifies: (a) The bid is genuine and not made in 
the interest of, or on the behalf of, any undisclosed persons, firms or corporation and is not submitted in 
conformity with any agreement or rules of any group association, or organization.  (b) Bidder has not directly or 
indirectly induced or solicited any other Bidder to enter a false or sham bid.  (c) Bidder has not solicited or 
induced any person, firm or group to refrain from bidding.  (d) Bidder has not sought by collusion or otherwise 
to obtain for self-interest any advantage over any other Bidder or the Owner.  The Bidder’s signature on the Bid 
Form certifies that they have read and understand the contents of this solicitation and agree to furnish at the 
prices shown any or all of the items and/or services, subject to all instructions, conditions, specifications and 
attachments hereto.  Failure to have read all the provisions of the IFB shall not be cause to alter any resulting 
contract, request additional compensation, or relieve Bidder from obligation to perform under this contract. 
 
25.  MODIFICATIONS.  This contract can be modified only by written bi-lateral modification signed by the 
parties or duly authorized agents. 
 
26.  ADDENDA.  If it becomes necessary to revise any part of this bid, a written addendum will be provided to 
all bidders.  If the District issues written addenda, such addenda shall become part of the contract documents.  A 
Bidder who fails to receive the District’s addenda, and who has previously submitted an offer, shall not be 
relieved from any obligation in the bid submitted. 
 
27.  BINDING EFFECT.  The terms, conditions, provisions, and undertakings of any contract formed by award 
of a bid shall be binding upon and inure to the benefit of each of the parties thereto and their respective 
successors and assigns. 
 
28.  EQUAL OPPORTUNITY EMPLOYER.  The Rockford Public School District is an Equal Opportunity 
Employer and encourages bids or proposals from any company or individual regardless of race, gender, national 
origin, religion or age. 
 



Board of Education Rockford, Illinois  
   

SUPPLEMENTARY CONDITIONS 
 
The following supplements modify, change, delete from or add to the General Conditions of 
the Contract for Construction, AIA document A201 2007, as revised by Owner; hereinafter 
referred to as General Conditions.  References herein to Owner shall mean the Board of 
Education of Rockford School District No. 205, Winnebago-Boone Counties, Illinois. 
Where any Article of the General Conditions is modified or any paragraph, subparagraph, or 
clause thereof is modified or deleted by these supplements the unaltered provisions of that 
article, paragraph, subparagraph or clause shall remain in effect.  In the event of a conflict 
between the General Conditions and these Supplementary Conditions, which are 
complementary, the Supplementary Conditions shall prevail. 
 
1. INSURANCE  

A. Contractor’s Liability Insurance shall include all major divisions of coverage 
and be on a comprehensive basis including: 

 
  1. Premises operations 
 
  2. Independent Contractor’s protective 
 
  3. Products and completed operations 
 
  4. Personal injury liability with employment exclusion deleted. 
 

5. Contractual, including specified provision for Indemnification under 
General Conditions paragraph 3.18. 

 
  6. Owned and non-owned motor vehicles 
   
  7. Broad form property damage including completed operations. 
 

B. The insurance required by General Conditions paragraph 11.1.1 shall be written 
for not less than the following limits, or greater if required by law:  

 
1. Workman’s Compensation: 

 
a. Statutory Workman’s compensation. 

 
b.  Employers’ liability - $500,000.00 per accident and aggregate 

 disease. 
 

2. Builder’s Risk Insurance will be carried and covered by the Board of 
Education separately.   
 

Comprehensive general liability and contractual liability limits, automobile liability and 
umbrella coverage will depend on the category of the project.  Category 1 projects will have a 
contract amount in the range of $0.00 to $1,000,000.00 and category 2 projects will have a 
contract amount in excess of $1,000,000.00.  The minimum liability limits per category are as 
follows: 
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  3. Comprehensive general liability and contractual liability 
 
   CATEGORY 1 CONTRACTS CATEGORY 2 CONTRACTS 
a.  Bodily injury: $1,000,000.00 each person  $2,000,000.00 each person 
   $1,000,000.00 each occurrence $2,000,000.00 each occurrence 
   $1,000,000.00 aggregate  $4,000,000.00 aggregate 
 
b.  Property damage: $1,000,000.00 each occurrence $1,000,000.00 each occurrence 
   $1,000,000.00 aggregate  $1,000,000.00 aggregate 
 
c. Shall include products and completed operations insurance as above for 1 year after 
final payment (Category 1 AND Category 2). 
 

 4. Comprehensive Automobile Liability Category 1 AND Category 2 
 

a. Bodily Injury:  $1,000,000.00 each person 
       $1,000,000.00 each occurrence 
 

b. Property Damage: $1,000,000.00 each occurrence 
       $1,000,000.00 aggregate 
 

5. If the general liability coverage is provided by a commercial liability 
policy, the: 

 
a. General aggregate shall not be less than $2,000,000 for Category 

1 and $4,000,000.00 for Category 2 and shall apply in total, to 
this project. 

 
b. Fire damage limit shall be not less than $50,000 on any one fire. 

 
6. Umbrella liability coverage:  
 
CATEGORY 1    CATEGORY 2 
 
$3,000,000.00 each occurrence  $5,000,000.00 each occurrence 
$3,000,000.00 aggregate   $5,000,000.00 aggregate 

 
  

 C. Certificate of Insurance:  
 The insurance shall be written on the Comprehensive General Liability Policy 

Form.  The certificate shall be submitted on current AIA Document G705.  A 
copy of this document is included herein. 
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D. Cancellation Notice: 

All certificates and policies shall indicate that the carrying company will not 
cancel without giving the Owner notice in writing thirty (30) days prior to date 
cancellation is to become effective. 

 
E. Subcontractors Comprehensive Insurance: 

Contractor should protect himself/herself by requiring his subcontractors to 
maintain workman’s compensation insurance and insurance of the same kind in 
amounts specified above. 

 
F. Contractors Comprehensive Insurance: 

Contractor shall carry sufficient comprehensive insurance on his/her equipment 
at site of work and in route to and from site to fully protect him/her.  Contractor 
shall require same coverage of his/her subcontractors.  It is expressly 
understood and agreed that the Owner and/or Architect shall have no 
responsibility thereof. 

 
G. At no time shall the Contractor’s workers be considered employees of the 

Board of Education. 
 
2. CLEANING AND PROTECTION OF BUILDING: 

A. The Contractor shall not allow rubbish, debris, or unused material related to the 
execution of this Contract to accumulate on the premises.  Contractor shall on a 
daily basis or otherwise as directed by the Owner’s representative or designee, 
clean or pay the cost of cleaning all debris and dirt, etc., which may accumulate 
on the site due to the execution of this Contract. 

 
B. The Owner has contracted with an Owner’s representative or designee for 

certain projects under the Master Facilities Plan.  In the event this project is 
managed by the Owner’s representative or designee, all communications, 
requests and instructions shall be copied to the Owner’s representative or 
designee.  Contractor shall follow the instructions and decisions of Owner’s 
representative or designee as though made and issued by Owner.  Owner’s 
representative or designee shall designate the permitted hours of construction 
activity for this project and Contractor shall not conduct construction or other 
activities relating to this project at the project site outside the permitted hours 
without the express prior consent of the Owner’s representative or designee. 

 
3. SCHEDULE OF VALUES:  
 Contractor shall submit a schedule of values to the Architect before submitting the first 

payment request.  Use AIA Document G703.  File in accordance with Article 9 of 
General Conditions. 
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4. APPLICATION FOR PAYMENTS:  

A. Payment requests shall be with 10% retainage.  First request, per school, may 
be made when the work is substantially completed at that school.  Final request 
for the “retainage” amount shall be after completion of “Final Acceptance of 
Contracted Project” form. 

 
B. “Request for Payment” shall be submitted to the Architect on AIA Document 

G702/G703. Contract’s Partial Waiver of Lien will be required, current with 
each payment request, in the net amount of each request.  Waivers of Lien from 
each subcontractor and material supplier to whom payment has been made, 
shall be required with the following payment request.  Final waiver of lien from 
subcontractors and material suppliers shall be submitted with final pay request. 

 
C. The Board of Education regular meetings generally occur on the second and 

fourth Tuesdays of each month as specified by Board of Education Resolution 
and found on the web site for the Board of Education as the Board Calendar 
(www.rps205.com).  Architect approved payment requests must be received in 
the Finance Department not less than 10 calendar days prior to a scheduled 
Board meeting for the request to be considered at that Board meeting.  

 
D. The Board of Education shall comply with the provisions of the Local 

Government Prompt Payment Act, 50 ILCS 515/1, et. seq. 
 
E. The provisions of the Addendum shall govern. 

 
5. GUARANTEES: 

If within one (1) year after the date of “Final Acceptance of Contracted Project” any of 
the work is found to be defective or not in accordance with the contract documents, the 
Contractor shall correct it promptly after receipt of written notice from the Owner to do 
so unless the Owner has previously given the Contractor a written acceptance of such 
condition.  The Owner shall give such notice promptly after discovery of the condition. 

 
6. CONFLICT OF INTEREST: 

The State of Illinois School Code is very explicit in its direction as to the relationship 
of the parties involved in contracts and transactions.  Below please find a reproduction 
of Section 33-5 (105 ILCS 5/33-5) of said code: 
 
No member or employee of the Board of Education shall be directly or indirectly 
interested in any contract, work, or business of the District, or in the sale of any 
article, the expense, price or consideration of which is paid by the District nor in the 
purchase of any real estate or property belonging to the District or which shall be sold 
by virtue of legal process at the suit of the District.  Whoever violates any provision of 
this Section shall be guilty of a Class A misdemeanor.  (P.A.-2267) 

 
 
 
 

http://www.rps205.com/
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7. TEMPORARY USE OF FACILITIES: 
A. Utilities.  Owner will allow Contractor use of Owner’s existing electric, gas and 
water utilities conditioned on full compliance by Contractor with Architect’s 
connection and use specifications.  Owner may revoke any or all utility use at any time 
or times in the event such use by Contractor disrupts or interferes with the normal daily 
operations of Owner’s schools.  
 
B. The Contractor may NOT use Owners toilet facilities or washrooms. 
 

8. EMPLOYEE CONDUCT: 
All of Contractor’ s employees, agents, principals, and consultants shall abide by 
Federal, State and Local Laws and Board of Education policy while on District 
premises. No employee, agent or principal of Contractor and its consultants and 
vendors shall fraternize with any student of the school district. Any employee 
whose conduct is judged unfit by District shall not be permitted to work on the 
project.  Contractor agrees to comply with and abide by all rules, regulations and 
policies of the District and the direction of the Owner’s representative or designee 
relating to access to and conduct upon District Premises.   
 
Contractor employees, agents and principals and its consultants and consultants 
employees and agents shall not perform work within District buildings for more 
than 30 school days within any school year (July 1 to June 30) unless a criminal 
history records check has been conducted by Contractor,  the individual(s) is 
found to have not violated any of the drug or criminal offenses listed in the 
criminal history records check provisions in the School Code 105 ILCS 5/10-
21.9(f) (the Act), and the Contractor so certifies the same to be true on the 
Certified Cleared Employee List.   

       
Contractor employees, agents and principals and its consultants and consultant’s 
employees and agents shall not be permitted to be present on District grounds 
unless a Statewide Sex Offender Database check and a Statewide Child Murderer 
and Violent Offender Against Youth Database check has been conducted 
regarding all such employees in accordance with and subject to the provisions of 
the Act.  Contractor employees, agents and principals and its consultants and 
consultant’s employees and agents who are found to have had convictions of the 
enumerated criminal or drug offenses listed in the Act or who appear in the noted 
databases shall not be permitted at any time to be present on school grounds. 
 
Contractor employees accessing school grounds are required to have in their 
possession identification issued by the District.  All such persons must check in 
with the school main office to receive a visitor’s identification at which time the 
individual must present a government issued photo identification which will be 
used to verify the individual’s name appears on the Certified Cleared Employee 
List.  At the conclusion of the work day, plastic or hard cover identification must 
be returned to the school.   
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Not less than 10 days prior to the commencement of work, Contractor shall 
submit to Owner, with a copy to Owner’s representative or designee, a written 
certification on a form provided by Owner (Certified Cleared Employee List), 
signed by Contractor under oath that the employees listed on the certification 
have been the subject of a criminal history records check (for employees working 
more than 30 school days in District buildings), and a Statewide Sex Offender 
Database check and a Statewide Child Murderer and Violent Offender Against 
Youth Database check for all employees accessing District grounds.  Contractor 
shall update the certification as and when necessary to keep such certification list 
current.   
 
The Owner and Owner’s representative or designee may from time to time and at 
multiple times in their discretion and without notice check the identification of all 
persons accessing school grounds by or through the Contractor to assure such 
persons appear on the certification list and have in their possession a valid District 
issued identification.  Contractor warrants that it shall immediately notify the 
District if a certified cleared employee is convicted of an enumerated offense or 
their name appears on any of the noted Databases.  A violation of this section 6 is 
a material breach of contract.    
            

9. MANDATORY PRE-CONSTRUCTION CONFERENCE: 
Prior to beginning the work, contractor shall meet at project site with Owner’s 
representative or designee/Owner, installers, installers of related items, and other 
entities including (where applicable) Owner’s insurer and Architect.  A Record of 
discussions and agreements will be kept and a copy furnished to each participant.  
 
The conference shall be conducted not less than 7 nor more than 21 days prior to the 
commencement of construction and shall be scheduled by the Owner’s representative 
or designee.  Owner’s representative or designee may schedule additional mandatory 
conferences in its discretion.  Owner’s representative or designee shall provide advance 
notice to participants prior to convening Pre-construction Conferences. 

 
10. COMPLETION REQUIREMENTS: 

The Order to Proceed, which will be issued by the Owner at a date following the 
contract award, will indicate the date the work is to commence and establish the 
completion date.   

  
11. MEASUREMENT AND LAYOUT: 

Before ordering material or doing work, each Contractor shall be responsible for 
measuring the physical dimensions of the site to his/her needs sufficient to execute the 
work desired by the Owner.  Each Contractor shall be responsible for the correctness of 
his/her measurements.  Measurements given on the drawings are for references only, 
for which the Owner accepts no responsibility for accuracy. 
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12. SITE SECURITY.  
 Contractor shall be responsible for site security including the erection of temporary 

construction site fencing which shall be of a chain link variety and which shall be 
maintained by contractor at all times from commencement of construction to final 
acceptance of the Work.  Contractor shall take reasonable actions in order to restrict 
access to construction sites, both inside and outside of District buildings, 24 hours per 
day, 7 days per week until construction is complete.  Contractor shall provide site 
security to assure that unauthorized persons do not access the construction site (outside 
of school buildings) and proper barricades and safety notices and warnings are posted 
within buildings to assure the integrity and safety of persons and property in buildings 
and on the construction site, construction activities and construction materials. 
      

13. CONSTRUCTION ACTIVITIES: 
 No construction activities shall occur on construction sites and within school buildings 

outside the limits established by Owner or Owner’s representative or designee.  
Owner’s representative or designee shall issue construction time periods with proper 
description as to when and where construction activities may occur at each construction 
and school site.  No construction activities shall proceed in the absence of appropriate 
barricades and warnings. 

 
14. BID PROPOSAL: 
 Each Contractor is to return two (2) sets of their proposal with original signatures. 
 
15. HOLD HARMLESS: 

To the fullest extent permitted by applicable law, Contractor and its employees and 
consultants shall and do agree to indemnify and hold harmless the District, and its 
respective Board members, officers, directors, and employees, and Owner’s 
representative or designee from and against all claims, damages, losses, causes of 
action, suits, judgments and expenses, including reasonable attorney’s fees to the 
extent arising out of, caused by or resulting from the performance or non-performance 
of the Work by Contractor, anyone directly or indirectly employed by it or anyone for 
whose acts it may be liable even if caused in part by District.  This paragraph shall be 
construed in accordance with the Construction Contract Indemnification for 
Negligence Act (740 ILCS 35/1). 
 
School District #205 will require that any Contractor or Subcontractors performing 
work in connection with any Drawings and Specifications hold harmless, indemnify 
and defend School District #205 and each of their officers, agents and employees from 
any and all liability claims, losses or damage arising out of alleged to arise from the 
Contractor’s (or Subcontractor’s) negligence in the performance of the work described 
in the Contract Documents. 
 

16. ASSIGNMENT OF WARRANTIES/DELIVERY OF MANUALS 
 On or before the date of substantial completion of the project, Contractor shall assign 

to Owner all right, title and interest in and to equipment and product warranties issued 
by the product manufacturer.  Contractor shall provide to Owner’s representative or 
designee a complete list of all products and equipment furnished and or installed by  
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Contractor in and to the project along with the name of the manufacturer of each 
product and item of equipment and take all necessary steps to transfer warranties to the 
Owner.  Contractor shall within the same time frame deliver to Owner all product and 
equipment manuals installation instructions and operating instructions and registration 
materials.  

    
17. COMPLIANCE WITH FREEDOM OF INFORMATION ACT  

The District is required by law to comply with the provisions of the Freedom of 
Information Act, 5ILCS 140/1 et seq., as amended from time to time (“Act”). The Act 
requires the District to provide, if requested to do so by any person, copies of 
documents that maybe in your possession and related to this contract. As a condition of 
this contract, Contractor agrees to and shall provide to the District, copies of any and 
all such documents when directed to do by the District. All such documents shall be 
delivered to the District’s Legal Department NO LATER THAN five (5) working days 
after the date of the District’s direction to provide such documents. Failure of the  
 
Contractor to provide documents within said five (5) working days as provided above 
shall result in the assessment of any and all penalties, damages, and/or costs incurred 
by the District to the Contractor which shall be paid immediately by the Contractor 
upon demand of the same by the District. 

 
18. RECORDS, RETENTION, AUDIT 

a. Records. The Contractor shall have or upon award of bid establish and maintain a 
reasonable accounting system that enables the District to readily identify 
Contractor’s assets, expenses, costs of goods and use of funds related to the Project 
(the Records). Such Records shall include, but not limited to, accounting records, 
written policies and procedures; subcontractor files (including proposals of 
successful and unsuccessful bidders, bid recaps, etc.); all paid vouchers, including 
those for out-of–pocket expenses, other reimbursement supported by invoices; 
ledgers; cancelled checks; deposit slips, bank statements; journals; original 
estimates; estimating work sheets; contract amendments and change order files; 
backcharge logs and supporting documentation; insurance documents, payroll 
documents; timesheets; memoranda; and correspondence. 
 

b. Retention. The Contractor shall, at all times during its performance of the Project 
and for a period of seven years after the completion of the Project, maintain 
Records, together with all supporting or underlying documents and materials. The 
Contractor shall upon written request by the District at any time or times, whether 
during or after completion of the Project, and at the Contractor’s expense, produce 
the Records for inspection, copying and audit (including copies and extracts of 
records as required) by the District. The Records shall be made available to the 
District, upon three-day written notice, during normal business hours at 
Contractor’s principal office if located in Rockford, Illinois or at such other 
location specified by the District including the District offices.   Upon expiration of 
the retention period specified in this paragraph 18b, prior to destruction of the 
Records, Contractor shall provide not less than 30 days written notice of its intent 
to destroy any part or all of the Records, specifying the nature, character and extent  
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of Records to be destroyed and the District may at its discretion and expense obtain 
all Records or copies of Records intended to be destroyed. The Contractor shall 
ensure the District’s right to access and audit the Records in the possession, created 
or maintained by Contractor’s agents, assigns, successors, and subcontractors.  
Contractor shall notify in writing its agents, assigns, successors and subcontractors 
of the requirements of records, retention and audit as set forth in this paragraph 18.  
Any and all contracts or agreements between Contractor and any other party related 
to the Project shall expressly include the records, retention and audit provisions of 
this paragraph 18.  

  
c. The District and its authorized representatives shall have the right to audit, to 

examine, and to make copies of or extracts from all Records (in whatever form they 
may be kept, whether written, electronic, or other), including, but not limited to, 
those kept by the Contractor, its agents, assigns, successors, and subcontractors.  

 
Cost of any examination or audit of Records conducted by the District will be borne by the 
District (excluding any cost to produce Records under paragraph 18b), except where the 
examination or audit identifies overpricing or overcharges (of any nature) by the Contractor to 
the District in excess of one-half of one percent (0.5%) of the total contract billings in which 
event the entire cost of the examination or audit shall be Contractor’s cost and Contractor shall 
reimburse the District for the total cost of the examination or audit. If the examination or audit 
reveals substantive findings of fraud, misrepresentation, or non-performance by Contractor, its 
employees, agents, representatives, assigns, successors or subcontractors, the Contractor shall 
pay all costs of the examination or audit; and if paid by the District, reimburse the District for 
all such costs.  In the event Contractor fails to pay such costs within 30 days of demand by the 
District, District may offset any such costs unpaid by Contractor from any balance due 
Contractor by the District or at the election of the District proceed to collect such costs by any 
available means including litigation in which event the costs of collection including reasonable 
attorney’s fees shall also be paid by Contractor.   
 
 
QUESTIONS 
Any questions regarding this bid; may be referred to Stacie Talbert Scott, Executive Director 
of Budget and Purchasing at stacie.scott@rps205.com or 815-966-3097. 
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Winnebago County Prevailing Wage for July 2015

(See explanation of column headings at bottom of wages)

Trade Name           RG TYP C Base   FRMAN M-F>8  OSA OSH H/W   Pensn  Vac  
Trng  
==================== == === = ====== ====== ===== === === ===== ===== ===== 
===== 
ASBESTOS ABT-GEN        BLD   31.790 32.790 1.5   1.5 2.0 8.420 15.17 0.000 
0.800 
ASBESTOS ABT-MEC        BLD   18.950  0.000 1.5   1.5 2.0 2.700 3.350 0.000 
0.000 
BOILERMAKER             BLD   47.070 51.300 2.0   2.0 2.0 6.970 18.13 0.000 
0.400 
BRICK MASON             BLD   37.050 39.800 1.5   1.5 2.0 9.230 12.57 0.000 
0.640 
CARPENTER               BLD   37.890 42.060 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
CARPENTER               HWY   42.630 44.380 1.5   1.5 2.0 8.600 11.00 0.000 
0.490 
CEMENT MASON            ALL   35.740 38.490 1.5   1.5 2.0 9.750 14.04 0.000 
0.500 
CERAMIC TILE FNSHER     BLD   32.850  0.000 1.5   1.5 2.0 8.600 5.210 0.000 
0.560 
COMMUNICATION TECH      BLD   36.440 40.080 1.5   1.5 2.0 10.39 12.09 0.000 
0.760 
ELECTRIC PWR EQMT OP    ALL   37.890 51.480 1.5   1.5 2.0 5.000 11.75 0.000 
0.380 
ELECTRIC PWR EQMT OP    HWY   39.220 53.290 1.5   1.5 2.0 5.000 12.17 0.000 
0.390 
ELECTRIC PWR GRNDMAN    ALL   29.300 51.480 1.5   1.5 2.0 5.000 9.090 0.000 
0.290 
ELECTRIC PWR GRNDMAN    HWY   30.330 53.290 1.5   1.5 2.0 5.000 9.400 0.000 
0.300 
ELECTRIC PWR LINEMAN    ALL   45.360 51.480 1.5   1.5 2.0 5.000 14.06 0.000 
0.450 
ELECTRIC PWR LINEMAN    HWY   46.950 53.290 1.5   1.5 2.0 5.000 14.56 0.000 
0.470 
ELECTRIC PWR TRK DRV    ALL   30.340 51.480 1.5   1.5 2.0 5.000 9.400 0.000 
0.300 
ELECTRIC PWR TRK DRV    HWY   31.400 53.290 1.5   1.5 2.0 5.000 9.730 0.000 
0.310 
ELECTRICIAN             BLD   42.960 47.260 1.5   1.5 2.0 10.39 17.47 0.000 
0.860 
ELEVATOR CONSTRUCTOR    BLD   46.830 52.680 2.0   2.0 2.0 13.57 14.51 3.770 
0.600 
GLAZIER                 BLD   35.980 37.980 1.5   1.5 1.5 10.30 8.200 0.000 
1.250 
HT/FROST INSULATOR      BLD   33.930 38.550 0.0   0.0 0.0 7.950 14.77 0.000 
0.480 
IRON WORKER             ALL   36.290 38.100 2.0   2.0 2.0 10.24 23.19 0.000 
0.500 
LABORER                 BLD   31.790 32.790 1.5   1.5 2.0 8.420 15.17 0.000 
0.800 
LABORER                 HWY   34.340 35.090 1.5   1.5 2.0 8.420 17.42 0.000 
0.800 
LABORER, SKILLED        HWY   36.990 37.740 1.5   1.5 2.0 8.420 17.42 0.000 
0.800 
LATHER                  BLD   37.890 42.060 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
MACHINIST               BLD   45.350 47.850 1.5   1.5 2.0 7.260 8.950 1.850 
0.000 
MARBLE FINISHERS        BLD   32.850  0.000 1.5   1.5 2.0 8.600 5.210 0.000 
0.560 
MARBLE MASON            BLD   35.530 35.780 1.5   1.5 2.0 8.600 7.520 0.000 
0.590 
MATERIAL TESTER I       ALL   33.560  0.000 1.5   1.5 2.0 8.240 16.39 0.000 
0.800 
MATERIALS TESTER II     ALL   33.560  0.000 1.5   1.5 2.0 8.240 16.39 0.000 
0.800 
MILLWRIGHT              BLD   37.220 40.940 1.5   1.5 2.0 9.050 15.00 0.000 
0.500 
OPERATING ENGINEER      BLD 1 48.300 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 2 43.100 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
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OPERATING ENGINEER      BLD 3 40.650 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 4 38.650 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 5 47.550 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 6 46.800 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 7 43.800 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 1 43.650 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 2 43.100 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 3 41.800 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 4 40.350 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 5 38.900 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 6 46.650 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 7 44.650 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
PAINTER                 ALL   36.500 38.500 1.5   1.5 1.5 10.30 8.460 0.000 
1.350 
PILEDRIVER              BLD   38.890 43.170 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
PILEDRIVER              HWY   42.630 44.380 1.5   1.5 2.0 8.600 11.00 0.000 
0.490 
PIPEFITTER              ALL   43.100 46.120 1.5   2.0 2.0 8.220 11.29 0.000 
1.000 
PIPEFITTER              BLD   43.100 46.120 1.5   1.5 2.0 8.220 11.29 0.000 
1.000 
PLASTERER               BLD   34.250 37.680 1.5   1.5 2.0 9.300 12.30 0.000 
0.500 
PLUMBER                 ALL   43.100 46.120 1.5   2.0 2.0 8.220 11.29 0.000 
1.000 
PLUMBER                 BLD   43.100 46.120 1.5   1.5 2.0 8.220 11.29 0.000 
1.000 
ROOFER                  BLD   41.000 44.000 1.5   1.5 2.0 8.280 10.54 0.000 
0.530 
SHEETMETAL WORKER       BLD   37.930 40.210 1.5   1.5 2.0 6.000 16.92 0.520 
0.290 
SPRINKLER FITTER        BLD   37.120 39.870 1.5   1.5 2.0 8.420 8.500 0.000 
0.350 
STONE MASON             BLD   37.050 39.800 1.5   1.5 2.0 9.230 12.57 0.000 
0.640 
SURVEY WORKER       -> NOT IN EFFECT    ALL   35.650 36.400 1.5   1.5 2.0 8.240 
13.95 0.000 0.800 
TERRAZZO FINISHER       BLD   32.850  0.000 1.5   1.5 2.0 8.600 5.210 0.000 
0.560 
TERRAZZO MASON          BLD   35.530 35.780 1.5   1.5 2.0 8.600 7.520 0.000 
0.590 
TILE LAYER              BLD   37.890 42.060 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
TILE MASON              BLD   35.530 35.780 1.5   1.5 2.0 8.600 7.520 0.000 
0.590 
TRUCK DRIVER            ALL 1 35.020  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TRUCK DRIVER            ALL 2 35.170  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TRUCK DRIVER            ALL 3 35.370  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TRUCK DRIVER            ALL 4 35.480  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TUCKPOINTER             BLD   37.050 39.800 1.5   1.5 2.0 9.230 12.57 0.000 
0.640 

Legend:  RG (Region)
TYP  (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers)
C  (Class)
Base (Base Wage Rate)
FRMAN (Foreman Rate)
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA  (Overtime (OT) is required for every hour worked on Saturday)
OSH  (Overtime is required for every hour worked on Sunday and Holidays)
H/W  (Health & Welfare Insurance)
Pensn (Pension)
Vac (Vacation)
Trng (Training)
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Explanations
WINNEBAGO COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties.  Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday.  This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration.  If in doubt, please
check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed.  This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to  remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic" is used for naming the classification
only and is in no way a limitation of the product handled.  Ceramic
takes into consideration most hard tiles.

COMMUNICATIONS TECHNICIAN

Installing, manufacturing, assembling and maintaining sound and
intercom, protection alarm (security), fire alarm, master antenna
television, closed  circuit television, low voltage control for
computers and/or door monitoring, school communications systems,
telephones and servicing of nurse and emergency  calls, and the
installation and maintenance of transmit and receive antennas,
transmitters, receivers, and associated apparatus which operates in
conjunction  with above systems.  All work associated with these
system installations will be included EXCEPT the installation of
protective metallic conduit in new  construction projects (excluding
less than ten-foot, runs strictly for protection of cable) and 120
volt AC (or higher) power wiring and associated hardware.

LABORER, SKILLED - HIGHWAY

Individuals engaged in the following types of work, irrespective of
the site of the work:  asbestos abatement worker, handling of any
materials with any foreign matter harmful to skin or clothing, track
laborer, cement handlers, chloride handlers, the unloading and loading
with steel workers and re-bars, concrete workers wet, tunnel helpers
in free air, batch dumpers, mason tenders, kettle and tar men, tank
cleaners, plastic installers, scaffold workers, motorized buggies or
motorized unit used for wet concrete or handling of building
materials, laborers with de-watering systems, sewer workers plus
depth, rod and chainmen with technical engineers, rod and chainmen
with land surveyors, rod and chainmen with surveyors, vibrator
operators, cement silica, clay, fly ash, lime and plasters, handlers
(bulk or bag), cofferdam workers plus depth, on concrete paving,
placing, cutting and tying of reinforcing, deck hand, dredge hand, and
shore laborers, bankmen on floating plant, grade checker, power
tools, front end man on chip spreaders, cassion workers plus depth,
gunnite nozzle men, lead man on sewer work, welders, cutters, burners
and torchmen, chainsaw operators, jackhammer and drill operators,
layout man and/or drainage tile layer, steel form setter - street and
highway, air tamping hammermen, signal man on crane, concrete saw
operator, screedman on asphalt pavers, laborers tending masons with
hot material or where foreign materials are used, mortar mixer
operators, multiple concrete duct - leadsman, lumen, asphalt raker,
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curb asphalt machine operator, ready mix scalemen (permanent, portable
or temporary plant), laborers handling masterplate or similar
materials, laser beam operator, con-crete burning machine operator,
coring machine operator, plaster ten-der, underpinning and shoring of
buildings, pump men, manhole and catch basin, dirt and stone tamper,
hose men on concrete pumps, haz-ardous waste worker, lead base paint
abatement worker, lining of pipe, refusing machine, assisting on
direct boring machine, the work of lay-ing watermain, fire hydrants,
all mechanical joints to watermain work, sewer worker, and tapping
water service and forced lift station mechanical worker.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEERS - BUILDING

Class 1.  Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Paver (over 27E cu. ft.): Concrete Paver (27 cu. ft. and under);
Concrete Placer; Concrete Pump (Truck Mounted); Concrete Conveyor
(Truck Mounted); Concrete Tower; Cranes, All; GCI and similar types
(required two operators only); Cranes, Hammerhead; Creter Crane;
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless
Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
one, two and three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment -
excluding hose work and any sewer work); Locomotives, All; Lubrication
Technician; Manipulators; Motor Patrol; Pile Drivers and Skid Rig;
Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Rock Drill (self-propelled); Rock Drill -
Truck Mounted; Roto Mill Grinder; Scoops - Tractor Drawn; Slipform
Paver; Scrapers Prime Movers; Straddle Buggies; Tie Back Machine;
Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom,
All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front
Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Sewer Dragging
Machine; Hoists, Tugger Single Drum; Laser Screed; Rollers, All; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch
Trucks with "A" Frame.

Class 3. Air Compressor; Asphalt Spreader; Combination - Small
Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside
Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile
Driving, Extracting, or Drilling - with a seat); Lowboys; Pumps, Over
3" (1 to 3 not to exceed total of 300 ft.); Pumps, Well Points;
Welding Machines (2 through 5); Winches, 4 Small Electric Drill
Winches; Bobcat (up to and including 3/4 cu. yd.).

Class 4. Elevator push button with automatic doors; Hoists, Inside;
Oilers; Brick Forklift.

Class 5. Assistant Craft Foreman

Class 6. Mechanics; Welders.

Class 7. Gradall

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Silo Tender; Asphalt Spreader; Autograder;
ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt
Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Backhoe
w/shear attachments; Combination Backhoe Front Endloader Machine, (1
cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker
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(Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.;
Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes,
Tower of all types; Creter Crane; Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Directional Boring Machine
over 12"; Dredges; Formless Curb and Gutter Machine; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Hydro Vac, Self
Propelled, Truck Mounted (excluding hose work and any sewer work);
Lubrication Technician; Manipulators; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; GCI Crane; Hydraulic Telescoping Form
(Tunnel); Tie Back Machine; Tractor Drawn Belt Loader; Tractor Drawn
Belt Loader with attached pusher; Tractor with Boom; Tractaire with
Attachments; Traffic Barrier Conveyor Machine; Raised or Blind Hole
Drills; Trenching Machine (over 12"); Truck Mounted Concrete Pump with
Boom; Truck Mounted Concrete Conveyor; Work Boat (no license required
- 90 h.p. or above); Underground Boring and/or Mining Machines; Wheel
Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw (large
self-propelled - excluding walk-behinds and hand-held); Conveyor Muck
Cars (Haglund or Similar Type); Drills, all; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro Blaster; All
Locomotives, Dinky; Off-Road Hauling Units; Non-Self Loading Dump;
Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum
Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller,
Seaman, etc., self-propelled; Scoops - Tractor Drawn; Self-Propelled
Compactor; Spreader - Chip - Stone, etc.; Scraper; Scraper - Prime
Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push,
Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper - Form - Motor Driven.

Class 4.  Air Compressor - Small and Large; Asphalt Spreader, Backend
Man; Bobcat (Skid Steer) all; Brick Forklift; Combination - Small
Equipment Operator; Directional Boring Machine up to 12"; Generators;
Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting,
or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps,
over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points;
Tractaire; Trencher 12" and under; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.

Class 5. Oilers and Directional Boring Machine Locator.

Class 6. Field Mechanics and Field Welders

Class 7. Gradall and machines of like nature.

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by  cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; TTeamsters
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Unskilled dumpman; and Truck Drivers hauling  warning lights,
barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling  other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when  pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment  like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the
classifications of pay set out, the Department will  upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this  document.  If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination  being then deemed to have existed under this
determination.  If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for  wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver.  The work performed by landscape
plantsman and  landscape laborer is covered by the existing
classification of laborer.  The work performed by landscape operators
(regardless of equipment used or its size) is  covered by the
classifications of operating engineer.  The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the  classifications of truck driver.
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ADDENDUM 
 

ADDENDUM TO A CERTAIN CONTRACT FOR CONSTRUCTION BY AND BETWEEN   
  [CONTRACTOR]   AND THE BOARD OF EDUCATION OF 

ROCKFORD SCHOOL DISTRICT No. 205, WINNEBAGO AND BOONE COUNTIES, ILLINOIS 
 

THIS ADDENDUM IS ATTACHED TO AND MADE A PART OF SUCH CONTRACT 
 

This Addendum is attached to and made a part of the contract for construction (Agreement) dated  
  between        (Contractor) (   
     Project-IFB__-__) and the Board of Education of Rockford School 
District No. 205, Winnebago and Boone Counties, Illinois (District). 

  
1. Conflict. 
 In the event of conflict between the terms of the Agreement and this Addendum, the terms of 

this Addendum shall govern. 
 
2. Certifications. 
 Upon or prior to execution of this Addendum, Contractor shall deliver to the District the 

following fully executed Certifications in the form as advertised by the District or as otherwise required by 
the District: 

 
1.  Certificate regarding Debarment, Suspension, Ineligibility, and Voluntary              

      Exclusion;  
2.  Bid Rigging Certification;  
3.  Certificate Regarding Lobbying;  
4.  Certification regarding the Office of Foreign Asset Control; 
5.  Certified Cleared Employee List; 
6.  Vendor Conflict of Interest Disclosure Form.   
 
By execution of this Addendum, Contractor represents and warrants that the certifications set forth 

in certificates 1 2,3, 4,5 and 6 shall remain true at all times during the existence of this Addendum and the 
Agreement and shall immediately notify the District in the event Contractor becomes subject to debarment, 
suspension, ineligibility, or voluntarily excludes itself from federal programs; or, becomes barred from 
participation in public contracts due to a violation of the bid-rigging or bid-rotating statutes of the State of 
Illinois, or in the event an employee of Contractor becomes ineligible to be present on District grounds. 
 Contractor further certifies by execution of this Agreement that it shall comply, if the Project is 
funded in whole or in part with federal grant funds, with the Pilot Program for Enhancement of Employee 
Whistleblower Protection applicable to Contractors under federal grant funded programs as specified in the 
National Defense Authorization Act (NDAA) for Fiscal Year (FY) 2013 (Pub. L. 112-239, enacted January 2, 
2013).  Contractor shall comply with the following requirements of such Act if providing services funded by 
federal grants: 

1. Inform its employees working on the Projects they are subject to the      
 Whistleblower rights and remedies of the pilot program; 
2. Inform its employees in writing of employee whistleblower protections under 41 U.S.C.  

  §4712 in the predominantly native language of the workforce; and 
3. Include such requirements in and agreements made with any subcontractor. 
Whistleblower rights include that an employee of a Consortium may not be discharged, demoted, or 

otherwise discriminated against as a reprisal for “Whistleblowing”; and such rights cannot be waived by 
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agreement, policy, form or condition of employment.  Whistleblowing is defined as making a disclosure to 
an authorized person or entity that the employee reasonably believes is evidence of:   

  1. Gross mismanagement of a federal contract or grant; 
  2.   A gross waste of federal funds; 
  3.   An abuse of authority relating to a federal contract or grant; 
  4.   A substantial and specific danger to public health or safety; or 
  5.   A violation of law, rule, or regulation related to a federal contract or grant  

    (including competition for, or negotiation of, a contract or grant). 
 
3. Conflict of Interest. 
 Contractor and its officers, employees and agents shall at all times during the duration of 

this Addendum and the Agreement refrain from violation of conflict of interest statutes in the state of 
Illinois. 

  
4. Illinois Use Tax. 
 Contractor shall require in applicable circumstances that all vendors who supply goods or 

services to Contractor in the performance of its obligations under the Addendum and Agreement will 
comply with the terms of 105 ILCS 5/10-20.21(b) relating to Illinois Use Tax. 

 
5. Employment Costs and Compliance with Laws. 
 Contractor shall keep and perform and be solely responsible for all the duties and 

responsibilities of an employer in the state of Illinois including without limitation providing and paying for 
Unemployment Compensation coverage and Workers Compensation coverage for its employees.  Contractor 
herewith stipulates and agrees that all persons acting by and through Contractor are employees of 
Contractor or its consultants, and not the District, and Contractor shall keep and hold harmless the District 
from and against any and all claims relating to employment matters of Contractor employees.  Contractor 
herewith expressly stipulates and agrees that it will adhere to and abide by all Federal, State and local laws, 
ordinances, regulations and rules applicable to its performance under the Addendum and Agreement.  
Contractor is an “independent contractor” and the Agreement and this Addendum shall not create nor infer 
an employer/employee relationship between the District and Contractor.  Contractor shall bear all risk of 
loss and remain liable for any Federal or State Income, Social Security, Unemployment Compensation and 
Workers Compensation taxes, contributions or deductions and shall indemnify the District, its Board 
members, agents, officers, employees, successors and assigns for any liability including interest and 
penalties and attorney’s fees, if any, assessed against the District as a result of any violation of this 
provision. 

 
6. Access to School Grounds, Activities and Conduct. 
 All of Contractor’ s employees, agents, principals, and consultants shall abide by Federal, 

State and Local Laws and Board of Education policy while on District premises. No employee, agent or 
principal of Contractor and its consultants and vendors shall fraternize with any student of the school 
district. Any employee whose conduct is judged unfit by District shall not be permitted to work on the 
Projects.  Contractor agrees to comply with and abide by all rules, regulations and policies of the District 
and the direction of any District representative relating to access to and conduct upon District Premises.   

 Contractor employees, agents and principals and its consultants and consultants employees 
and agents shall not perform work within District buildings for more than 30 school days within any school 
year (July 1 to June 30) unless a criminal history records check has been conducted by Contractor,  the 
individual(s) is found to have not violated any of the drug or criminal offenses listed in the criminal history 
records check provisions in the School Code 105 ILCS 5/10-21.9(f) (the Act), and the Contractor so certifies 
the same to be true on the Certified Cleared Employee List.  Contractor employees, agents and principals 
and its consultants and consultant’s employees and agents shall not be permitted to be present on District 
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grounds unless a Statewide Sex Offender Database check and a Statewide Child Murderer and Violent 
Offender Against Youth Database check has been conducted regarding all such employees in accordance 
with and subject to the provisions of the Act.  Contractor employees, agents and principals and its 
consultants and consultant’s employees and agents who are found to have had convictions of the 
enumerated criminal or drug offenses listed in the Act or who appear in the noted databases shall not be 
permitted at any time to be present on school grounds. 

 All persons accessing school grounds pursuant to this Addendum and the Agreement are 
required to have in their possession identification issued by the District.  All such persons must check in 
with the school main office to receive a visitor’s identification at which time the individual must present a 
government issued photo identification which will be used to verify the individual’s name appears on the 
Certified Cleared Employee List.  At the conclusion of the work day, plastic or hard cover identification must 
be returned to the school.   

 Not less than 10 days prior to the commencement of work, Contractor shall submit to the 
District a written certification on a form provided by the District (Certified Cleared Employee List), signed 
by Contractor under oath that the employees listed on the certification have been the subject of a criminal 
history records check (for employees working more than 30 school days in District buildings), and a 
Statewide Sex Offender Database check and a Statewide Child Murderer and Violent Offender Against Youth 
Database check for all employees accessing District grounds.  Contractor shall update the certification as 
and when necessary to keep such certification list current.   

 The District and Program Manager, if any, may from time to time and at multiple times in 
their discretion and without notice check the identification of all persons accessing school grounds by or 
through the Contractor to assure such persons appear on the certification list and have in their possession a 
valid District issued identification.  Contractor warrants that it shall immediately notify the District if a 
certified cleared employee is convicted of an enumerated offense or their name appears on any of the noted 
Databases.  A violation of this section 6 is a material breach of contract.    

 
7. Certifications of Hours Worked. 
 In all circumstances where Contractor seeks payment based upon an hourly rate for itself or 

its consultants, time cards or time records of such person or persons for whom such hourly rate 
compensation is requested shall be kept and maintained by Contractor.  At any time or times, at the election 
of the District, the District may inspect and audit all time records kept by Contractor.  Each submission of 
requests for payment of hourly rate amounts shall be accompanied by a certification under oath that the 
payment requested is for time actually worked which has been verified by Contractor. 

 
8. Drugs, Alcohol and Smoking. 
 The District maintains a drug and alcohol free workplace.  Contractor shall prohibit the use 

of drugs and alcohol on District premises at all times.  The District also maintains all its properties as smoke 
free, tobacco free environments.  Smoking and tobacco use (including chewing tobacco and snuff) is not 
permitted on any District property; Contractor shall require all its employees, agents and representatives 
and its consultants to refrain from smoking and tobacco use on District property.  

 
 8.01 No Contractor employee, agent,  representative, consultant and consultant’s 

employees, agents and representatives may use, possess, distribute, deliver, or be under the influence of a 
drug, or use or be under the influence of alcohol, while performing work on a public works project. An 
employee is considered to be under the influence of alcohol for purposes of this Act (820 ILCS 265) if the 
alcohol concentration in his or her blood or breath at the time alleged as shown by analysis of the 
employee's blood or breath is at or above 0.02. 

 
 8.02 Contractor acknowledges and agrees that the provisions and requirements 

established by the Substance Abuse Prevention on Public Works Projects Act has been complied with and 
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Contractor has in place all requirements for testing of its employees suspected of or challenged to be tested 
by the District as provided under the Act (820 ILCS 265). 

  
9. Contract Payments. 
 All contract payments shall be processed in the manner specified in the Agreement.  The 

Board of Education regular meetings generally occur on the second and fourth Tuesdays of each month as 
specified by the Board Calendar.  The Board Calendar may be accessed at the District web site 
www.rps205.com.  Payment applications by the Contractor must be received in the District Finance 
Department not less than 10 calendar days prior to a scheduled Board meeting for the approved application 
for payment to be considered at that Board meeting. 

 The Board of Education will comply with the provisions of the Local Government Prompt 
Payment Act, 50 ILCS 515/1. 

 
 10. Records Maintenance and Security. 
 A. Records. The Contractor shall establish and maintain a reasonable accounting system 
that enables the District to readily identify Contractor’s assets, expenses, costs of goods and use of funds 
related to the Project (the Records). Such Records shall include, but not limited to, accounting records, 
written policies and procedures; all paid vouchers, including those for out-of-pocket expenses, other 
reimbursement supported by invoices; ledgers; cancelled checks; deposit slips, bank statements; journals; 
original estimates; estimating work sheets; contract amendments and change order files; back-charge logs 
and supporting documentation; insurance documents, payroll documents; timesheets; memoranda; and 
correspondence. 
 B. Retention. The Contractor shall, at all times during its performance of the Project and 
for a period of seven years after the completion of the Project, maintain Records, together with all 
supporting or underlying documents and materials. The Contractor shall upon written request by the 
District at any time or times, whether during or after completion of the Project, and at the Contractor’s 
expense, produce the Records for inspection, copying and audit (including copies and extracts of records as 
required) by the District. The Records shall be made available to the District, upon three-day written notice, 
during normal business hours at Contractor’s principal office if located in Rockford, Illinois or at such other 
location specified by the District including the District offices.   Upon expiration of the retention period 
specified in this paragraph 10B, prior to destruction of the Records, Contractor shall provide not less than 
30 days written notice of its intent to destroy any part or all of the Records, specifying the nature, character 
and extent of Records to be destroyed and the District may at its discretion and expense obtain all Records 
or copies of Records intended to be destroyed. The Contractor shall ensure the District’s right to access and 
audit the Records in the possession of, created or maintained by Contractor and Contractor’s agents and 
representatives.  Contractor shall notify in writing its agents and representatives of the requirements of 
records, retention and audit as set forth in this paragraph 10.  Any and all contracts or agreements between 
Contractor and any other party related to the Project shall expressly include the records, retention and audit 
provisions of this paragraph 10.   
 C. Audit.  The District and its authorized representatives shall have the right to audit, 
to examine, and to make copies of or extracts from all Records (in whatever form they may be kept, whether 
written, electronic, or other), including, but not limited to, those kept by the Contractor, its agents and 
representatives. Cost of any examination or audit of Records conducted by the District will be borne by the 
District (excluding any cost to produce Records under paragraph 10B), except where the examination or 
audit identifies overpricing or overcharges (of any nature) by the Contractor to the District in excess of one-
half of one percent (0.5%) of the total contract billings in which event the entire cost of the examination or 
audit shall be Contractor’s cost and Contractor shall reimburse the District for the total cost of the 
examination or audit. If the examination or audit reveals substantive findings of fraud, misrepresentation, 
or non-performance by Contractor, its employees, agents or representatives, the Contractor shall pay all 
costs of the examination or audit; and if paid by the District, reimburse the District for all such costs.  In the 
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event Contractor fails to pay such costs within 30 days of demand by the District, District may offset any 
such costs unpaid by Contractor from any balance due Contractor by the District or at the election of the 
District proceed to collect such costs by any available means including litigation in which event the costs of 
collection including reasonable attorney’s fees shall also be paid by Contractor.   
 D. Records ownership and security.  Contractor hereby acknowledges and agrees 
that all records and documents, whether in electronic or written form or otherwise, received by Contractor 
from the District and all records, whether in electronic or written form or otherwise, created by Contractor 
in performance of its obligations under the Agreement shall be and remain owned by the District.  
Contractor shall use all reasonable and timely means to protect and preserve all such records and to deliver 
the same to the District upon demand.  The Records are subject to access and examination by the District 
and any federal agency with relevant responsibility for any federal grant funds providing funding for the 
Project.  Contractor shall cooperate and produce all records of the Project for inspection and examination by 
any governmental agency, including District, providing funding for the Program. 
 E. Confidentiality.  The Records and all documents and information received, 
accessed or observed by Contractor in performance of the Agreement shall be and remain confidential. In 
the performance of its obligations under the Agreement Contractor may acquire access to certain 
information, including but not limited to, information concerning students and/or school personnel, and 
other confidential and/or proprietary information (collectively, "Confidential Information"). Contractor will 
not, without the prior written consent of the Board, and regarding student record information, without the 
express prior written consent of the parent/guardian, disclose, re-disclose or make available to anyone, at 
any time, either during Contractor's engagement with the Board or following termination of this Agreement, 
for any reason whatsoever, any of the Confidential Information.  The provisions of this Section shall survive 
the termination of the Agreement. 

 
11. Miscellaneous. 
 11.1 To the fullest extent permitted by applicable law, Contractor and its employees and 

consultants shall and do agree to indemnify and hold harmless the District, and its respective Board 
members, officers, directors, and employees from and against all claims, damages, losses, causes of action, 
suits, judgments and expenses, including reasonable attorney’s fees, to the extent arising out of, caused by 
or resulting from the performance or non-performance of the Contractor regarding work under the 
Agreement caused in whole or in part by any negligent act or omission of Contractor, anyone directly or 
indirectly employed by it or anyone for whose acts it may be liable even if caused in part by District.  This 
paragraph shall be construed in accordance with the Construction Contract Indemnification for Negligence 
Act (740 ILCS 35/1). 

 11.2 Notwithstanding any other provision in any document, the District shall not, in any 
manner, be deemed or intended to have waived any claim by making a payment of any amount. 

 11.3 The Certificate of Insurance and all insurance policies required to be obtained by 
Contractor shall provide that coverages afforded under the policies will not be cancelled, reduced or allowed 
to expire without at least thirty (30) days prior written notice to the District. 

 11.4 Under no circumstances shall the District be deemed to have waived any of the 
insurance requirements of this Agreement by any action or omission. 

 11.5 Subject to the waiver of subrogation as may otherwise apply by agreement, nothing 
contained in the insurance requirements of the Agreement is to be construed as limiting the liability of 
Contractor or any of its insurance carriers.  District does not represent that the coverages or limits of 
insurance specified is sufficient or adequate to protect the District or Contractor’s interest or liabilities but 
are mere minimums.  The obligation of Contractor to purchase insurance shall not limit its obligations to 
the District in the event the District should suffer an injury or loss in excess of the amount recoverable 
through insurance, or any loss or portion of loss which is not covered by insurance. 
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 11.6 Contractor shall notify District, in writing, of any actual or potential claim for 
personal injury or property damage relating to the Project and of any occurrence which might give rise to 
such claim, promptly upon receiving first knowledge of same. 

 11.7 Contractor agrees to fully comply with the requirements of the Illinois Human Rights 
Act, 775 ILCS 5/1-101 et. seq. including but not limited to the provisions regarding sexual harassment 
policies and procedures under Section 2-105 of said Act.  Contractor further agrees to comply with all 
federal Equal Employment Opportunity laws including, without limitation, the American’s with Disabilities 
Act and the rules and regulations promulgated thereunder.  Pursuant to the requirements of the regulations 
of the Illinois Department of Human Rights (Department), Title 44, Part 750 of the Illinois Administrative 
Code and to the extent applicable Contractor will comply with Illinois human rights laws.  In the event of 
non-compliance with the provisions of this Equal Employment Opportunity Clause, the Illinois Human 
Rights Act or the rules and regulations  of the Illinois Department of Human Rights, this Agreement may be 
cancelled or voided in whole or in part, and Contractor acknowledges that it may be subject to further 
sanctions or penalties imposed by the Illinois Human Rights Commission, as provided for in the Illinois 
Human Rights Act, and to such other sanctions or penalties may be imposed or remedies invoked as 
provided by statute or regulations.  During the performance of this Agreement, Contractor agrees: 

  A. It will not discriminate against any employee or applicant for employment 
because of race, color, religion, creed, sex, marital status, national origin or ancestry, age, citizenship, 
physical or mental handicap or disability, military status, or an unfavorable discharge from military service 
or arrest record status; and further that it will examine all job classifications to determine if minority 
persons or women are underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 

  B. If it hires additional employees in order to perform this Agreement it will 
determine the availability (in accordance with applicable agency rules) of minorities and women in the 
areas(s) from which it may reasonably recruit and it will hire for each job classification for which employees 
are hired in such a way that minorities and women are not underutilized. 

  C. In all solicitations or advertisements for employees placed by it or on its 
behalf, it will state that all applicants will be afforded equal opportunity without discrimination because of 
race, color, religion, sex, marital status, national origin, ancestry, age, physical or mental handicap 
unrelated to ability, or an unfavorable discharge from military service. 

  D. It will send to each labor organization or representative of workers with 
which it has or is bound by a collective bargaining agreement or understanding, a notice advising such labor 
organization or representative of Contractor’s obligation under the Illinois Human Rights Act and the Rules 
of the Department.  If any such labor organization or representative fails or refuses to cooperate with 
Contractor in its efforts to comply with such Act and Rules, Contractor will promptly so notify the 
Department and the contracting agency and will recruit employees from other sources when necessary to 
fulfill its obligations thereunder. 

  E. Contractor will submit reports as required by the District’s rules, furnish all 
relevant information as may, from time to time, be requested by the Department or the District, and in all 
respects comply with the Illinois Human Rights Act and the Department rules. 

  F. Contractor will permit access to all relevant books, records, accounts and 
work sites by personnel of the contracting agency and the Department for purposes of investigation to 
ascertain compliance with the Illinois Human Rights Act and Department rules. 

  G. Contractor will include verbatim or by reference the provisions of this clause 
in every subcontract it awards under which any portion of the Agreement obligations are undertaken or 
assumed.  In the same manner as with other provisions of the Agreement, Contractor will be liable for 
compliance with applicable provisions of this clause by its consultants or contractors; and further it will 
promptly notify the contracting agency and the Department in the event any consultant or contractor fails 
or refuses to comply therewith.  In addition, Contractor will not utilize any consultant or contractor 
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declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts with the 
State of Illinois or any of its political subdivisions or municipal corporations. 

 11.8  Weapons. Neither Contractor nor any of its employees, officers, agents or 
representatives shall be in possession of any firearm or weapon (as defined by the District’s designated 
representative) while on District premises, including on the person or within any vehicle parked on or 
adjacent to any District property.  Violation of this section may result in immediate removal from District 
premises and referral to local law enforcement. 

 
12. Federal Funds Contract. 
 The Agreement provides for the construction of certain improvements on behalf of the 

District identified as the Projects.  If the Projects are funded in whole or in part by federal grant funds the 
Projects are subject to certain rules and regulations as may be contained in the regulations of the funding 
agency, in the federal common rule as set forth in 45 CFR Part 92, and in the grant award.  Contractor 
agrees to abide by all such rules and regulations as part of its basic services.  

 
13. No Waiver. 
 No failure of either party to exercise any powers granted in this Agreement or to insist upon 

strict compliance by the other party with any obligation hereunder and no custom or practice of the District 
or Contractor at variance with the terms hereof shall constitute a waiver of the right of either party to 
demand exact compliance with the terms of this Agreement. 

 
14. Representation of Authority. 
 Contractor herewith covenants, represents and warrants that the person executing this 

Addendum and the Agreement and any and all amendments hereto and thereof, as and if such may occur, 
are fully empowered to execute this Addendum, the Agreement and any amendments thereto in such 
fashion as to fully and completely bind Contractor to these agreements and undertakings; the signature on 
this Addendum and the Agreement further serves to assure the District that any and all action necessary by 
law, and under the terms of Contractor’s by-laws, and pursuant to the policies of Contractor have been 
taken prior to execution of this document on behalf of Contractor; the signatures on the Agreement and this 
Addendum are a representation that the Contractor is a corporation in good standing in the state of Illinois.  
This representation, covenant and warranty are made by Contractor with the intent that the District fully 
rely hereon and as an inducement to the District to execute this Addendum and the Agreement. 

 
15. Entire Agreement.   
 The Agreement together with all its Exhibits and this Addendum shall constitute the 

complete understanding between the parties and no other or further agreement shall be or constitute an 
amendment to or modification of this Agreement absent the same being reduced to writing and executed by 
both parties hereto. 

 
  DISTRICT:                CONTRACTOR: 
BOARD OF EDUCATION OF ROCKFORD                   
SCHOOL DISTRICT NO. 205, WINNEBAGO                           
AND BOONE COUNTIES, ILLINOIS                           
        
BY:        BY:      
  Its President            Its President 
 
 
Attest:        ATTEST:      

      Its Secretary       Its Secretary 



ROCKFORD PUBLIC SCHOOLS 
REQUIRED BID FORMS CHECK LIST 

Bid/RFP/RFQ No.: 16-14 Auburn High School Gym Lift and Toilet Rooms 
 

Listed below are the REQUIRED forms all bidders are REQUIRED to submit with sealed 
bids on or before the bid due date and time. Failure to submit ALL required forms may 
result in bidder being deemed non-responsive.

Required Forms Yes Comments 

Bid Security Bond  5% of Base Bid 

Section 004100 – Bid Form        

Bid Rigging Certification   

Minority and Women Owned Business Concern 
Representation        

Certificate Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion        

Certificate Regarding Lobbying        

OFAC Compliance        

Vendor Conflict of Interest Disclosure Form        

Certified Cleared Employee List 

 

Complete, sign, and notarize the form. If you are 
uncertain of which employees will be working on the 
project, note this information on the form that the 
employee information will be forth coming BEFORE 
you start on the project, if awarded the contract.      

Asbestos Notification        

AIA Document A305-1986 Contractor’s 
Qualification Statement        

Section 004115 – References        

Form W-9 Department of the Treasury Internal 
Revenue Service   

 
Listed below are REQUIRED FORMS/DOCUMENTS that must be submitted prior to starting work, if 
awarded the contract. Failure to submit forms below may result in project start delay. 

   Certificate of Liability Insurance    Performance Bond (100% of contract) 
  AIA Document A101-2007 Standard Form of    

Agreement between Owner and Contractor (as revised 
by owner) 

  Labor and Material Payment Bond (100% of 
contract) 

 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

 Issued for Bid and Permit - 08.31.15.2015 

 

 

Hagney Architects, LLC 

Job #1741-9 
BID FORM  004100-1 

 

SECTION 004100 BID FORM 

TO:   

Director of Purchasing 

Rockford Board of Education 

School District N. 205 

501 Seventh Street, 6th Floor Conference Rm. 

Rockford, Illinois 61104 

  
 
FROM: 

  
  
  

 
Operating as (strike out conditions that do not apply) (an Individual,) (a Corporation, organized 

and existing under the law of the State of  __________,) (a Partnership,) (a Joint Venture 

consisting of the firm of:) 
 

 

BASE BID PROPOSAL: 

 

In response to your invitation to submit a proposal for the execution of all work described by the 

Drawings and Specifications dated and titled:  

RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

 

 

Issued for Bid and Permit - 08.31.2015 

 

located at 5110 Auburn Street, Rockford, IL and having examined the site where the work is to be 

executed; and having become familiar with local conditions as they might in any way affect the 

cost and/or execution of the work; and having carefully examined the aforesaid drawings, 

specifications and other related documents and addenda thereto, the undersigned Bidder hereby 

proposes and agrees to provide all labor, materials, plant, equipment, transportation, and other 

facilities as necessary and/or required for the complete and satisfactory execution of the work for 

which this proposal is submitted, for the lump-sum consideration as stated hereinafter: 

 

Bidders must show bid amount in both words and figures.  In case of discrepancy, amount shown 

in words shall govern. 

 

 
 

BASE PROPOSALS: 
 

Base Bid A- ADA LIFT portion of work:  At Auburn High School , Bidder agrees to perform 

all work described and shown on the drawings for the sum of: 
 
Bid 

 
Dollars 

 

(in writing)  (in figures 
 

 

 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

 Issued for Bid and Permit - 08.31.15.2015 

 

 

Hagney Architects, LLC 

Job #1741-9 
BID FORM  004100-2 

 

 

Base Bid B- ADA TOILETS portion of work:  At Auburn High School , Bidder agrees to 

perform all work described and shown on the drawings for the sum of: 
 
Bid 

 
Dollars 

 

(in writing)  (in figures 
 
Base Bid C- Combined ADA LIFT and ADA Toilets portion of work:  At Auburn High 

School , Bidder agrees to perform all work described and shown on the drawings for the sum of: 
 
Bid 

 
Dollars 

 

(in writing)  (in figures 
 

 

 

 

ADDENDA ACKNOWLEDGEMENT: 

 

The undersigned acknowledges receipt of the following addenda: 
 
(List by number and date appearing on each addenda.  If all addenda are not acknowledged, the 

bid will be considered irregular). 
 

            
ADDENDUM No. Date 
  
  
  
  
  

                              

 

The undersigned agrees to complete all work at each school, as required by the contract as follows:  

(note Base Bid C - Combined work to follow individual completion dates listed below) 

 
  

 Auburn HS: 

ADA Lift  

Auburn HS: 

ADA Toilet Rooms 

Commence Work on: 10.16.15 10.16.15 

Substantial Completion: 12.14.15 11.16.15 

Final Completion:  12.30.15 12.01.15 

         

           

 

BID SECURITY: 

 

Bid Security is attached, without endorsement, in the sum of (5% of Bid Amount): 

 
  

Dollars 
 

 
 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

 Issued for Bid and Permit - 08.31.15.2015 

 

 

Hagney Architects, LLC 

Job #1741-9 
BID FORM  004100-3 

 

 

 

 

GENERAL STATEMENT: 

A. The undersigned has checked all of the figures contained in this proposal and further 

understands that the Owner will not be responsible for any errors or omissions made 

therein by the undersigned 

B. The undersigned agrees to assist and cooperate with the Owner in preparing the formal 

Contract, and shall execute same and return it to the Owner along with surety bonds 

and insurance certificates, as may be required by the specifications and other Contract 

Documents, within 10 days following its receipt. 

C. The undersigned further agrees to begin work on said contract as soon as practicable 

after date of "Contract" or "Notice to Proceed," whichever is earlier; or, in any case the 

undersigned fails or neglects to appear within the specified time to execute the 

Contract, the undersigned will be considered as having abandoned it, and the Bid 

Security accompanying this proposal will be forfeited to Owner as liquidated damages 

for delay and loss caused to Owner by reason of such failure on the part of the 

undersigned. 

D. It is understood that the right is reserved by Owner to reject any or all proposals, to 

waive all informalities and irregularities in connection therewith, and to award a 

contract for any part of the work or the project as a whole.  It is agreed that this 

proposal may not be withdrawn for a period of 60 days after it has been opened, 

without permission to the Owner. 

E. The undersigned declares that the person(s) signing this proposal is/are fully authorized 

to sign on behalf of the named firm and to fully bind the named firm to all the 

conditions and provisions thereof. 

F. It is agreed that no person(s) or company other than the firm listed below or as 

otherwise indicated hereinafter has any interest whatsoever in this proposal or the 

Contract that may be entered into as a result thereof, and that in all respects the 

proposal is legal and fair, submitted in good faith, without collusion or fraud. 

G. It is agreed that the undersigned has complied or will comply with all requirements 

concerning licensing and with all other local, state, and national laws, and that no legal 

requirements has been or will be violated in making or accepting this proposal, in 

awarding the Contract to him, or in the prosecution of the work required thereunder. 

H. The contractor certifies that the contractor is not barred from bidding on the contract as 

a result of a conviction for either bid-rigging or bid rotating under Article 33E of the 

Criminal Code of 1961. 

 

 
   
Name of Contractor (Typed)          Contractor's Signature  



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

 Issued for Bid and Permit - 08.31.15.2015 

 

 

Hagney Architects, LLC 

Job #1741-9 
BID FORM  004100-4 

 

BIDDER SIGNATURE: 
  

 
Respectfully submitted this 

  
day of 

  

  
 

 
Legal Name of 
Firm: 

 

                                    
Federal Tax Identification Number:                                           
 

 
BY:   
   
   

 

CERTIFICATE OF ELIGIBILITY TO CONTRACT 

 

______________________________Contractor, Pursuant to section 33E-11 of the Illinois 

Criminal Code of 1961 as amended, hereby certifies that neither(he, she, it) nor any of (his, her, 

its) partners, officers, or owners of (his, her, its) business has been convicted in the past five (5) 

years of the offense of bid-rigging under section 33E-3 of the Illinois Criminal Code of 1961 as 

amended; that neither (he, she, it) nor any of (his, her, its) partners, officers or owners has ever 

been convicted of the offense of bid-rotating under section 33E-4 of the Illinois Criminal Code of 

1961 as amended; and that neither (he, she, it) nor any of (his, her, its) partners, officers or 

owners has ever been convicted of bribing or attempting to bribe an officer or an employee of the 

State of Illinois, or has made an admission of guilt of such conduct which is a matter of record. 
 

Date:   
   

 
SUBSCRIBED and SWORN TO before me 

 
This  day of   

      
 
NOTARY PUBLIC 

                                             

                                             
 

 

 

END OF BID FORM 



ROCKFORD PUBLIC SHOOLS 
BID-RIGGING CERTIFICATION 

 
 
 
 
I,   _, a duly authorized agent of 

(Agent) 
 

  , do hereby certify that neither 
(Contractor) 

 
  nor any individual presently 

(Contractor) 
 
affiliated with   has been barred from bidding on a 

(Contractor) 

public contract as a result of a violation of either Section 33E-3 (bid-rigging) or Section 33E-4 (bid 

rotating) of the Illinois Criminal Code, contained in Chapter 750, Article 5 of the Illinois Compiled 

Statutes. 
 
 
 
 
 
 
 

Authorized Agent 
 
 
 

Contractor 
  



ROCKFORD PUBLIC SCHOOLS 
 

MINORITY, WOMEN and DISABLED-OWNED BUSINESS 
CONCERN REPRESENTATION 

 
Minority-Owned Business: a minority-owned business concern means a business concern that: (1) is at least 51 percent unconditionally owned by one or 
more individuals who are considered to be a member of a minority group, or a publicly owned business having at least 51 percent of its stock 
unconditionally owned by one or more members of a minority group; and (2) has its management and daily business controlled and operated by one or 
more such individuals.  Individuals who certify that they are members of minority groups (African Americans, Hispanic Americans, Native Americans, 
Asian-Pacific Americans, Asian-Indian Americans, and other minorities) are to be considered minority-owned enterprises. 

 
Women-Owned Business: a business that is at least 51 percent owned by a woman or women who also control and operate it. 
 
Disabled Owned Business: a business that is at least 51 percent owned by a person or persons with severe physical or mental disabilities which substantially limits 
one or more of the person’s major life activities and which person or persons control and operate such business. 

 
“Control” in this referenced context means exercising the power to make policy decisions. “Operate” means being actively involved in the day- to-day 
management of the business. 

 
The District shall rely on written representations of concerns regarding their status as minority/women/disabled-owned businesses.  Offeror agrees to submit  
information regarding the minority ownership of its subcontractors on request of District. 

 
COMPLETE THE SECTION BELOW AND RETURN THIS FORM WITH BID. FAILURE TO DO SO MAY RENDER THE OFFEROR’S 
BID UNACCEPTABLE. 

 
 

A. Representation. The offeror represents that it is ( ), is not ( ) a minority-owned business concern. 
 
B. Representation. 

 
The offeror represents that it is ( 

 
), is not ( 

 
) a women-owned business concern. 

 
C. Representation. 

 
The offeror represents that it is ( 

 
), is not ( 

 
) a disabled-owned business concern. 

 
Please Check Appropriate Box/Boxes 

 
 African American (AFRAM)  Caucasian (CAUC)  Native American (NAAM) 

 
 Hispanic American (HISP) Asian-Pacific (ASIAP)  Asian-Indian (ASIAI) 

American  American 
 
 Other  

Please identify 

 Woman Owned (W)                                Disabled Owned (D) 
   
 

    The offeror has / has not  used the following procedures in searching for and obtaining suppliers and subcontractors: 
  •Place qualified Minority-Owned Businesses on solicitation lists 
  •Ensure that Minority-Owned Businesses are solicited whenever they are potential sources 
  •Consider contracting with consortia of Minority-Owned Businesses when an intended contract is too large for any one such firm to  
                                 handle on its own or, if economically feasible, divide larger requirements into smaller transactions for which such organizations might  
                                 compete 
  •Make information on contracting opportunities available and establish delivery schedules that encourage participation by  
                                 Minority-Owned Businesses 
  •Use the services and assistance of the SBA and Department of Commerce Minority Business Development Agency, as appropriate.  

 
Company Name    Address     

 
City      State    Zip    

 
Phone #    Fax #       FEIN #     

 
Signature of Company Official      Title     

 
Date     

 
  



ISBE 85-34 (3/12) 
 

ILLINOIS STATE BOARD OF EDUCATION 
100 North First Street 

Springfield, IL 62777-0001 
 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY 
EXCLUSION LOWER TIER COVERED TRANSACTIONS 

 
This certification is required by the regulations implementing Executive Orders 12549 and 12689, Debarment and Suspension, 2 
CFR 417 Subpart C Responsibilities of Participants Regarding Transactions.  The regulations were published in the May 25, 
2010 Federal Register (pages 29183-29189). Copies of the regulations may be obtained by contacting the Illinois State Board of 
Education. 

BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS BELOW. 
CERTIFICATION 

The prospective lower tier participant certifies, by submission of this Certification, that: 
(1)  Neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal department or agency; 
(2)  It will provide immediate written notice to whom this Certification is submitted if at any time the prospective lower tier 
participant learns its certification was erroneous when submitted or has become erroneous by reason of changed circumstances; 
(3)  It shall not knowingly enter any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, 
or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which 
this transaction originated; 
(4)  It will include the clause titled Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion—
Lower Tier Covered Transactions, without modification, in all lower tier covered transactions and in all solicitations for lower 
tier covered transactions; 
(5)  The certifications herein are a material representation of fact upon which reliance was placed when this transaction was 
entered into; and 
(6)  Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this Certification. 
 
 

     Organization Name PR/Award Number or Project Name 
 
 

      Name of Authorized Representative Title 
 
 
       Original Signature of Authorized Representative Date

Instructions for Certification 
1. By signing and submitting this Certification, the prospective lower tier participant is providing the certifications set out herein. 
2. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to 
other remedies available to the Federal government, the department or agency with which this transaction originated may pursue 
all available remedies, including suspension and/or debarment. 
3. Except for transactions authorized under paragraph 3 above, if a participant in a covered transaction knowingly enters into a 
lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in 
this transaction, in addition to other remedies available to the Federal government, the department or agency with which this 
transaction originated may pursue all available remedies, including suspension and/or debarment. 
4. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary 
covered transaction, principal, proposal, and voluntarily excluded, as used herein, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549 and Executive Order 12689. You may contact the 
person to which this Certification is submitted for assistance in obtaining a copy of those regulations. 
5. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows 
the certification is erroneous.  A participant may decide the method and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the “GSA Excluded Parties List System” at http://epls.arnet.gov/. 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in 
good faith the certification required herein.  The knowledge and information of a participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course of business dealings.



ISBE 85-36 (3/12) 
 

ILLINOIS STATE BOARD OF EDUCATION 
100 North First Street 

Springfield, IL 62777-0001 
 
 

CERTIFICATE REGARDING LOBBYING 
 
 
The undersigned certifies, to the best of his or her knowledge and belief, that: 
 
 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 

 
(2)    If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing 
or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit ISBE 85-37, “Disclosure of Lobbying 
Activities,” in accordance with its instructions. 

 
(3) The undersigned shall require that the language of this certification be included in the award documents for 
all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 
1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for each such failure. 
 
 
 
 
 

Organization Name PR/Award Number or Project Name 
 
 
 

   Name of Authorized Representative Title 
 
 
 

Original Signature of Authorized Representative               Date 
  



 

Rev. 10-2013 
 

OFAC Compliance 

BID No.:    
 
 
The undersigned  hereby certifies and represents that products and/or services provided under any 
contract with the Rockford Public Schools resulting from this bid shall be in compliance with 
economic or trade sanctions or restrictions implemented by the United States government such as 
those administered by the Office of Foreign Assets Control (“OFAC”) of the U.S. Department of the 
Treasury and shall not utilize or engage, for performance of any activities related to the products 
and/or services, any persons or entities that, (i) appear on OFAC's Specially Designated Nationals and 
Blocked Persons List (“SDN List”), as that list may be updated from time to time or any other similar 
list maintained by OFAC; (ii) are owned or controlled by any person or entities appearing on OFAC's 
SDN List, as that list may be updated from time to time or any other similar list maintained by OFAC; 
or (iii) are located in any country subject to U.S. economic or trade sanctions, such as those 
administered by OFAC. 

 
 
 
 
         
Organization Name 
 
 
 
 
         
Name of Authorized Representative 
 
 
 
 
         
Title 
 
 
 
                          
Original Signature of Authorized Representative    
 

 
                     
Date 

  



 

Rev. 10-2013 
 

ROCKFORD PUBLIC SCHOOLS 
VENDOR CONFLICT OF INTEREST DISCLOSURE FORM 

 
DISCLOSURE STATEMENT: 
All businesses (“Vendors” or “Vendor” or “Vendor’s”) that wish to conduct business with the Rockford 
Public Schools “RPS” must complete this form. Please note that all contracts with RPS are subject to RPS 
Code of Ethics which prohibits RPS employees and Board of Education members from having certain 
relationships with persons or entities conducting (or proposing to conduct) business with RPS and which 
limits the acceptance of gifts from Vendors. The entire Board Member Conflict of Interest Board Policy 
2.100 and Board Policy 5.120 may be viewed at http://www2.rps205.com/District/BOE/Pages/GP-200.aspx. 
The Code and its definitions are incorporated by reference into this Disclosure Form. If a Vendor has a 
disclosable relationship, the Vendor should assume the relationship may pose a conflict of interest until 
notified to the contrary in writing by a RPS administrative staff member authorized to confirm that a 
determination has been made that a conflict does not exist. A principle of the Code of Ethics is to ensure that 
relationships do not influence any official decision or judgment of RPS employees or Board of Education 
members. Accordingly, disclosure also should be made for any person connected with Vendor (e.g., officer, 
director, partner, shareholder, employee,) that is likely to: (i) materially contribute to Vendor’s preparation, 
drafting, or presentation of a proposal or bid for services and/or supplies, (ii) materially contribute to 
Vendor’s negotiation of a contract with RPS, or (iii) perform material services under a contract with RPS. 
Below, these persons are referred to as “Disclosable Persons.” 

 
CERTIFICATION: 
I hereby certify that, except as disclosed below, to Vendor’s knowledge, there is no conflict of interest 
involving the Vendor named below that would violate the RPS Code of Ethics, including that: (a) after 
inquiry, neither Vendor nor any Disclosable Person is involved or engaged in any private business venture or 
enterprise, directly or indirectly, with any RPS employee or Board of Education member or his or her family 
member; (b) no RPS employee or Board member or his or her family member owns or has a material 
personal financial interest (directly or indirectly) in Vendor or is engaged in a material personal business 
transaction with Vendor; and (c) no RPS employee or board of Education member or his or her family is 
employed by Vendor. 
 
I further certify that neither the Vendor nor anyone acting on its behalf has requested that any RPS employee 
or RPS Board of Education member exert any influence to secure the award of this bid to the Vendor. 
Furthermore, no RPS Board of Education member, employee or agent has offered to influence to secure the 
award of this bid to the Vendor 

 
VENDOR INFORMATION: 
Vendor Name:            
 
Vendor Address:           
 
             
 
Vendor Phone Number           
 
Vendor Email:            
 
Vendor FEIN:            



 

Rev. 10-2013 
 

ROCKFORD PUBLIC SCHOOLS 
 

VENDOR CONFLICT OF INTEREST DISCLOSURE FORM 
 

 
DISCLOSURE STATEMENT: 
 
 
I BELIEVE THE VENDOR NAMED ABOVE DOES have a potential conflict(s) of interest with a current RPS 
employee(s), or RPS Board of Education member(s). 

 
 
 YES, the above statement is true. 
 
 
 NO, the above statement is NOT true. 
 
 
 
If you checked “YES” above, please provide the following information: 

 
 
List all the Name(s) of RPS employee(s), RPS Board of Education member(s), or RPS employees’ or RPS Board of 
Education’s family member(s) with whom there may be a conflict of interest: 
 
 
1.  
 
2.  
 
3.  
 
 
Provide a brief description of the nature of the potential conflict(s) of interest: 
 
 
 
 
 
 
 
 
SIGNATURE: 
By my signature below, I certify that I am the Authorized Representative of the VENDOR named above and that all 
of the information provided above by signor is true and complete to the best of the signor’s knowledge: 
 
              
Print the Name of the Vendor’s Authorized Representative Print the Position Title of the Vendor’s 

Authorized Representative 
 
 
Print the Name of the Vendor’s Authorized Representative Date 

  

 

 



 

Rev. 10-2013 
 

CERTIFIED CLEARED EMPLOYEE LIST 

The undersigned        , a vendor, supplier, 
professional services firm or contractor, hereby certifies under oath as follows:  
 1- a criminal history records check, a Statewide Sex Offender Database check and a Statewide 
Child Murderer and Violent Offender Against Youth Database check has been conducted for all 
employees as indicated by a check mark in the appropriate box in accordance with 105 ILCS 5/10-21.9 
(the Act); and 
 2- that such employees have not been convicted of any of the enumerated criminal or drug 
offenses listed in the Act and their name does not appear on the noted Databases; and 
 3-the undersigned is an owner (if sole proprietor) or officer, member or partner of the undersigned 
authorized to execute this document binding the undersigned. 
 

   No.             Last Name                      M.I.      First Name SS # (last four)   Crim. Hst. Databases 
       

       

       

       

       

       

       

       

       

       

       

       

     
By:         
 
This certificate Subscribed and Sworn to  before me this ___ day of _________, 20___. 
     
 
Notary Public 
Commission Expires :_____________ 
             

Vendor Cert. Employee List No.___ 
 

  



 

Rev. 10-2013 
 

ROCKFORD PUBLIC SCHOOLS 

ASBESTOS NOTIFICATION 

 

DATE:       

 

I,        , (Person/Company) understand that 

         School Building contains asbestos-containing building material 
and have been informed of the types and locations of this material by the Building Engineer.  
Furthermore, I will not disturb these materials without written permission from one of the following 
Building Services Department Officials. 

 

Todd Schmidt, Chief Operating Officer 

Rockford Public Schools Project Manager, Operations and Facilities 

 

 

 

 

 

     

        Signature 

 

cc: Building Engineer  

 Contractor 

 

 



ROCKFORD BOARD OF EDUCATION 
SCHOOL DISTRICT #205 

501 7TH Street 
Rockford, Illinois  61104 

Phone: Area Code 815-966-3098 
Fax: Area Code 815-966-3088 

SUBSTITUTE IRS FORM W-9 – IMPORTANT TAX INFORMATION 
 

IRS regulations require our School District to have on file appropriate taxpayer identification data concerning 
you or your firm.  This information consists of either a Federal Employer Identification Number (F.E.I.N) or 
Social Security Number (S.S.N.) and will have their payments reported to the IRS on form #1099–Misc. 
 
Below is the legal name and address for you or your firm as shown on our official records.  Please make any 
necessary corrections. Space is also provided to enter the appropriate tax identification number and to indicate 
(by checking a box) the correct legal status. Failure to complete and return this form could result in a $50,000 
IRS penalty. In addition, we would be required to withhold 20% of payments due and remit this amount to the 
IRS until we receive the correct tax data. 
 
 
 
 
 
Reminder: If LEGAL STATUS is “Sole Proprietorship”, the Taxpayer Identification Number must be either the 
Social Security Number of the owner or assigned FEIN. 
               TAXPAYER (federal) ID# -- FEIN or Soc Sec 
LEGAL STATUS: (Check One) (use the line corresponding to your legal status line) 

 Corporation 
 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 

 Limited 
 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 

 Partner(ship)____________________(one owner) FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 
 Religious, Charitable, Educational or   

     Governmental Agency (circle one) 
 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 

 Sole Proprietorship (legal owner’s name): 
___________________________________ 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____or 
SSN:  ___ ___ ___ - ___ ___ - ___ ___ ___ ___ 

            Owner’s Social Security Number 
 Individual 

 
SSN:  ___ ___ ___ - ___ ___ - ___ ___ ___ ___ 

 Other – Please identify: _____________________ FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 
 

UNDER PENALTIES OF PERJURY, I CERTIFY THE INFORMATION PROVIDED ON THIS FORM IS 
TRUE, CORRECT, AND COMPLETE.  
Signature: __________________________________   Title: ______________________  Date: _____________ 
 
Phone: (________)___________________________    Fax: (__________)______________________________ 
 
Website &  Email address:____________________________________________________________________ 
If minority/women owned business, list here:_____________________________________________________ 
 
 
 

W - 9 Omni: Tax W-9 PM85 
Revised 6/06 

For your convenience we request you fax this form back to sender (or to Purchasing at 815-966-3088).  
Please do this today so we can both fulfill our reporting obligations and ensure prompt payments. 
 

Vendor: Enter Name and Address Below  
Vendor #: ______________________ 
 
School:  _______________________                
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Hagney Architects, LLC 

Job #1741-9 
PROCUREMENT 

SUBSTITUTION 

PROCEDURES 

 002600-1 

 

DOCUMENT 002600 - PROCUREMENT SUBSTITUTION PROCEDURES 

1.1 DEFINITIONS 

A. Procurement Substitution Requests:  Requests for changes in products, materials, 

equipment, and methods of construction from those indicated in the Procurement and 

Contracting Documents, submitted prior to receipt of bids. 

B. Substitution Requests:  Requests for changes in products, materials, equipment, and 

methods of construction from those indicated in the Contract Documents, submitted 

following Contract award.  See Section 012500 "Substitution Procedures" for 

conditions under which Substitution requests will be considered following Contract 

award. 

1.2 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 

substitution with related products and materials.  Engage a qualified testing agency to 

perform compatibility tests recommended by manufacturers. 

1.3 PROCUREMENT SUBSTITUTIONS 

A. Procurement Substitutions, General:  By submitting a bid, the Bidder represents that 

its bid is based on materials and equipment described in the Procurement and 

Contracting Documents, including Addenda.  Bidders are encouraged to request 

approval of qualifying substitute materials and equipment when the Specifications 

Sections list materials and equipment by product or manufacturer name. 

B. Procurement Substitution Requests will be received and considered by Owner when the 

following conditions are satisfied, as determined by Architect; otherwise requests will 

be returned without action: 

1. Extensive revisions to the Contract Documents are not required. 

2. Proposed changes are in keeping with the general intent of the Contract 

Documents, including the level of quality of the Work represented by the 

requirements therein. 

3. The request is fully documented and properly submitted. 

1.4 SUBMITTALS 

A. Procurement Substitution Request:  Submit to Construction Manager.  Procurement 

Substitution Request must be made in writing in compliance with the following 

requirements: 
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Hagney Architects, LLC 

Job #1741-9 
PROCUREMENT 

SUBSTITUTION 

PROCEDURES 

 002600-2 

 

1. Requests for substitution of materials and equipment will be considered if 

received no later than 10 days prior to date of bid opening. 

2. Submittal Format:  Submit three copies of each written Procurement 

Substitution Request, using CSI Substitution Request Form 1.5C. 

3. Submittal Format:  Submit Procurement Substitution Request, using format 

provided on Project Web site. 

a. Identify the product or the fabrication or installation method to be replaced 

in each request.  Include related Specifications Sections and drawing 

numbers. 

b. Provide complete documentation on both the product specified and the 

proposed substitute, including the following information as appropriate: 

1) Point-by-point comparison of specified and proposed substitute 

product data, fabrication drawings, and installation procedures. 

2) Copies of current, independent third-party test data of salient 

product or system characteristics. 

3) Samples where applicable or when requested by Architect. 

4) Detailed comparison of significant qualities of the proposed 

substitute with those of the Work specified. Significant qualities 

may include attributes such as performance, weight, size, durability, 

visual effect, sustainable design characteristics, warranties, and 

specific features and requirements indicated.  Indicate deviations, if 

any, from the Work specified. 

5) Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated. 

6) Research reports, where applicable, evidencing compliance with 

building code in effect for Project, from ICC-ES. 

7) Coordination information, including a list of changes or 

modifications needed to other parts of the Work and to construction 

performed by Owner and separate contractors, which will become 

necessary to accommodate the proposed substitute. 

c. Provide certification by manufacturer that the substitute proposed is equal 

to or superior to that required by the Procurement and Contracting 

Documents, and that its in-place performance will be equal to or superior 

to the product or equipment specified in the application indicated. 

d. Bidder, in submitting the Procurement Substitution Request, waives the 

right to additional payment or an extension of Contract Time because of 

the failure of the substitute to perform as represented in the Procurement 

Substitution Request. 

B. Architect's Action: 

1. Architect may request additional information or documentation necessary for 

evaluation of the Procurement Substitution Request.  Architect will notify all 
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Hagney Architects, LLC 

Job #1741-9 
PROCUREMENT 

SUBSTITUTION 

PROCEDURES 

 002600-3 

 

bidders of acceptance of the proposed substitute by means of an Addendum to 

the Procurement and Contracting Documents. 

C. Architect's approval of a substitute during bidding does not relieve Contractor of the 

responsibility to submit required shop drawings and to comply with all other 

requirements of the Contract Documents. 

D. Unless the Architect has approved a substitution by means of written Addendum, the 

Bidder is assumed to have included all products and materials as specified, regardless 

of whether or not a request for substitution was made. 

END OF DOCUMENT 002600 
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EXISTING 
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INFORMATION 

 003119-1 

 

DOCUMENT 003119 - EXISTING CONDITION INFORMATION 

1.1 EXISTING CONDITION INFORMATION 

A. This Document with its referenced attachments is part of the Procurement and 

Contracting Requirements for Project.  They provide Owner's information for Bidders' 

convenience and are intended to supplement rather than serve in lieu of the Bidders' 

own investigations.  They are made available for Bidders' convenience and 

information, but are not a warranty of existing conditions. This Document and its 

attachments are not part of the Contract Documents. 

B. Phase I Environmental Assessment Report prepared by Midwest Environmental 

Consulting Services, Inc. ad dated  April 10 2013, is available for viewing at the office 

of Owner. 

C. Related Requirements: 

1. "Instructions to Bidders" for the Bidder's responsibilities for examination of 

Project site and existing conditions. 

2. Section 002600 - Procurement Substitution procedures. 

END OF DOCUMENT 003119 
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1.0 EXECUTIVE SUMMARY 
 
At the request of Anne Ford, Environmental Coordinator, Rockford Public Schools District #205, 
Rockford, Illinois, Brandon M. Gorte of Midwest Environmental Consulting Services, Inc. (MEC) 
performed a Phase I Environmental Assessment (ESA) of the Auburn High School located at 
5110 Auburn Street, Rockford, Illinois, 61101, (herein referred to as the Subject Property) on 
February 12, 2013. The Subject Property includes approximately 46.7 acres of land and one 
two-level approximately 198,618 square foot brick and steel frame building.  
 
The main objective of the ESA was to identify the presence or likely presence, use, or release 
on the property of hazardous substances or petroleum products as defined in ASTM Practice E 
1527-05 as a recognized environmental condition (REC). 
 
The Phase 1 ESA was performed in general accordance with the scope and limitations of ASTM 
practice E 1527-05 for the Auburn High School located at 5110 Auburn Street, Rockford, Illinois, 
61101. This assessment has revealed evidence of recognized environmental conditions (RECs) 
in connection with the Subject Property.  
 
Records Review 

 
The earliest available information on the site is from 1939, when the Subject Property was 
agricultural land.  The Subject Property school building was built in 1960 and renovated in 1970.       
 
Record reviews have not revealed evidence of recognized environmental conditions (RECs) in 
connection with the Subject Property with the exception of the following: 
 

• An open Leaking Underground Storage Tank Incident, Incident #910801 related to the 
two 20,000 gallon Heating Oil underground storage tanks on the Subject Property. 
 

• An open Leaking Underground Storage Tank Incident, Incident #971499 at the north 
adjacent airport across Auburn Street. 
 

• An open Leaking Underground Storage Tank Incident, Incident #910303 at the south 
adjacent Kennedy Middle School, formerly Wilson Middle School. 

 
Record reviews have not revealed evidence of historical recognized environmental conditions 
(HRECs) in connection with the Subject Property with the exception of the following: 
 

• Two former 20,000 gallon Heating Oil underground storage tanks on the Subject 
Property last used in 1989 and removed in 1991. 

 
Record reviews have not revealed evidence of vapor recognized environmental conditions 
(VRECs) in connection with the Subject Property with the exception of the following: 
 

• The open Leaking Underground Storage Tank (LUST) incident, Incident #910801 on the 
Subject Property. 
 

• The open Leaking Underground Storage Tank (LUST) incident, Incident #971499 at the 
north adjacent airport across Auburn Street. 
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Site Reconnaissance 
 

Site reconnaissance did not reveal evidence of recognized environmental conditions (RECs) 
with the Subject Property with the exception of the following: 
 

• Two compressors in the boiler room of the Subject Property. 
 

• A compressor in the pool chemical storage room of the Subject Property. 
 

• Hydraulic elevator controls in the elevator control room. 
 

• Hazardous chemical storage in the pool chemical storage room of the Subject Property. 
 

• Four pole-mounted transformers on the northwest corner of the Subject Property. 
 

• A pad-mounted transformer on the west side of the building on the Subject Property. 
 
In addition, the following conditions were noted in the building: 
 

• The building was built in 1960 and renovated in 1970.  Due to the date of construction, 
asbestos containing materials (ACM) may be present in the building.  The insulation on 
the boilers in the boiler room was marked as ACM.  As such, care should be taken not to 
disturb the potential asbestos fibers during the construction of the new building addition. 
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2.0 RECOMMENDATIONS 
 
Based on the scope of work MEC offers the following recommendations: 
 

• The compressors run with a small amount of oil for lubrication.  The compressors should 
be monitored for oil releases; otherwise, there is no further recommendation. 

 
• The potential for soil vapors from the open LUST Incident at the Subject Property 

building exists due to the soil type underneath the building and that the LUST Incident is 
still open.  MEC recommends that the LUST Incident be closed following IEPA LUST 
Section protocol. 
 

• The potential for soil vapors from the open LUST Incident at the north adjacent airport 
exists due to the soil type underneath the Subject Property and that the LUST Incident is 
still open.  However, since the school building is set back away from Auburn Street, and 
the location of the LUST Incident is both set back in the airport property and 
downgradient from the school building, the potential for vapor intrusion is minimal.  
 

• The potential for contamination from the open LUST Incident at the south adjacent 
middle school exists due to the soil type underneath the Subject Property and that the 
LUST Incident is still open.  As the Rockford Public Schools District #205 owns the south 
adjacent middle school, MEC recommends that the LUST Incident be closed following 
IEPA LUST Section protocol. 
 

• The elevator controls run on hydraulic fluid.  The controls should be monitored for 
releases of hydraulic oil; otherwise, there is no recommendation. 
 

• The transformers should be monitored for releases of oil; otherwise, there is no further 
recommendation. 
 

• The pool chemicals are currently stored and used in a room that can be secured.  As 
such, they should continue to be used in a safe manner; otherwise, there is no 
recommendation. 

 
• The asbestos management plan should be followed when conducting maintenance near 

asbestos containing materials and when the new building addition is constructed. 
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3.0 INTRODUCTION 
 
This report documents the findings, opinions and conclusions of a Phase I Environmental Site 
Assessment (ESA) for the Auburn High School located at 5110 Auburn Street, Rockford, Illinois, 
61101. 
 
3.1 Purpose 

 
The purpose of this ESA was to identify recognized environmental conditions (RECs) in keeping 
with the scope of ASTM Practice E 1527-05 for the Subject Property at the time of site 
reconnaissance.   
 
3.2 Scope-of-Services 

 
This ESA was conducted utilizing a standard of good commercial and customary practice that 
was consistent with the ASTM Standard Practice E 1527-05.  Any significant scope-of-work 
additions, deletions or deviations to ASTM Practice E 1527-05 are noted below or in the 
corresponding sections of this report. The scope-of-work for this assessment included an 
evaluation of the following: 
 
• Physical characteristics of the Subject Property through a review of referenced sources for 

topographic, geologic, soils and hydrologic data. 
 
• Site history through a review of referenced sources such as fire insurance maps, directories, 

aerial photographs, prior reports and interviews. 
 

• Current site conditions including observations and interviews regarding the presence or 
absence of hazardous substances or petroleum products; generation, treatment, storage, or 
disposal of hazardous, regulated, or medical waste; equipment that utilizes oils which 
potentially contain PCBs; and storage tanks (aboveground and underground). 
 

• Usage of surrounding area properties and the likelihood for releases of hazardous 
substances and petroleum products (if known and/or suspected) to migrate onto the Subject 
Property.  
 

• Information in referenced environmental agency databases and local environmental records, 
within specified minimum search distances.  
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3.3 Assumptions, Limitations and Exceptions 
 
MEC has prepared this Phase I Environmental Site Assessment (ESA) using reasonable efforts 
in each phase of its work to identify recognized environmental conditions (RECs) associated 
with hazardous substances or petroleum products at the Subject Property. The scope-of-work 
for this Phase I ESA was generally consistent with the ASTM Practice E 1527-05.  Findings 
within this report are based on information collected from observations made on the day of the 
site investigation and from reasonably ascertainable information obtained from governing public 
agencies and referenced sources.   
 
This report is not definitive and should not be assumed to be a complete or specific definition of 
all conditions above or below grade.  Subsurface conditions may differ from the conditions 
implied by the surface observations and can only be reliably evaluated through intrusive 
techniques.  Information in this report is not intended to be used as a construction document 
and should not be used for demolition, renovation, or other construction purposes. MEC makes 
no representation or warranty that the past or current operations at the Subject Property are or 
have been in compliance with all applicable federal, Illinois and local laws, regulations and 
codes. 
 
Regardless of the findings stated in this report, MEC is not responsible for consequences or 
conditions arising from facts that were concealed, withheld, or not fully disclosed at the time the 
assessment was conducted. This report does not warrant against future operations or 
conditions, nor does it warrant against operations or conditions present of a type or at a location 
not investigated. 
 
The regulatory database report provided is based on an evaluation of the data collected and 
compiled by a contracted data research company. The report focuses on the Subject Property 
and neighboring properties that could impact the Subject Property. Neighboring properties listed 
in governmental environmental records are identified within specific search distances. The 
search distance varies depending upon the particular government record being checked.  The 
regulatory research is designed to meet the requirements of ASTM Practice E 1527-05. The 
information provided in the regulatory database report is assumed to be correct and complete 
unless obviously contradicted by field observation or other reviewed sources. 
 
Reasonable efforts have been made during this assessment of aboveground and underground 
storage tanks and ancillary equipment. “Reasonable efforts” are limited to information gained 
from visual observation of largely unobstructed areas, recorded database information held in 
public record and available information gathered from interviews. Such methods may not 
identify subsurface equipment that may have been hidden from view due to snow cover, paving, 
construction or debris pile storage, or incorrect information from sources. 
 
MEC is not a professional title insurance firm and makes no guarantee, explicit or implied, that 
any land title records reviewed represent a comprehensive or precise delineation of past site 
ownership or occupancy for legal purposes. 
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3.4 Special Terms and Conditions (User Reliance) 

 
This report is for the use and benefit Anne Ford, Environmental Coordinator, Rockford Public 
Schools District #205, Rockford, Illinois, and may be relied upon by Anne Ford, Environmental 
Coordinator, Rockford Public Schools District #205, Rockford, Illinois, and third parties 
authorized in writing by MEC, including the lender(s) in connection with a secured financing of 
the property, and their respective successors and assigns. Any third party using or interpreting 
this report is doing so at its own risk unless its use is authorized by MEC in writing. Any party 
agrees by accepting this report that any use or reliance on this report shall be limited by the 
exceptions and limitations in this report, and with the acknowledgment that actual site conditions 
may change with time, and that hidden conditions may exist at the property that were not 
discoverable within the authorized scope of the assessment.  
 
MEC makes no other representation to any party except that it has used the degree of care and 
skill ordinarily exercised by environmental consultants in the preparation of the report and in the 
assembling of data and information related thereto. No other warranties are made to any party, 
either expressed or implied. MEC’s liability to Anne Ford, Environmental Coordinator, Rockford 
Public Schools District #205, Rockford, Illinois, for whose benefit this report is made, shall be 
limited to a maximum of $5,000 (five thousand dollars only). 
 
3.5 Data Gaps 
 
Data gaps are defined as ASTM E1527-05 as “a lack of or inability to obtain information 
required by this practice despite good faith efforts by the environmental professional to obtain 
such information. Data gaps may result from incompleteness in any of the activities required by 
this practice, including, but not limited to site reconnaissance (for example, an inability to 
conduct the site visit) and interviews (for example, an inability to interview the key site manager, 
regulatory officials, etc.).”     
 
The following data gaps were identified during preparation of this report: 
 

• No data gaps were identified.   
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4.0 SITE DESCRIPTION 
 
4.1 Location and Description 

 
The Subject Property is described as approximately 46.7 acres of land on two parcels and one 
two-level approximately 198,618 square foot brick and steel frame building.  
 
The Subject Property is located generally at 5110 Auburn Street, Rockford, Illinois, 61101.  The 
Subject Property PIN for the first parcel is 11-17-476-002, and the property is described as: 
 

COVEYS SUB PT E ½ SE ¼ SEC 17 & PT W ½ SW ¼ SEC 16-44-1 (EXC PIERPONT AVE) LOTS 
3 THRU 10 LOT 10. 

 

The Subject Property PIN for the second parcel is 11-16-308-001, and the property is described 
as: 
 

COVEYS SUB PT E ½ SE ¼ SEC 17 & PT W ½ SW ¼ SEC 16-44-1 THAT PT LTS 2 & 11 LYG W 
OF PIERPONT AVE PT LOTS 2 & 11. 

 
The topography is relatively flat overall, sloping slightly to the south.  On the day of the survey 
the surveyor was able to perform his work without any hindrance.   
 
On a visual basis the Subject Property did not appear to have been used for illegal dumping. 
 
4.2 Surrounding Area General Characteristics 
 
The topography is relatively flat overall, sloping slightly to the south.  There are primarily 
commercial, residential, and school properties surrounding the Subject Property.  Auburn Street 
and an airport are located north of the Subject Property.  Pierpont Avenue and residences are 
located east of the Subject Property.  Residences and an agricultural field are located west of 
the Subject Property.  Kennedy Middle School and McIntosh Elementary School are located 
south of the Subject Property.        
 
4.3 Current Use of the Property 
 
The Subject Property is currently occupied by a High School.  The Subject Property is currently 
owned by the Rockford Public Schools District #205 and is used as a High School.   
 
4.4 Description of Property & Improvements 
 
The Subject Property is described as two parcels with approximately 46.7 acres of land and one 
two-level approximately 198,618 square foot brick and steel frame building.       
 
Approximately 10% of the Subject Property is covered with the building and paved areas.  The 
Subject Property has on-site parking south and east of the building.     
 
The Subject Property is located generally at the Auburn High School located at 5110 Auburn 
Street, Rockford, Illinois, 61101. There were no visible signs of soil disturbance on the Subject 
Property.    
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4.5 Current Use of Adjoining Properties 

 
Current uses of the adjoining properties to the Subject Property were observed to be as follows: 
 
North   –  Auburn Street and Cottonwood Airport.   
 
East     –  Pierpont Avenue and residences.   
 
West    –  Residences and an agricultural field.   
 
South  –  Kennedy Middle School and McIntosh Elementary School.   
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5.0 USER PROVIDED INFORMATION 
 
The following section summarizes information (if any) provided by representatives of the client 
and/or seller with regard to this ESA. Any referenced documentation may be found in Appendix 
F. 
 
5.1 Title Records 

 
Anne Ford, Environmental Coordinator, Rockford Public Schools District #205, Rockford, Illinois, 
did not provide MEC with copies of the title policies for the Subject Property.   
 
5.2 Environmental Liens or Activity and Use Limitations 

 
Anne Ford, Environmental Coordinator, Rockford Public Schools District #205, Rockford, Illinois, 
had no information regarding environmental liens or activity and use limitations relevant to the 
Subject Property, other than those referenced above. 
 
5.3 Specialized Knowledge 

 
Anne Ford, Environmental Coordinator, Rockford Public Schools District #205, Rockford, Illinois, 
provided no specialized knowledge regarding recognized environmental conditions associated 
with the Subject Property other than the two heating oil underground storage tanks removed in 
1991. 
 
5.4 Valuation Reduction for Environmental Issues 

 
Anne Ford, Environmental Coordinator, Rockford Public Schools District #205, Rockford, Illinois, 
had no information regarding valuation reduction for environmental issues associated with the 
Subject Property. To her knowledge she knows of no environmental concerns or incidents 
involving the Subject Property. 
 
5.5 Owner, Property Manager and Occupant Information 

 
MEC has been informed that the Subject Property is currently owned by the Rockford Public 
Schools District #205 and is used as a High School. 
 
5.6 Reason for Performing Phase I ESA 

 
According to Anne Ford, Environmental Coordinator, Rockford Public Schools District #205, 
Rockford, Illinois, the reason for conducting this environmental site assessment is the expansion 
of the Subject Property. 
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6.0 RECORDS REVIEW 
 
6.1 Standard Environmental Records 

 
The regulatory agency database report discussed in this section, provided by Environmental 
Data Resources (EDR) for the Subject Property was reviewed for information regarding reported 
releases of hazardous substances and petroleum products on or near the Subject Property.  
MEC also reviewed the “un-mappable” (also referred to as “orphan”) listings within the database 
report, cross-referencing for available address information and facility names.  
 
Unmappable sites are listings that could not be plotted with confidence, but are identified as 
being located within the general area of the property based on the physical address. Any site 
from the un-mappable listings that was identified by MEC as a result of the area reconnaissance 
and/or cross-referencing to mapped listings is included in the discussion within this section. 
 
6.1.1 Federal Agency Database Findings 

 
SUMMARY OF FEDERAL AGENCY DATABASE FINDINGS 

Regulatory Database Minimum Search 
Distance 

Property 
Listed? 

Sites Listed 

Federal National Priority List (NPL) 1 mile No 0 
Federal CERCLIS List ½ mile No 0 

Federal CERCLIS NFRAP ½ mile No 0 

Federal RCRA CORRACTS 1 mile No 1 
Federal RCRA Non- CORRACTS TSD ½ mile No 0 

Federal RCRIS Generators ¼ mile Yes 1 
Federal ERNS List Property No 0 

Federal RCRA - NonGen ¼ mile No 0 
US BROWNFIELDS ½ mile No 12 

FINDS Property Yes 1 

 
There are fifteen listings of potential environmental importance identified in the federal agency 
databases researched.  The sites are detailed below.  Some sites are listed multiple times in the 
database. 
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Site Name, 
Address 

Distance, 
Direction, 
Gradient 

Database, Comments 

Rockford Auburn High 
School 
5110 Auburn Street 
Rockford, IL  61101 

Subject 
Property 

 

FINDS: Registry ID #110009374042.  AFS (Aerometric 
Information Retrieval System (AIRS) Facility Subsystem) 
replaces the former Compliance Data System (CDS), the 
National Emission Data System (NEDS), and the Storage 
and Retrieval of Aerometric Data (SAROAD).  AIRS is the 
national repository for information concerning airborne 
pollution in the United States.  AFS is used to track 
emissions and compliance data from industrial plants.  AFS 
data area utilized by states to prepare State Implementation 
Plans to comply with regulatory programs and by EPA as an 
input for the estimation of total national emissions.  AFS is 
undergoing a major redesign to support facility operating 
permits required under Title V of the Clean Air Act. 
 
US Geographic Names Information System (GNIS) is the 
official vehicle for geographic names used by the federal 
government and the source for applying geographic names 
to federal maps and other printed and electronic documents. 
 
ACES (Illinois – Agency Compliance And Enforcement 
System) is the Illinois EPA Project to facilitate the permitting 
operations. 
 
NCES (National Center for Education Statistics) is the 
primary federal entity for collecting and analyzing data 
related to education in the United States and other nations 
and the institute of education sciences. 
 
RCRAInfo is a national information system that supports the 
Resource Conservation and Recovery Act (RCRA) program 
through the tracking of events and activities related to 
facilities that generate, transport, and treat, store, or dispose 
of hazardous waste.  RCRAInfo allows RCRA program staff 
to track the notification, permit, compliance, and corrective 
action activities required under RCRA. 
 
RCRA-SQG: Generates more than 100 and less than 1,000 
kg of hazardous waste during any calendar month and 
accumulates loss than 6,000 kg of hazardous waste at any 
time; or generates 100 kg or less of hazardous waste during 
any calendar month, and accumulates more than 1,000 kg of 
hazardous waste at any time.  No violations found. 

Abandoned Auto Repair 
Facility 
3303 W. State Street 
Rockford, IL  61102 

0.450 mi 
South 
Higher 

Gradient 

US BROWNFIELDS: The subject property is located on the 
northwest intersection of W. State Street and N. Pierpont 
Avenue and consists of an abandoned auto repair facility.  
The City Directory review indicated presence of a service 
station from 1958 to 1982 and an auto repair facility from 
2002 to 2006 on the subject property. 

Former Phase II Sales & 
Service 
3238 W. State Street 
Rockford, IL  61102 

0.455 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The property was operated by Phase II 
Sales & Service in the 1980s; by JA Schmit in around 1997.  
The current use of the property is for warehousing and 
storage. 
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Site Name, 
Address 

Distance, 
Direction, 
Gradient 

Database, Comments 

Vacant Lot-3230 
3230 W. State Street 
Rockford, IL  61102 

0.456 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was operated by 
State Garage Auto Repair shop from 1951 till 1959.  The 
property is currently operated as a warehousing facility, but 
the current occupant is unknown. 

Howie’s Skid Row 
3226 W. State Street 
Rockford, IL  61102 

0.457 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was operated by 
Mores Thos. Auto Repair from 1941 to 1950, and Truck 
Sales and Services from 1951 to 1970.  After 1971, the 
property was operated by several salvage companies.  The 
subject property was operated by Rockford Masonry & 
Supply from 1976 to 1980.  In 2006, the property was 
operated as a salvage yard and occupied by Howie’s Skid 
Row. 

Starlight Baptist Missionary 
Church 
3110 W. State Street 
Rockford, IL  61102 

0.472 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was Henderson J 
Wilfred Motel from 1951 to 1959; Motel & Restaurant from 
1960 to 1981; Mathis Painting Contractors from 1991 to 
1995.  In 2006, the property was occupied by Starlight 
Baptist Methodist Church. 

Larry’s Garage & Machine 
Shop 
118 Burbank Avenue 
Rockford, IL  61101 

0.483 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property is occupied by 
Larry’s Garage and Machine Shop. 

Former Clark Oil & Refining 
Corporation 
3024 W. State Street 
Rockford, IL  61102 

0.488 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was occupied by 
Clark Oil & Refining Corp from 1960 to 1976.  The property 
currently provides access to the adjacent Larry’s Garage 
and Machine Shop and consists of an access road and 
metal gate. 

Vacant Lot-3012 
3012 W. State Street 
Rockford, IL  61102 

0.491 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was occupied by 
M.H. Adams & Glenn Peterson from 1930 to 1940, Timbush 
John from 1941 to 1950; Chips Cleaner & Dryer from 1960 
to 1963; and State Street Pizza House till 1970.  Currently 
the property is a vacant lot. 

Trap Star Record & Studio 
3008 W. State Street 
Rockford, IL  61102 

0.492 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was operated as 
Hurst John E. Grocery from 1941 to 1951.  In 2006, the 
property was occupied by Trap Star Record & Studio. 

Vacant Lot-3004 
3004 W. State Street 
Rockford, IL  61102 

0.492 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The past use of the property is 
unknown.  In 2006, the property was a vacant lot. 

Clean Car Wash 
3002 W. State Street 
Rockford, IL  61102 

0.493 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was occupied by 
F.M. Chadwick from 1921 to 1929; Hart Oil Filling Station 
from 1930 to 1941; Babbit Jess Gas Station from 1941 to 
1951.  At present, the property is occupied by Clean Car 
Wash. 

Clean Car Wash  
3000 W. State Street 
Rockford, IL  61102 

0.493 mi 
SSE 

Higher 
Gradient 

US BROWNFIELDS: The subject property was occupied by 
F.M. Chadwick from 1921 to 1929; Hart Oil Filling Station 
from 1930 to 1941; Babbit Jess Gas Station from 1941 to 
1951.  At present, the property is occupied by Clean Car 
Wash. 
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Site Name, 
Address 

Distance, 
Direction, 
Gradient 

Database, Comments 

Amerock Corporation  
4000 Auburn Street 
Rockford, IL  61101 

0.734 mi 
East 

Higher 
Gradient 

CORRACTS: EPA ID #ILD005163332.  12/31/1999: 
CA075LO – CA Prioritization, Facility or area was assigned 
a low corrective action priority.  05/01/2009: CA070NO – 
RFA Determination Of Need For An RFI, RFI is Not 
Necessary. 

 
It does not appear that the sites listed above are negatively impacting the Subject Property at 
this time.  The database report is included in Appendix D.   
 
6.1.2 Illinois State Agency Database Findings 
 

SUMMARY OF ILLINOIS STATE AGENCY DATABASE FINDINGS 

Regulatory Database Minimum Search 
Distance 

Property 
Listed? 

Sites Listed 

Illinois-Equivalent NPL 1 mile No 0 
Illinois Hazardous Waste 1 mile No 0 

Illinois-Equivalent CERCLIS (SSU) ½ mile No 0 
Illinois Landfill or Solid Waste Disposal Sites ½ mile No 0 
Illinois Leaking Underground Storage Tanks 

(LUST) 
½ mile Yes 8 

Illinois Registered Underground Storage Tanks 
(UST) 

¼ mile Yes 4 

Illinois Brownfields ½ mile No 0 
Illinois Site Remediation Program (SRP) ½ mile No 0 
Office of Emergency Response (SPILLS) Property Yes 1 

IL AIRS Property Yes 1 

 
There are fourteen listings of potential environmental importance identified in the Illinois State 
Agency databases researched.  The sites are detailed below.  Some sites are listed multiple 
times in the database. 
 

Site Name, 
Address 

Distance, 
Direction, 
Gradient 

Database, Comments 

Auburn High School 
5110 Auburn Street 
Rockford, IL  61101 

Subject 
Property 

UST: Facility #1018739.  Two 20,000 gallon Heating Oil 
USTs last used in 1989, removed in 1991. 

Rockford Auburn High 
School 
5110 Auburn 
Rockford, IL  61101 

Subject 
Property 

LUST: Incident #910801 reported to IEMA on 03/26/1991 for 
Fuel Oil.  NFR letter not reported, 45 Day Report received by 
IEPA on 07/29/1992. 
 
AIRS: Facility ID #10627, ID #201030AQG.  Facility ceased 
operation on 01/01/1901. 

5110 Auburn Street 
Rockford, IL 

Subject 
Property 

SPILLS: Incident #19910801 reported on 03/27/1991. 
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Site Name, 
Address 

Distance, 
Direction, 
Gradient 

Database, Comments 

Cottonwood Corporation 
5105 Auburn Street 
Rockford, IL  61101 

0.008 mi 
NE 

Lower 
Gradient 
Adjacent 
Property 

LUST: Incident #971499 reported to IEMA on 08/15/1997 for 
Gasoline and Other Petroleum.  NFR letter not reported, 45 
Day Report received by IEPA on 11/19/1997. 

Cottonwood Airport 
5105 Auburn Street 
Rockford, IL  61101 

0.008 mi 
NE 

Lower 
Gradient 
Adjacent 
Property 

UST: Facility #1032208.  Two 1,000 gallon Gasoline USTs 
last used in 1997, removed in 1997. 

Wilson Middle School 
520 N. Pierpont 
Rockford, IL  61101 

0.068 mi 
SSE 

Higher 
Gradient 
Adjacent 
Property 

UST: Facility #1018743.  One 15,000 gallon Heating Oil UST 
last used in 1990, removed in 1991. 

Rockland Park Foundation 
W. End of Fairview Avenue 
Rockford, IL  61103 

0.167 mi 
SE 

Higher 
Gradient 

UST: Facility #1021315.  One 3,000 gallon Diesel Fuel UST 
exempt from registration; one 1,000 gallon Gasoline UST 
exempt from registration, last used in 1983; one 300 gallon 
Gasoline UST exempt from registration, last used in 1983; 
one 3 gallon Kerosene UST exempt from registration, last 
used in 1983. 

Wilson School 
520 N. Pierport Avenue 
Rockford, IL  61103 
 

0.201 mi 
SSE 

Higher 
Gradient 

LUST: Incident #910303 reported to IEMA on 02/05/1991 for 
Fuel Oil.  NFR letter not reported. 

Fanara, Frank 
1201 North Springfield 
Rockford, IL  61101 

0.252 mi 
WNW 
Higher 

Gradient 

LUST: Incident #911696 reported to IEMA on 06/21/1991 for 
Gasoline.  NFR letter dated 06/21/1993. 

Rockford Township Highway 
Department 
404 N. Springfield Avenue 
Rockford, IL  61103 

0.332 mi 
SW 

Higher 
Gradient 

LUST: Incident #20110540 reported to IEMA on 05/26/2011 
for Gasoline.  NFR letter dated 12/21/2011. 

Auburn Mobil 
4432 Auburn Street 
Rockford, IL  61101 

0.401 mi 
East 

Lower 
Gradient 

LUST: Incident #941212 reported to IEMA on 06/01/1994 for 
Gasoline.  NFR letter not reported, 45 Day Report received 
by IEPA on 11/14/1994. 

Phase II Sales & Service 
3240 W. State Street 
Rockford, IL  61105 

0.445 
SSE 

Higher 
Gradient 

LUST: Incident #921726 reported to IEMA on 06/25/1992 for 
Gasoline.  NFR letter not reported, 45 Day Report received 
by IEPA on 09/23/1992. 

Hart Oil Co. 
3002 W. State Street 
Rockford, IL  61088 

0.493 mi 
SSE 

Higher 
Gradient 

LUST: Incident #990662 reported to IEMA on 03/19/1999 for 
Gasoline.  NFR letter not reported. 

 
It does not appear that the sites listed above are negatively impacting the Subject Property at 
this time with the exception of the open LUST Incident, Incident #910801 at the Subject 
Property; the open LUST Incident, Incident #971499 at the north adjacent airport across Auburn 
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Street; and the open LUST Incident, Incident #910303 at the south adjacent Kennedy Middle 
School, formerly Wilson Middle School.  The database report is included in Appendix D.   
 
6.1.3 Regulatory Agency Findings 

 
Water & Sewer Departments 
 
Water and sewer is provided to the Subject Property by the City of Rockford.  The City of 
Rockford obtains its water from the wells within the municipality.  The sewage flows to the City 
of Rockford for treatment and into the Rock River.  A copy of the 2011 City of Rockford Water 
Quality Report is included in Appendix G.  
 
6.2 Physical Setting Sources 

 
6.2.1 Topography 
 
The Subject Property is at an elevation of approximately 752 feet above mean sea level. 
 
Surface topography can be indicative of the direction of surficial groundwater. A general 
topographical gradient at Subject Property is towards the northeast.   
 
Copies of the historical topographic maps are included in Appendix C. 

 
6.2.2 Geology 

 
The stratigraphic data on the rock formations in the area indicated that it is from the Paleozoic 
era, Ordovician system, Middle Ordovician (Mohawkian) series and categorized as stratified 
sequence. 
 
6.2.3    Soils 

 
MEC did not observe the soil on site.  Based on soil conservation service (STATSGO) data, the 
soil on the Subject Property is classified as: 

 

• Friesland, a fine sandy loam.  This soil type has moderately coarse textures, is well 
drained, and has moderate infiltration rates.  The depth to the bedrock is greater than 0 
inches.  The depth to the water table is greater than 0 inches. 

 

• Beardstown, a loam.  This soil type has moderately fine or fine textures, is somewhat 
poorly drained, and has slow infiltration rates.  The depth to the bedrock is greater than 0 
inches.  The depth to the water table is greater than 45 inches. 

 
The Illinois State Geological Survey (ISGS) Potential for Contamination of Shallow Aquifers in 
Illinois by Berg et al. (C532) (1984) classifies the area in the vicinity of the Subject Property as 
“B1”.  B1 materials are described as “jointed dolomites 5 to 20 feet deep (usually within 10 feet 
of the surface); overlain by sandy till, which may contain a relatively impermeable weathered 
zone (paleosol).  A residuum and thin loess deposits are commonly found on the bedrock 
surface.”  The potential for contamination in B1 materials is high. 
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A review of the ISGS Stack-Unit Mapping of Geologic Materials in Illinois to a Depth of 15 
Meters by Berg et al. (C542) (1988) indicates that the Subject Property is predominantly 
underlain discontinuously by less than 20 feet of the Peoria Loess and Roxana Silt; 
discontinuously by less than 20 feet of the Winnebago Formation, mainly sandy diamictons; 
discontinuously by less than 20 feet of the Glasford Formation, loamy and sandy diamictons; 
and by Ordovician and Cambrian rocks, mainly dolomite within 20 feet of the ground surface. 

 
6.2.4 Hydrology 

 
Groundwater on the Subject Property is expected to flow to the southeast, toward the Rock 
River.   
 
The flood plain map for the Subject Property is 17201C – FEMA DFIRM Flood data according to 
EDR.  The nearest 100-year flood zone is approximately one-half mile to the north and 
northeast of the Subject Property.  The nearest 500-year flood zone is adjacent to the northwest 
of the Subject Property, across Auburn Street and adjacent to the southwest of the Subject 
Property.  The Subject Property is over one-half mile southwest of the North Fork of Kent Creek. 
 
The nearest wetlands on the National Wetlands Inventory are adjacent to the north, across 
Auburn Street.   
 
6.3 Historical Use Information 

 
The following table summarizes the findings of the research presented below pertaining to 
historical Subject Properties and surrounding area uses.  
 

PERIOD HISTORICAL USES SOURCE (S) 

 Subject Property Surrounding Area  

1939-1958 The Subject Property 
appears to be 
agricultural land. 

N – Auburn Street & 
Agricultural Land 
E – Agricultural Land 
S – Agricultural Land 
W – Agricultural Land 

ISGS & EDR aerial 
photographs, interview 

1958-1960 The Subject Property 
appears to be 
agricultural land. 

N – Auburn Street & an 
Airport 
E – Agricultural Land 
S – Wilson Middle 
School (now Kennedy 
Middle School) 
W – Agricultural Land 

EDR aerial photographs, City 
Directory 

1960-1970 Auburn High School 
has been built on the 
Subject Property. 

N – Auburn Street & an 
Airport 
E – Agricultural Land 
S – Wilson Middle 
School (now Kennedy 
Middle School) 
W – Agricultural Land 

EDR aerial photographs, City 
Directory 
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PERIOD HISTORICAL USES SOURCE (S) 

 Subject Property Surrounding Area  

1970-2005 The current school 
building is on the 
Subject Property. 

N – Auburn Street & an 
Airport 
E – Pierpont Avenue & 
Residences 
S – Wilson Middle 
School (now Kennedy 
Middle School) & 
McIntosh Elementary 
School 
W – Agricultural Land 

EDR aerial photographs, City 
Directory 

2005-2013 The current school 
building is on the 
Subject Property. 

N – Auburn Street & an 
Airport 
E – Pierpont Avenue & 
Residences 
S – Kennedy Middle 
School & McIntosh 
Elementary School 
W – Residences & 
Agricultural Land 

EDR aerial photographs, City 
Directory, interview, site visit 

 
The earliest available information on the land use of the subject property is from 1939.  
 
6.3.1 Aerial Photographs 

 
MEC requested aerial photographs from EDR.  The aerial photograph review was limited by the 
scale and resolution of the available photographs.  The 1939 aerial photograph (scale 
1”=2,000’) is from the Illinois State Geological Survey (ISGS), the 1939 through 2011 aerial 
photographs are from EDR.  Aerial photographs are included in Appendix C. The following 
information was obtained:  
 

DATE 
SCALE 

OBSERVATIONS 

Subject Property Surrounding Area 

1939 
1”=2,000’ 

The Subject Property appears to 
be agricultural land. 

N – Auburn Street & Agricultural Land 
E – Agricultural Land 
S – Agricultural Land 
W – Agricultural Land 

1939 
1”=500’ 

The Subject Property appears to 
be agricultural land. 

N – Auburn Street & Agricultural Land 
E – Agricultural Land 
S – Agricultural Land 
W – Agricultural Land 

1945 
1”=750’ 

The Subject Property appears to 
be agricultural land. 

N – Auburn Street & Agricultural Land 
E – Agricultural Land 
S – Agricultural Land 
W – Agricultural Land 

1956 
1”=500’ 

The Subject Property appears to 
be agricultural land. 

N – Auburn Street & Agricultural Land 
E – Agricultural Land 
S – Agricultural Land 
W – Agricultural Land 
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DATE 
SCALE 

OBSERVATIONS 

Subject Property Surrounding Area 

1958 
1”=1,000’ 

The Subject Property appears to 
be agricultural land. 

N – Auburn Street & Agricultural Land 
E – Agricultural Land 
S – Wilson (Kennedy) Middle School under 
construction 
W – Agricultural Land 

1970 
1”=500’ 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Streeet & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land 

1976 
1”=750’ 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land 

1980 
1”=500’ 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land 

1988 
1"=750' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Streeet & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land 

1992 
1"=500' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land 

1994 
1”=750’ 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land 

2005 
1”=500’ 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land & Residences 

2005 
1"=500' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land & residences 

2006 
1"=500' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land & Residences 
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DATE 
SCALE 

OBSERVATIONS 

Subject Property Surrounding Area 

2007 
1"=500' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land & Residences 

2009 
1"=500' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land & Residences 

2010 
1"=500' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land & Residences 

2011 
1"=500' 

The Subject Property appears to 
contain the current school 
building. 

N – Auburn Street & an Airport 
E – Pierpont Avenue & Residences 
S – Wilson (Kennedy) Middle School & 
McIntosh Elementary School 
W – Agricultural Land & Residences 

 
6.3.2 Fire Insurance Maps 

 
MEC requested Sanborn Fire Insurance Maps from EDR.  The Sanborn Fire Insurance Map 
review was limited by the coverage of the available maps.  EDR did not have Sanborn Fire 
Insurance Map coverage of the Subject Property. 
 

6.3.3 Property Tax Files 

 
Property tax files were requested from the Winnebago County Supervisor of Assessment’s 
Office.  According to the Winnebago County Supervisor of Assessment’s Office, the Subject 
Property consists of two parcels totaling approximately 46.7 acres of land. 
 
6.3.4 Land Title Records 

 
The acquisition of land title records was not required by the scope of work for the ESA.   
 
6.3.5 Historical USGS Topographic Quadrangles 

 
MEC reviewed available historical USGS Topographic Quadrangles for information regarding 
past uses of the Subject Property. The review of historic USGS Topographic Quadrangles did 
not identify past uses indicating recognized environmental conditions at the Subject Property 
and/or surrounding area.  Copies of the historical topographic maps are included in Appendix 
C.  

 
 
 
 



Phase I Environmental Site Assessment 
Auburn High School, 5110 Auburn Street, Rockford, IL  61101 

 

    
MEC Project #13-02-098-EA 20  Midwest Environmental Consulting Services, Inc.  

6.3.6 City Directories 

 
MEC requested City Directory information from EDR.  A copy of the City Directory Abstract is 
included in Appendix C.  The following information was obtained: 
 

PERIOD HISTORICAL USES SOURCE (S) 

 Subject Property 
5110 Auburn Street 

Surrounding Area 
 

1958 No return 5315 Auburn Street 
Cora’s Grocery 
 
5425 Auburn Street 
Auburn Greenhouse 

Polk’s City Directory 

1963 Auburn High School 4803 Auburn Street 
Kranish Fred W & Sons Inc. contrs 
 
5315 Auburn Street 
Pete’s Spot Lite gro 
 
5425 Auburn Street 
Auburn Greenhouse 

Polk’s City Directory 

1969 Auburn High School 4800 Auburn Street 
Gray Implement Co agrl 
 
5115 Auburn Street 
Vince’s Flying Service teaching & 
rentals 
 
5315 Auburn Street 
Kwik & E Z Foods gros 

Polk’s City Directory 

1974 Auburn High School 4800 Auburn Street 
Gray Implement Co lawn mower sls & 
serv 
 
4801 Auburn Street 
Kranish F W & Sons Inc. contr 
 
5115 Auburn Street 
Vince’s Flying Service teaching & 
rentals 
 
5315 Auburn Street 
Kwik & E Z Foods 

Polk’s City Directory 
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PERIOD HISTORICAL USES SOURCE (S) 

 Subject Property 
5110 Auburn Street 

Surrounding Area 
 

1980 Auburn High School 4800 Auburn Street 
Gray’s Lawn & Garden Center 
 
4801 Auburn Street 
Kranish F W & Sons Inc contr 
 
4919 Auburn Street 
M & M Van Conversion 
 
4923 Auburn Street 
Mel’s Aluminum Service 
 
5105 Auburn Street 
Cottonwood Av Inc air charters 
Myers K W Associates Inc real est 
 
5315 Auburn Street 
Gray’s I G A Food Store 

Polk’s City Directory 

1985 Auburn High School 4800 Auburn Street 
Gray’s Lawn & Garden Center 
 
4801 Auburn Street 
Kranish F W & Sons Inc. contr 
 
4915 Auburn Street 
S & H Lawn Care Inc. 
 
4923 Auburn Street 
Mel’s Aluminum Service 
 
4929 Auburn Street 
M & M Van Conversions 
 
5105 Auburn Street 
Cottonwood Av Inc. 
 
5315 Auburn Street 
Auburn Super Market 

Polk’s City Directory 
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PERIOD HISTORICAL USES SOURCE (S) 

 Subject Property 
5110 Auburn Street 

Surrounding Area 
 

1991 Auburn High School 4800 Auburn Street 
Gray’s Lawn & Garden Center 
 
4801 Auburn Street 
Kranish F W & Sons Inc contr 
Flowers By Heather Kranish 
 
4915 Auburn Street 
Auburn Street Automotive Services 
 
4923 Auburn Street 
Best Line Cleaning Services 
 
5105 Auburn Street 
Johnson Aviation Inc. 
 
5107 Auburn Street 
Etta’s 
 
5109 Auburn Street 
Rob’s Sport & Lawn Center 

Polk’s City Directory 

1996 Auburn High School 4915 Auburn Street 
Auto Connection 
 
4923 Auburn Street 
Town & Country Roofing 
 
5105 Auburn Street 
F A A 
 
5107 Auburn Street 
Etta’s 
 
5315 Auburn Street 
Mary Fashions Gifts & Crafts 

Polk’s City Directory 
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PERIOD HISTORICAL USES SOURCE (S) 

 Subject Property 
5110 Auburn Street 

Surrounding Area 
 

2001 Rockford School 
District Number 205 – 
Auburn H S 

4800 Auburn Street 
Grays Lawn & Garden Center 
 
4915 Auburn Street 
Auto Connection Plus 
 
5100 Auburn Street 
E A A Chapter 22 
 
5105 Auburn Street 
Cottonwood Airport 
NAPPI 
 
5107 Auburn Street 
Pals Sports Bar & Grill 
 
5109 Auburn Street 
Auto Palace Repair 
 
5315 Auburn Street 
Wide World of Merchandise 

Polk’s City Directory 

2007 Auburn High School 4915 Auburn Street 
Auto Connection Plus 
 
5105 Auburn Street 
Cottonwood Airport 
Gippsland Aeronautics 
 
5107 Auburn Street 
Pal’s Sports Bar & Grill 
 
5109 Auburn Street 
Auburn Street Storage & Rental 
Scissors Palace 

Polk’s City Directory 

2012 Auburn High School 
Schools Pub 
Rockford 

4915 Auburn Street 
Charlie Cagle Auto Connect 
 
5105 Auburn Street 
Gippsland Aeronautics 
 
5109 Auburn Street 
Auburn Street Storage & Rental 
Scissors Palace 
 
5211 Auburn Street 
Soppa’s Landscaping & Tree Svc 
 
5315 Auburn Street 
Bobby’s West Pawnbrokers 
U-Haul Moving & Storage 

Polk’s City Directory 
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6.3.7 Building Department Records 

 
The Subject Property school building was built in 1960 and renovated in 1970.   
 
6.3.8 Zoning/Land Use Records 

 
The Subject Property is zoned as “R1 – Residential District” by the City of Rockford.  The City of 
Rockford zoning map is included in Appendix G. 
 
6.3.9 Prior Reports & Interviews 

 
No prior reports or interviews were provided to MEC. 
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7.0 SITE RECONNAISSANCE 
 
Brandon M. Gorte of MEC conducted the site reconnaissance on February 12, 2013, for the 
Subject Property located at 5110 Auburn Street, Rockford, Illinois, 61101.  Mr. Gorte was met at 
the Subject Property by Custodial Contractor Leslie Cockfield.  Mr. Cockfield took Mr. Gorte 
around the Subject Property.  Mr. Gorte then proceeded to make observations around the 
Subject Property.  The following is a summary of visual and/or physical observations of the 
Subject Property on the day of the site visit. 
 
Subject Property photographs are included in Appendix A. 
 
7.1 Methodology and Limiting Conditions 

 
The site reconnaissance consisted of visual and/or physical observations of the Subject 
Property and if there were any improvements; adjoining sites as viewed from the Subject 
Property; and, the surrounding area based on visual observations made during the trip to and 
from the Subject Property.  
 
The survey was performed on a mostly cloudy day and the surveyor had no limitations from the 
weather.    
 
7.2 Hazardous Substance Use/Storage 

 
MEC did not observe the use or storage of hazardous substances on the Subject Property other 
than the storage and use of sodium hydrochlorite, sodium thiosuleate, and sodium bisulfate 
used to treat the swimming pool in the pool chemical storage and treatment room; and de 
minimis amounts of various chemicals in the chemistry classrooms. 
 
7.3 Storage Tanks 

 
MEC did not observe evidence of storage tanks (aboveground or underground) on the Subject 
Property. 
 
7.4 Other Petroleum Products 

 
MEC did not observe the use, storage or disposal of other petroleum products on the Subject 
Property other than two compressors in the boiler room and one compressor in the pool 
chemical storage and treatment room, elevator controls in the elevator control room, and a 
former lift by the receiving by door.  The compressors and elevator controls were not observed 
to have stains or leaks.  The former lift was filled with concrete. 
 
7.5 Polychlorinated Biphenyls (PCBs) 

 
Four pole-mounted transformers were observed on the northwest corner of the Subject 
Property.  One pad-mounted transformer was observed on the west side of the building.  The 
transformers were not observed to have stains or leaks. 
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7.6 Waste Generation, Storage and Disposal 

 
MEC did not observe evidence of the generation, storage and disposal of hazardous waste on 
the Subject Property.   
 
7.7 Septic Systems 

 
Septic systems were not observed on the Subject Property.  The Subject Property is serviced by 
the City of Rockford sanitary sewer system.   
 
7.8 Storm Water Management/Surface Areas 

 
MEC observed storm water drains around the Subject Property. Catch basins were observed in 
the rights-of-way of Auburn Street and Pierpont Avenue.   
 
There were no noticeable stains and/or stressed vegetation on or near the Subject Property. 
 
7.9 Wells 

 
MEC did not observe evidence of wells on the Subject Property.  The Subject Property is 
serviced by the City of Rockford water system.      
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8.0 INTERVIEWS 
 
8.1 Interview Summary 

 
The following persons were interviewed to obtain information regarding recognized 
environmental conditions in connection with the Subject Property: 
 

NAME TITLE/COMPANY/ROLE YEARS ASSOC. 
WITH PROPERTY 

Ms. Anne Ford Environmental Coordinator, Rockford 
Public Schools District #205 

Not Provided 

 
The Subject Property is currently owned by Rockford Public Schools District #205. 
 
Subject Property interviews have not revealed evidence of recognized environmental conditions 
(RECs) in connection with the Subject Property. 
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9.0 FINDINGS AND OPINIONS 
 

This assessment has revealed no evidence of recognized environmental conditions (RECs) in 
connection with the Subject Properties with the exception of the following:  
 

• An open Leaking Underground Storage Tank Incident, Incident #910801 related to the 
two 20,000 gallon Heating Oil underground storage tanks on the Subject Property. 
 

• An open Leaking Underground Storage Tank Incident, Incident #971499 at the north 
adjacent airport across Auburn Street. 
 

• An open Leaking Underground Storage Tank Incident, Incident #910303 at the south 
adjacent Kennedy Middle School, formerly Wilson Middle School. 

 
• Two compressors in the boiler room of the Subject Property. 

 
• A compressor in the pool chemical storage room of the Subject Property. 

 
• Hydraulic elevator controls in the elevator control room. 

 
• Hazardous chemical storage in the pool chemical storage room of the Subject Property. 

 
• Four pole-mounted transformers on the northwest corner of the Subject Property. 

 
• A pad-mounted transformer on the west side of the building on the Subject Property. 

 
Record reviews have not revealed evidence of historical recognized environmental conditions 
(HRECs) in connection with the Subject Property with the exception of the following: 
 

• Two former 20,000 gallon Heating Oil underground storage tanks on the Subject 
Property last used in 1989 and removed in 1991. 

 
Record reviews have not revealed evidence of vapor recognized environmental conditions 
(VRECs) in connection with the Subject Property with the exception of the following: 
 

• The open Leaking Underground Storage Tank (LUST) incident, Incident #910801 on the 
Subject Property. 

 
In addition, the following conditions were noted in the building: 
 

• The building was built in 1960.  Due to the date of construction, asbestos containing 
materials (ACM) may be present in the building.  The pipe insulation in the boiler room 
was marked as ACM.  As such, care should be taken not to disturb the potential 
asbestos fibers during the construction of the new building addition. 

 
Based on the scope of work MEC offers the following recommendations: 
 

• The compressors run with a small amount of oil for lubrication.  The compressors should 
be monitored for oil releases; otherwise, there is no further recommendation. 
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• The potential for soil vapors from the open LUST Incident at the Subject Property 

building exists due to the soil type underneath the building and that the LUST Incident is 
still open.  MEC recommends that the LUST Incident be closed following IEPA LUST 
Section protocol. 
 

• The potential for soil vapors from the open LUST Incident at the north adjacent airport 
exists due to the soil type underneath the Subject Property and that the LUST Incident is 
still open.  However, since the school building is set back away from Auburn Street, and 
the location of the LUST Incident is both set back in the airport property and 
downgradient from the school building, the potential for vapor intrusion is minimal.  
 

• The potential for contamination from the open LUST Incident at the south adjacent 
middle school exists due to the soil type underneath the Subject Property and that the 
LUST Incident is still open.  As the Rockford Public Schools District #205 owns the south 
adjacent middle school, MEC recommends that the LUST Incident be closed following 
IEPA LUST Section protocol. 
 

• The elevator controls run on hydraulic fluid.  The controls should be monitored for 
releases of hydraulic oil; otherwise, there is no recommendation. 
 

• The transformers should be monitored for releases of oil; otherwise, there is no further 
recommendation. 
 

• The pool chemicals are currently stored and used in a room that can be secured.  As 
such, they should continue to be used in a safe manner; otherwise, there is no 
recommendation. 

 
• The asbestos management plan should be followed when conducting maintenance near 

asbestos containing materials and when the new building addition is constructed. 
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10.0 CONCLUSIONS 
 
MEC has performed a Phase I Environmental Site Assessment in general conformance with the 
scope and limitations of ASTM Practice E 1527-05 for the Auburn High School located at 5110 
Auburn Street, Rockford, Illinois, 61101.  Any exceptions to, or deletions from, this practice are 
described in Section 3.2 of this report.   
 
This assessment has revealed no evidence of recognized environmental conditions (RECs) in 
connection with the Subject Properties with the exception of the following:  
 

• An open Leaking Underground Storage Tank Incident, Incident #910801 related to the 
two 20,000 gallon Heating Oil underground storage tanks on the Subject Property. 
 

• An open Leaking Underground Storage Tank Incident, Incident #971499 at the north 
adjacent airport across Auburn Street. 
 

• An open Leaking Underground Storage Tank Incident, Incident #910303 at the south 
adjacent Kennedy Middle School, formerly Wilson Middle School. 

 
• Two compressors in the boiler room of the Subject Property. 

 
• A compressor in the pool chemical storage room of the Subject Property. 

 
• Hydraulic elevator controls in the elevator control room. 

 
• Hazardous chemical storage in the pool chemical storage room of the Subject Property. 

 
• Four pole-mounted transformers on the northwest corner of the Subject Property. 

 
• A pad-mounted transformer on the west side of the building on the Subject Property. 

 
Record reviews have not revealed evidence of historical recognized environmental conditions 
(HRECs) in connection with the Subject Property with the exception of the following: 
 

• Two former 20,000 gallon Heating Oil underground storage tanks on the Subject 
Property last used in 1989 and removed in 1991. 

 
Record reviews have not revealed evidence of vapor recognized environmental conditions 
(VRECs) in connection with the Subject Property with the exception of the following: 
 

• The open Leaking Underground Storage Tank (LUST) incident, Incident #910801 on the 
Subject Property. 

 
In addition, the following conditions were noted in the building: 
 

• The building was built in 1960.  Due to the date of construction, asbestos containing 
materials (ACM) may be present in the building.  The pipe insulation in the boiler room 
was marked as ACM.  As such, care should be taken not to disturb the potential 
asbestos fibers during the construction of the new building addition. 
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11.0 SIGNATURE OF ENVIRONMENTAL PROFESSIONAL 
 
Midwest Environmental Consulting Services, Inc. (MEC) has performed a Phase I 
Environmental Site Assessment (ESA) for the Auburn High School located at 5110 Auburn 
Street, Rockford, Illinois, 61101 (Subject Property). The scope of the ESA was consistent with 
ASTM Practice E 1527-05. Resume of the following environmental professional is included in 
Appendix E. 
 
I declare that, to the best of my professional knowledge and belief, I meet the definition of 
Environmental Professional as defined in §312.10 of 40 CFR 312 and I have the specific 
qualifications based on education, training, and experience to assess a property of the nature, 
history, and setting of the subject property.  I have developed and performed the all appropriate 
inquiries in conformance with the standards and practices set forth in 40 CFR Part 312.   
 
 
Midwest Environmental Consulting Services, Inc. 
 

 
      
Brandon M. Gorte, P.E. 
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HISTORICAL RESEARCH DOCUMENTATION
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TERMINOLOGY 
 
The following provides definitions and descriptions of certain terms that may be used in this report.  
Italics indicate terms that are defined by ASTM Standard Practice E 1527.  The Standard Practice 
should be referenced for further detail (such as the precise wording), related definitions or additional 
explanation regarding the meaning of terms. 
 
Recognized environmental condition(s) (REC) - the presence or likely presence of any hazardous 
substances or petroleum products on a property under conditions that indicate an existing release, a 
past release, or a material threat of a release of any hazardous substances or petroleum products 
into structures on the property or into the ground, ground water, or surface water of the property. The 
term includes hazardous substances or petroleum products even under conditions in compliance 
with laws.  The term is not intended to include de minimis conditions.  
 
de minimis conditions – are conditions that generally do not present a material risk of harm to pubic 
health or the environment and that generally would not be the subject of an enforcement action if 
brought to the attention of appropriate governmental agencies. Conditions determined to be de 
minimis are not recognized environmental conditions. 
 
Historical recognized environmental condition(s) (HREC) - environmental condition which in the past 
would have been considered a recognized environmental condition, but which may or may not be 
considered a recognized environmental condition currently. The final decision rests with the 
environmental professional and will be influenced by the current impact of the historical recognized 
environmental condition on the property. If a past release of any hazardous substances or petroleum 
products has occurred in connection with the property, with such remediation accepted by the 
responsible regulatory agency (for example, as evidenced by the issuance of a no further action 
letter or equivalent), this condition should be considered a historical recognized environmental 
condition.  
 
Material threat – a physically observable or obvious threat, which is reasonably likely to lead to a 
release that, in the opinion of the environmental professional, is threatening and might result in 
impact to public health or the environment. An example might include an aboveground storage tank 
that contains a hazardous substance and which shows evidence of damage such that it may cause 
or contribute to tank integrity failure with a release of contents to the environment. 
 
Material impact to public health or environment – a substantial risk of harm to pubic health or the 
environment resulting from the presence or likely presence of an existing release, a past release, or 
a material threat of a release of any hazardous substances or petroleum products into structures on 
the property or into the ground, ground water, or surface water of the property.  
 
An example might include a release of a hazardous substance in concentrations exceeding 
applicable governmental agency standards under conditions that could reasonably and foresee ably 
result in substantial exposure to humans or substantial damage to natural resources. The risk of that 
exposure or damage would represent a material impact to public health or environment. 
 
General risk of enforcement action – the likelihood that an environmental condition would be subject 
to enforcement action if brought to the attention of appropriate governmental agencies. If the 
circumstances suggest an enforcement action would be more likely than not, then the condition is 
considered a general risk of enforcement action. 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Phased construction. 

4. Work by Owner. 

5. Access to site. 

6. Coordination with occupants. 

7. Work restrictions. 

8. Specification and drawing conventions. 

9. Miscellaneous provisions. 

B. Related Requirements: 

1.3 PROJECT INFORMATION 

A. Project Identification:  RPS 205 Auburn High School - Gym Lift & ADA Toilet Rms 

1. Project Location:  5110 Auburn Street, Rockford, IL 61101. 

B. Owner:  RPS 205. 

1. Owner's Representative:  Kevin Behling, MSCE, CPC, Executive Director of 

Design & Construction 

C. Architect of Record:  Hagney Architects, LLC, 4615 East State St Suite 206, 

Rockford, IL 61108. 

1. Architect's Representative:  Frank St. Angel 

2. Tel.:  815.397.3330. 

3. e-mail: FrankS@hagneyarchitects.com 

D. Architect's Consultants:  The Architect has retained the following design professionals 

who have prepared designated portions of the Contract Documents: 
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1. MEP Engineer:   

a. CS2 Design Group LLC, 837 Oakton Street, Elk Grove Village, IL 60007 

1) Representative: Steven J. Schafer. 

2) Tel.: 847-981-1880 

3) e-mail: sschafer@cs2designgroup.com 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the 

following: 

1. Gym Lift & ADA Toilet Rms at Auburn High School. 

B. Type of Contract: 

1. Project will be constructed under a single general contract. 

2. Contractors may be awarded one project or both projects.   

1.5 PHASED CONSTRUCTION 

A. The Work shall be conducted in one phase, with each phase substantially complete as 

indicated: 

1.6 WORK BY OWNER 

A. General:  Cooperate fully with Owner so work may be carried out smoothly, without 

interfering with or delaying work under this Contract or work by Owner.  Coordinate 

the Work of this Contract with work performed by Owner. 

1.7 PERMITS 

A. General Building Permit will be obtained from the Regional Office of Education by 

RPS 205. 

B. Permits from Rock River Water Reclamation District shall be provided and paid for by 

the Contractor. 

1.8 TESTING 

A. Generally material Testing will be provided and paid for by RPS 205 and shall be 

performed as indicated in individual specification sections.  Contractor shall 

coordinate and assist the testing process. 
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B. Special Inspections required by Authority Having Jurisdiction will be provided and 

paid for by RPS 205.  Contractor shall schedule, coordinate and assist the testing 

process. 

C. Additional ancillary testing not specified as being provided by the Owner shall be 

provided and paid for by the contractor as indicated in specification. 

1.9 ACCESS TO SITE 

A. General:  Contractor shall have limited use of Project site for construction operations 

as indicated on Drawings by the Contract limits and as indicated by requirements of 

this Section. 

B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb 

portions of Project site beyond areas in which the Work is indicated. 

1. Driveways, Walkways and Entrances:  Keep driveways and entrances serving 

premises clear and available to Owner, Owner's employees, and emergency 

vehicles at all times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by 

construction operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

C. Condition of Existing Building:  Maintain portions of existing building affected by 

construction operations in a weathertight condition throughout construction period.  

Repair damage caused by construction operations. 

1.10 COORDINATION WITH OCCUPANTS 

A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction 

period, with the exception of areas under construction.  Cooperate with Owner during 

construction operations to minimize conflicts and facilitate Owner usage.  Perform the 

Work so as not to interfere with Owner's operations.  Maintain existing exits unless 

otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or 

used facilities.  Do not close or obstruct walkways, corridors, or other occupied 

or used facilities without written permission from Owner and authorities having 

jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect 

Owner's operations. 

1.11 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 
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1. Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction. 

B. On-Site Work Hours:  Limit work in the existing building to normal business working 

hours of  7:00 a.m. to 4:00 p.m., Monday through Friday, unless otherwise indicated. 

1. Hours for Utility Shutdowns:  Coordinate with Owner. 

2. Hours for Core Drilling:  Coordinate with Owner. 

3. Make NO deliveries between 7:30 & 8:30 AM & between 2:00 & 2:45 PM. 

C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by 

Owner or others unless permitted under the following conditions and then only after 

providing temporary utility services according to requirements indicated: 

1. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of 

noise and vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Obtain Owner's written permission before proceeding with disruptive operations. 

E. Non-tobacco Property:  No smoking or tobacco products are not permitted anywhere 

on school property. 

F. Controlled Substances:  Use of tobacco products and other controlled substances on 

Project site is not permitted. 

1.12 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of 

language and the intended meaning of certain terms, words, and phrases when used in 

particular situations.  These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the 

Specifications.  The words "shall," "shall be," or "shall comply with," depending 

on the context, are implied where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically 

stated otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to 

the Work of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on 

Drawings are described in detail in the Specifications.  One or more of the following 

are used on Drawings to identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms 

used in the individual Specifications Sections. 
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2. Abbreviations:  Materials and products are identified by abbreviations published 

as part of the U.S. National CAD Standard and noted in construction documents. 

3. Keynoting:  Materials and products are identified by reference keynotes 

referencing Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012000 - PROJECT REQUIREMENTS   

PART 1 - GENERAL  

1.1 CONTRACTOR'S RESPONSIBILITIES   

A. The Contractor and all Subcontractors shall submit a schedule of work days and hours 

to and consistent with the specifications of the Program Manager prior to beginning 

and ending work each day.  

B. Provide shop drawings of all fabricated items.  

C. The General Contractor shall provide fences, barricades, guard lights, site security etc. 

as required to protect persons and property from injury in conjunction with this contract 

work both inside and outside school buildings.  

D. Protect existing work - repair damage to this contract work at no cost to Owner. Water 

damage to building, including the interior, caused by Contractor's failure to properly 

protect the work, shall be the responsibility of the Contractor to correct.  

E. Protect existing trees, shrubs, lawns, etc.  

F. Remove rubbish and debris daily.  

G. Remove excess materials and construction equipment from the site upon completion.  

H. Contractor is to guarantee all work for a period of one year after final acceptance.  

I. Provide all items, articles, materials, operations, or methods listed, mentioned, or 

scheduled on the drawings and/or herein, including all equipment, and incidentals 

necessary and required pertaining to the work of this contract.  

1.2 USE OF FACILITIES  

A. Construction personnel will NOT be allowed to use toilet facilities in existing 

buildings.  

B. Confine parking, site access, equipment and materials to areas on the site as designated 

by the Program Manager or directed by the Architect.  

C. The Contractor shall provide temporary electricity, natural gas and water as required 

for the work by extending proper feeders, switches, etc. from the Owner's existing 

system. Existing electric current, natural gas and water will be provided by Owner at no 

cost to Contractor upon the condition that connection strictly complies with 

specifications of the Architect and such use does not interrupt regular activities at 

school buildings.  Contractor is responsible for the loss of use of electric service, 
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natural gas and water due to excessive use and improper connection.  Do not connect 

any equipment requiring more than 110 V to Owner's system.  

D. Temporary water service required for the work will be available from Owner's existing 

system as directed by Owner. Owner will pay cost of water used.  

1.3 SUBMITTALS  

A. Submit necessary shop drawings, product data and samples.  

END SECTION 01200 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Section 016000 "Product Requirements" for requirements for submitting 

comparable product submittals for products by listed manufacturers. 

1.3 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of 

construction from those required by the Contract Documents and proposed by 

Contractor. 

1. Substitutions for Cause:  Changes proposed by Contractor that are required due 

to changed Project conditions, such as unavailability of product, regulatory 

changes, or unavailability of required warranty terms. 

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that 

are not required in order to meet other Project requirements but may offer 

advantage to Contractor or Owner. 

1.4 ACTION SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  

Identify product or fabrication or installation method to be replaced.  Include 

Specification Section number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A. 

2. Documentation:  Show compliance with requirements for substitutions and the 

following, as applicable: 

a. Statement indicating why specified product or fabrication or installation 

cannot be provided, if applicable. 
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b. Coordination information, including a list of changes or revisions needed 

to other parts of the Work and to construction performed by Owner and 

separate contractors, that will be necessary to accommodate proposed 

substitution. 

c. Detailed comparison of significant qualities of proposed substitution with 

those of the Work specified.  Include annotated copy of applicable 

Specification Section.  Significant qualities may include attributes such as 

performance, weight, size, durability, visual effect, sustainable design 

characteristics, warranties, and specific features and requirements 

indicated.  Indicate deviations, if any, from the Work specified. 

d. Product Data, including drawings and descriptions of products and 

fabrication and installation procedures. 

e. Samples, where applicable or requested. 

f. Certificates and qualification data, where applicable or requested. 

g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 

h. Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated. 

i. Research reports evidencing compliance with building code in effect for 

Project, from ICC-ES. 

j. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the 

overall Contract Time.  If specified product or method of construction 

cannot be provided within the Contract Time, include letter from 

manufacturer, on manufacturer's letterhead, stating date of receipt of 

purchase order, lack of availability, or delays in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract 

Sum. 

l. Contractor's certification that proposed substitution complies with 

requirements in the Contract Documents except as indicated in substitution 

request, is compatible with related materials, and is appropriate for 

applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may 

subsequently become necessary because of failure of proposed substitution 

to produce indicated results. 

3. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within seven days of receipt of a request for 

substitution.  Architect will notify Contractor of acceptance or rejection of 

proposed substitution within 15  days of receipt of request, or seven days of 

receipt of additional information or documentation, whichever is later. 

a. Forms of Acceptance:  Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a 

proposed substitution within time allocated. 
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1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 

substitution with related products and materials.  Engage a qualified testing agency to 

perform compatibility tests recommended by manufacturers. 

1.6 PROCEDURES 

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the 

approved substitutions. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of 

need for change, but not later than 15 days prior to time required for preparation and 

review of related submittals. 

1. Conditions:  Architect will consider Contractor's request for substitution when 

the following conditions are satisfied.  If the following conditions are not 

satisfied, Architect will return requests without action, except to record 

noncompliance with these requirements: 

a. Requested substitution is consistent with the Contract Documents and will 

produce indicated results. 

b. Substitution request is fully documented and properly submitted. 

c. Requested substitution will not adversely affect Contractor's construction 

schedule. 

d. Requested substitution has received necessary approvals of authorities 

having jurisdiction. 

e. Requested substitution is compatible with other portions of the Work. 

f. Requested substitution has been coordinated with other portions of the 

Work. 

g. Requested substitution provides specified warranty. 

h. If requested substitution involves more than one contractor, requested 

substitution has been coordinated with other portions of the Work, is 

uniform and consistent, is compatible with other products, and is 

acceptable to all contractors involved. 

B. Substitutions for Convenience:  Not allowed. 
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PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for handling and 

processing Contract modifications. 

B. Refer to "Change Order Procedure" document attached dated 04.30.13. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, 

not involving adjustment to the Contract Sum or the Contract Time, on AIA Document 

G710, "Architect's Supplemental Instructions." form included in Project Manual. 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect or Program Manager will issue a 

detailed description of proposed changes in the Work that may require adjustment to 

the Contract Sum or the Contract Time.  If necessary, the description will include 

supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect or Program Manager are 

not instructions either to stop work in progress or to execute the proposed 

change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise 

specified, after receipt of Proposal Request, submit a quotation estimating cost 

adjustments to the Contract Sum and the Contract Time necessary to execute the 

change. 

a. Include a list of quantities of products required or eliminated and unit 

costs, with total amount of purchases and credits to be made.  If requested, 

furnish survey data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts 

of trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 

d. Include an updated Contractor's construction schedule that indicates the 

effect of the change, including, but not limited to, changes in activity 

duration, start and finish times, and activity relationship.  Use available 

total float before requesting an extension of the Contract Time. 

e. Quotation Form:  Use forms provided by Owner.  Sample copies are 

included in Project Manual. forms acceptable to Architect. 
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B. Contractor-Initiated Work Change Proposals:  If latent or changed conditions require 

modifications to the Contract, Contractor may initiate a claim by submitting a request 

for a change to Program Manager. 

1. Include a statement outlining reasons for the change and the effect of the change 

on the Work.  Provide a complete description of the proposed change.  Indicate 

the effect of the proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made.  If requested, furnish survey 

data to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 

trade discounts. 

4. Include costs of labor and supervision directly attributable to the change. 

5. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 

finish times, and activity relationship.  Use available total float before requesting 

an extension of the Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the 

proposed change requires substitution of one product or system for product or 

system specified. 

7. Work Change Proposal Request Form:  Use form provided by Owner.  Sample 

copy is included in Project Manual. form acceptable to Architect. 

1.4 ADMINISTRATIVE CHANGE ORDERS (Not Used) 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Program Manager will 

issue a Change Order for signatures of Owner and Contractor on AIA Document G701. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect or Program Manager may issue a 

Construction Change Directive on AIA Document G714.  Construction Work Change 

Directive instructs Contractor to proceed with a change in the Work, for subsequent 

inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the 

Work.  It also designates method to be followed to determine change in the 

Contract Sum or the Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work 

required by the Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data 

necessary to substantiate cost and time adjustments to the Contract. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and 

process Applications for Payment. 

B. Related Requirements: 

1. Section 012600 "Contract Modification Procedures" for administrative 

procedures for handling changes to the Contract. 

1.2 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the schedule of values with preparation of 

Contractor's construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative 

forms and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 

b. Submittal schedule. 

c. Items required to be indicated as separate activities in Contractor's 

construction schedule. 

2. Submit the schedule of values to Architect through Program Manager at earliest 

possible date but no later than seven days before the date scheduled for submittal 

of initial Applications for Payment. 

3. Subschedules for Phased Work:  Where the Work is separated into phases 

requiring separately phased payments, provide subschedules showing values 

coordinated with each phase of payment. 

4. Submit a wage rate schedule to Architect through Program Manager at earliest 

possible date, but no later than seven days before the date scheduled to submittal 

of initial Application for Payment.  See "Wage Rage Schedule" example, 

attached.  Include hourly wage rates and complete job titles for all personnel on 

site for the duration of the project. 

a. The hourly labor rate disclosed shall be fully burdened rate to include the 

following: 

1) Wage, taxes, benefits package, insurance, FUTA, SUTA and 

workman's compensation.  The hourly labor rate shall NOT include 

overhead cost nor mark up. 

2) Time and a Half and Double Time Rates will also need to be 

submitted and include the same breakdown as above. 
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B. Format and Content:  Use Project Manual table of contents as a guide to establish line 

items for the schedule of values.  Provide at least one line item for each Specification 

Section. 

1. Identification:  Include the following Project identification on the schedule of 

values: 

a. Project name and location. 

b. Name of Architect. 

c. Architect's project number. 

d. Contractor's name and address. 

e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports.  Coordinate with 

Project Manual table of contents.  Provide multiple line items for principal 

subcontract amounts in excess of five percent of the Contract Sum. 

a. Include separate line items under Contractor and principal subcontracts for 

Project closeout requirements in an amount totaling five percent of the 

Contract Sum and subcontract amount. 

4. Provide separate line items for the following: 

a. General and Overhead Profit. 

b. Bond and Insurance. 

c. Submittals.  Allow a maximum of 1% of the total amount applicable. 

d. Temporary facilities and other major cost imtes that are not direct cost of 

actual work in place may be shown either as separate line items in the 

Schedule of Values or distributed as general overhead expense, at 

Contractor’s option. 

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 

6. Provide a separate line item in the schedule of values for each part of the Work 

where Applications for Payment may include materials or equipment purchased 

or fabricated and stored, but not yet installed. 

7. Provide separate line items in the schedule of values for initial cost of materials, 

for each subsequent stage of completion, and for total installed value of that part 

of the Work. 

8. Allowances:  Provide a separate line item in the schedule of values for each 

allowance.  Show line-item value of unit-cost allowances, as a product of the 

unit cost, multiplied by measured quantity.  Use information indicated in the 

Contract Documents to determine quantities. 

9. Change Orders:  Provide separate sub-line items in the schedule of values for 

each approved change order portion allocated to each main line item. 

10. Each item in the schedule of values and Applications for Payment shall be 

complete.  Include total cost and proportionate share of general overhead and 

profit for each item. 
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a. Temporary facilities and other major cost items that are not direct cost of 

actual work-in-place may be shown either as separate line items in the 

schedule of values or distributed as general overhead expense, at 

Contractor's option. 

11. Schedule Updating:  Update and resubmit the schedule of values before the next 

Applications for Payment when Change Orders or Construction Change 

Directives result in a change in the Contract Sum. 

1.3 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and 

payments as certified by Architect and Program Manager and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 

Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the 

Agreement between Owner and Contractor.  The period of construction work covered 

by each Application for Payment is the period indicated in the Agreement. 

C. Application for Payment Forms:  Use AIA Document G702/CMa and AIA Document 

G703 Insert name and designation of standard form as form for Applications for 

Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a 

person authorized to sign legal documents on behalf of Contractor.   Program Manager 

will return incomplete applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction 

schedule.  Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued 

before last day of construction period covered by application. 

E. Transmittal:  Submit three signed and notarized original copies of each Application for 

Payment to Architect and  Program Manager by a method ensuring receipt within 24 

hours.  One copy shall include waivers of lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording 

appropriate information about application. 

F. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of 

mechanic's lien from entities lawfully entitled to file a mechanic's lien arising out of the 

Contract and related to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous 

application, after deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or 

full waivers. 
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3. Owner reserves the right to designate which entities involved in the Work must 

submit waivers. 

4. Waiver Forms:  Submit executed waivers of lien on forms acceptable to Owner. 

G. Initial Application for Payment:  Administrative actions and submittals that must 

precede or coincide with submittal of first Application for Payment include the 

following: 

1. List of subcontractors. 

2. Schedule of values. 

3. Contractor's construction schedule (preliminary if not final). 

4. Schedule of unit prices. 

5. Submittal schedule (preliminary if not final). 

6. List of Contractor's staff assignments. 

7. List of Contractor's principal consultants. 

8. Copies of building permits. 

9. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 

10. Initial progress report. 

11. Report of preconstruction conference. 

12. Certificates of insurance and insurance policies. 

13. Updated schedule shall be submitted with each monthly pay application. 

H. Application for Payment at Substantial Completion:  After Architect issues the 

Certificate of Substantial Completion, submit an Application for Payment showing 100 

percent completion for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete 

and a statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificates of Partial Substantial Completion issued 

previously for Owner occupancy of designated portions of the Work. 

I. Final Payment Application:  After completing Project closeout requirements, submit 

final Application for Payment with releases and supporting documentation not 

previously submitted and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 

2. Insurance certificates for products and completed operations where required and 

proof that taxes, fees, and similar obligations were paid. 

3. Updated final statement, accounting for final changes to the Contract Sum. 

4. AIA Document G706-1994, "Contractor's Affidavit of Payment of Debts and 

Claims." 

5. AIA Document G706A-1994, "Contractor's Affidavit of Release of Liens." 

6. AIA Document G707-1994, "Consent of Surety to Final Payment." 

7. Evidence that claims have been settled. 

8. Final liquidated damages settlement statement. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on 

Project including, but not limited to, the following: 

1. Coordination drawings. 

2. Requests for Information (RFIs). 

3. Project meetings. 

B. Related Requirements: 

1. Section 017300 "Execution" for procedures for coordinating general installation 

and field-engineering services, including establishment of benchmarks and 

control points. 

1.2 DEFINITIONS 

A. RFI:  Request from Owner, Program Manager, Architect, or Contractor seeking 

information required by or clarifications of the Contract Documents. 

1.3 INFORMATIONAL SUBMITTALS 

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed 

for each portion of the Work, including those who are to furnish products or equipment 

fabricated to a special design.  Use CSI Form 1.5A. Include the following information 

in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or 

supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 

3. Drawing number and detail references, as appropriate, covered by subcontract. 

1.4 GENERAL COORDINATION PROCEDURES 

A. Coordination:  Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  

Coordinate construction operations, included in different Sections, that depend on each 

other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 
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where installation of one part of the Work depends on installation of other 

components, before or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance 

and accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special 

procedures required for coordination.  Include such items as required notices, reports, 

and list of attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of 

their Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required 

administrative procedures with other construction activities and activities of other 

contractors to avoid conflicts and to ensure orderly progress of the Work.  Such 

administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 

2. Preparation of the schedule of values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project closeout activities. 

8. Startup and adjustment of systems. 

1.5 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or 

interpretation of the Contract Documents, Contractor shall prepare and submit an RFI 

in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 

Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 

Contractor's work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information 

or interpretation and the following: 

1. Project name. 

2. Project number. 

3. Date. 

4. Name of Contractor. 

5. Name of Architect and Program Manager. 

6. RFI number, numbered sequentially. 

7. RFI subject. 
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8. Specification Section number and title and related paragraphs, as appropriate. 

9. Drawing number and detail references, as appropriate. 

10. Field dimensions and conditions, as appropriate. 

11. Contractor's suggested resolution.  If Contractor's solution(s) impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 

12. Contractor's signature. 

13. Attachments:  Include sketches, descriptions, measurements, photos, Product 

Data, Shop Drawings, coordination drawings, and other information necessary to 

fully describe items needing interpretation. 

C. RFI Forms:  AIA Document G716. 

D. Architect's and Program Manager's Action:  Architect and Program Manager will 

review each RFI, determine action required, and respond.  Allow five working days for 

Architect's response for each RFI.  RFIs received by Architect or Program Manager 

after 1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 

b. Requests for approval of substitutions. 

c. Requests for coordination information already indicated in the Contract 

Documents. 

d. Requests for adjustments in the Contract Time or the Contract Sum. 

e. Requests for interpretation of Architect's actions on submittals. 

f. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 

Architect's time for response will date from time of receipt of additional 

information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 

Contract Sum may be eligible for Contractor to submit Change Proposal 

according to Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract 

Time or the Contract Sum, notify Architect and Program Manager in 

writing within 10 days of receipt of the RFI response. 

E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI 

number.  Submit log weekly.  Use CSI Log Form 13.2B.  

1. Project name. 

2. Name and address of Contractor. 

3. Name and address of Architect and Program Manager. 

4. RFI number including RFIs that were dropped and not submitted. 

5. RFI description. 

6. Date the RFI was submitted. 

7. Date Architect's and Program Manager's response was received. 
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F. On receipt of Architect's and Program Manager's action, update the RFI log and 

immediately distribute the RFI response to affected parties.  Review response and 

notify Architect and Program Manager within three  days if Contractor disagrees with 

response. 

1. Identification of related Minor Change in the Work, Construction Change 

Directive, and Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal 

Request, as appropriate. 

1.6 PROJECT MEETINGS 

A. General:  General Contractor will schedule and conduct meetings and conferences at 

Project site unless otherwise indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose 

presence is required, of date and time of each meeting.  Notify Owner and 

Architect of scheduled meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited 

attendees. 

3. Minutes:  Entity responsible for conducting meeting will record significant 

discussions and agreements achieved.  Distribute the meeting minutes to 

everyone concerned, including Owner, Program Manager, and Architect, within 

three days of the meeting. 

B. Preconstruction Conference:  Architect will schedule and conduct  a preconstruction 

conference before starting construction, at a time convenient to Owner and Architect, 

but no later than 15 days after execution of the Agreement. 

1. Attendees:  Authorized representatives of Owner, Program Manager, Architect, 

and their consultants; Contractor and its superintendent; major subcontractors; 

suppliers; and other concerned parties shall attend the conference.  Participants 

at the conference shall be familiar with Project and authorized to conclude 

matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 

following: 

a. Tentative construction schedule. 

b. Phasing. 

c. Critical work sequencing and long-lead items. 

d. Designation of key personnel and their duties. 

e. Procedures for processing field decisions and Change Orders. 

f. Procedures for RFIs. 

g. Procedures for testing and inspecting. 

h. Procedures for processing Applications for Payment. 

i. Distribution of the Contract Documents. 

j. Submittal procedures. 

k. . 
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l. Preparation of record documents. 

m. Use of the premises and existing building. 

n. Work restrictions. 

o. Working hours. 

p. Owner's occupancy requirements. 

q. Responsibility for temporary facilities and controls. 

r. Procedures for moisture and mold control. 

s. Procedures for disruptions and shutdowns. 

t. Construction waste management and recycling. 

u. Parking availability. 

v. Office, work, and storage areas. 

w. Equipment deliveries and priorities. 

x. First aid. 

y. Security. 

z. Progress cleaning. 

3. Minutes:  Entity responsible for conducting meeting will record and distribute 

meeting minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site 

before each construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators 

involved in or affected by the installation and its coordination or integration with 

other materials and installations that have preceded or will follow, shall attend 

the meeting.  Advise Architect, Program Manager , and Owner's Commissioning 

Authority of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 

the particular activity under consideration, including requirements for the 

following: 

a. Contract Documents. 

b. Options. 

c. Related RFIs. 

d. Related Change Orders. 

e. Purchases. 

f. Deliveries. 

g. Submittals.Retain first subparagraph below for projects with LEED or 

other sustainable design documentation requirements. 

h. Possible conflicts. 

i. Compatibility problems. 

j. Time schedules. 

k. Weather limitations. 

l. Manufacturer's written instructions. 

m. Warranty requirements. 

n. Compatibility of materials. 

o. Acceptability of substrates. 

p. Temporary facilities and controls. 

q. Space and access limitations. 
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r. Regulations of authorities having jurisdiction. 

s. Testing and inspecting requirements. 

t. Installation procedures. 

u. Coordination with other work. 

v. Required performance results. 

w. Protection of adjacent work. 

x. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, 

including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to other 

parties requiring information. 

5. Do not proceed with installation if the conference cannot be successfully 

concluded.  Initiate whatever actions are necessary to resolve impediments to 

performance of the Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  General Contractor will conduct progress meetings at weekly 

intervals. 

1. Attendees:  In addition to representatives of Owner, Program Manager, and 

Architect, each contractor, subcontractor, supplier, and other entity concerned 

with current progress or involved in planning, coordination, or performance of 

future activities shall be represented at these meetings.  All participants at the 

meeting shall be familiar with Project and authorized to conclude matters relating 

to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  

Review other items of significance that could affect progress.  Include topics for 

discussion as appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last 

meeting.  Determine whether each activity is on time, ahead of schedule, 

or behind schedule, in relation to Contractor's construction schedule.  

Determine how construction behind schedule will be expedited; secure 

commitments from parties involved to do so.  Discuss whether schedule 

revisions are required to ensure that current and subsequent activities will 

be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the 

following: 

1) Interface requirements. 

2) Sequence of operations. 

3) Status of submittals. 

4) Deliveries. 

5) Off-site fabrication. 

6) Access. 

7) Site utilization. 
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8) Temporary facilities and controls. 

9) Progress cleaning. 

10) Quality and work standards. 

11) Status of correction of deficient items. 

12) Field observations. 

13) Status of RFIs. 

14) Status of proposal requests. 

15) Pending changes. 

16) Status of Change Orders. 

17) Pending claims and disputes. 

18) Documentation of information for payment requests. 

3. Minutes:  Entity responsible for conducting the meeting will record and 

distribute the meeting minutes to each party present and to parties requiring 

information. 

a. Schedule Updating:  Revise Contractor's construction schedule after each 

progress meeting where revisions to the schedule have been made or 

recognized.  Issue revised schedule concurrently with the report of each 

meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 

requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for submitting operation and 

maintenance manuals. 

2. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 

3. Section 017900 "Demonstration and Training" for submitting video recordings of 

demonstration of equipment and training of Owner's personnel. 

1.2 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 

Architect's  responsive action. 

B. Informational Submittals:  Written and graphic information and physical samples that do not 

require Architect's  responsive action.  Submittals may be rejected for not complying with 

requirements. 

1.3 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 

required by construction schedule.  Include time required for review, ordering, manufacturing, 

fabrication, and delivery when establishing dates.  Include additional time required for making 

corrections or revisions to submittals noted by Architect and additional time for handling and 

reviewing submittals required by those corrections. 

B. Submit Submittal Schedule no later than thirty (3) days after contract date. 

C. ALL submittals to be completed sixty  (60) days after contract date. 

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. All submittals shall be made in electronic format unless paper submittals have been previously 

authorized in writing by the Architect. 
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B. Architect's Digital Data Files:  Electronic copies of digital data files of the Contract Drawings 

will not be provided by Architect upon Contractor's request, Contractor's use in preparing 

submittals. 

1. Architect will furnish Contractor one set of digital data drawing files of the Contract 

Drawings for use in preparing Shop Drawings and Project record drawings. 

a. Architect makes no representations as to the accuracy or completeness of digital 

data drawing files as they relate to the Contract Drawings. 

b. Contractor shall execute a data licensing agreement in the form of Agreement 

included in Project Manual. 

C. Coordination:  Coordinate preparation and processing of submittals with performance of 

construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 

processing will not be delayed because of need to review submittals concurrently for 

coordination. 

a. Architect  reserve the right to withhold action on a submittal requiring 

coordination with other submittals until related submittals are received. 

D. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  

Time for review shall commence on Architect's receipt of submittal.  No extension of the 

Contract Time will be authorized because of failure to transmit submittals enough in advance of 

the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 10  days for initial review of each submittal.  Allow additional 

time if coordination with subsequent submittals is required.   Architect will advise 

Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 

as initial submittal. 

3. Resubmittal Review:  Allow 10  days for review of each resubmittal. 

E. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as 

follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 

requirements of a single Specification Section and transmittal form with links enabling 

navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. Submittal number shall include a prefix indicating the number of the submittal, the 

six digit specification section and a sequential number indicating how many times 

the submittal has be submitted. 

1) Example:  098413-03-01, where, 098413 is the specification section 

number, 03 represents the third submittal under Section 098413, and 01 
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represents the number of times the submittal has been submitted, where 00 

is the original submittal, 01 is the first re-submittal and so on. 

3. Provide means for insertion to permanently record Contractor's review and approval 

markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Owner, 

containing the following information: 

a. Project name. 

b. Date. 

c. Name and address of Architect. 

d. Name of Contractor. 

e. Name of firm or entity that prepared submittal. 

f. Names of subcontractor, manufacturer, and supplier. 

g. Category and type of submittal. 

h. Submittal purpose and description. 

i. Specification Section number and title. 

j. Specification paragraph number or drawing designation and generic name for each 

of multiple items. 

k. Drawing number and detail references, as appropriate. 

l. Location(s) where product is to be installed, as appropriate. 

m. Related physical samples submitted directly. 

n. Indication of full or partial submittal. 

o. Transmittal number, numbered consecutively. 

p. Submittal and transmittal distribution record. 

q. Other necessary identification. 

r. Remarks. 

F. Options:  Identify options requiring selection by Architect. 

G. Deviations:  Identify deviations from the Contract Documents on submittals. 

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 

2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 

3. Resubmit submittals until they are marked with approval notation from Architect's  

action stamp. 

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for performance 

of construction activities.  Show distribution on transmittal forms. 

J. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 

action submittals that are marked with approval notation from Architect's  action stamp. 
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PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements: 

1. Submit electronic submittals via email as PDF electronic files. Submit files to e-mail 

address to be identified by Architect, at pre-construction meeting. 

a. Architect,  will return annotated file.  Annotate and retain one copy of file as an 

electronic Project record document file. 

2. Action Submittals:  Submit three  paper copies of each submittal unless otherwise 

indicated.  Architect,  will return one copy. 

3. Informational Submittals:  Submit two paper copies of each submittal unless otherwise 

indicated.  Architect will not return copies. 

4. Certificates and Certifications Submittals:  Provide a statement that includes signature of 

entity responsible for preparing certification.  Certificates and certifications shall be 

signed by an officer or other individual authorized to sign documents on behalf of that 

entity. 

a. Provide a digital signature with digital certificate on electronically-submitted 

certificates and certifications where indicated. 

b. Provide a notarized statement on original paper copy certificates and certifications 

where indicated. 

B. Product Data:  Collect information into a single submittal for each element of construction and 

type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 

are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 

b. Manufacturer's product specifications. 

c. Standard color charts. 

d. Statement of compliance with specified referenced standards. 

e. Testing by recognized testing agency. 

f. Application of testing agency labels and seals. 

g. Notation of coordination requirements. 

h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 

b. Printed performance curves. 

c. Operational range diagrams. 
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d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 

6. Submit Product Data in the following format: 

a. PDF electronic file. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 

Shop Drawings on reproductions of the Contract Documents or standard printed data, unless 

submittal based on Architect's digital data drawing files is otherwise permitted. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 

following information, as applicable: 

a. Identification of products. 

b. Schedules. 

c. Compliance with specified standards. 

d. Notation of coordination requirements. 

e. Notation of dimensions established by field measurement. 

f. Relationship and attachment to adjoining construction clearly indicated. 

g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 

Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches. 

3. Submit Shop Drawings in the following format: 

a. PDF electronic file. 

b. Two opaque (bond) copies of each submittal.  Architect,  will return one 

copy(ies). 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 

characteristics with other elements and for a comparison of these characteristics between 

submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 

in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 

b. Product name and name of manufacturer. 

c. Sample source. 

d. Number and title of applicable Specification Section. 

3. For projects where electronic submittals are required, provide corresponding electronic 

submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 

identification information for record. 

4. Disposition:  Maintain sets of approved Samples at Project site, available for 

quality-control comparisons throughout the course of construction activity.  Sample sets 

may be used to determine final acceptance of construction associated with each set. 
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a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections.  Such Samples must be in an undamaged condition at time 

of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor. 

5. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 

manufacturer's product line.  Architect,  will return submittal with options 

selected. 

6. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 

from same material to be used for the Work, cured and finished in manner specified, and 

physically identical with material or product proposed for use, and that show full range of 

color and texture variations expected.  Samples include, but are not limited to, the 

following:  partial sections of manufactured or fabricated components; small cuts or 

containers of materials; complete units of repetitively used materials; swatches showing 

color, texture, and pattern; color range sets; and components used for independent testing 

and inspection. 

a. Number of Samples:  Submit three Insert number sets of Samples.  Architect will 

retain two  Sample sets; one will be returned.  Mark up and retain one returned 

Sample set as a project record sample. 

1) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets of 

paired units that show approximate limits of variations. 

E. Product Schedule:  As required in individual Specification Sections, prepare a written 

summary indicating types of products required for the Work and their intended location.  

Include the following information in tabular form: 

1. Submit product schedule in the following format: 

a. PDF electronic file. 

b. Two paper copies of product schedule or list unless otherwise indicated.  

Architect, will return one copies. 

F. Coordination Drawings Submittals:  Comply with requirements specified in Section 013100 

"Project Management and Coordination." 

G. Contractor's Construction Schedule:  Comply with requirements specified in Section 013200 

"Construction Progress Documentation." 

H. Application for Payment and Schedule of Values:  Comply with requirements specified in 

Section 012900 "Payment Procedures. 
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I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with 

requirements specified in Section 014000 "Quality Requirements." 

J. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 

specified in Section 017700 "Closeout Procedures." 

K. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and 

Maintenance Data." 

L. Qualification Data:  Prepare written information that demonstrates capabilities and experience 

of firm or person.  Include lists of completed projects with project names and addresses, 

contact information of architects and owners, and other information specified. 

M. Welding Certificates:  Prepare written certification that welding procedures and personnel 

comply with requirements in the Contract Documents.  Submit record of Welding Procedure 

Specification and Procedure Qualification Record on AWS forms.  Include names of firms and 

personnel certified. 

N. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 

Installer complies with requirements in the Contract Documents and, where required, is 

authorized by manufacturer for this specific Project. 

O. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 

that manufacturer complies with requirements in the Contract Documents.  Include evidence of 

manufacturing experience where required. 

P. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 

product complies with requirements in the Contract Documents. 

Q. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 

material complies with requirements in the Contract Documents. 

R. Material Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting test results of material for compliance with 

requirements in the Contract Documents. 

S. Product Test Reports:  Submit written reports indicating that current product produced by 

manufacturer complies with requirements in the Contract Documents.  Base reports on 

evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 

on comprehensive tests performed by a qualified testing agency. 

T. Research Reports:  Submit written evidence, from a model code organization acceptable to 

authorities having jurisdiction, that product complies with building code in effect for Project. 

U. Schedule of Tests and Inspections:  Comply with requirements specified in Section 014000 

"Quality Requirements." 

V. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of tests performed before installation 

of product, for compliance with performance requirements in the Contract Documents. 
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W. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of compatibility tests performed 

before installation of product.  Include written recommendations for primers and substrate 

preparation needed for adhesion. 

X. Field Test Reports:  Submit written reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final location, 

for compliance with requirements in the Contract Documents. 

Y. Design Data:  Prepare and submit written and graphic information, including, but not limited 

to, performance and design criteria, list of applicable codes and regulations, and calculations.  

Include list of assumptions and other performance and design criteria and a summary of loads.  

Include load diagrams if applicable.  Provide name and version of software, if any, used for 

calculations.  Include page numbers. 

2.2 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a 

design professional are specifically required of Contractor by the Contract Documents, provide 

products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 

a written request for additional information to Architect. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and 

other required submittals, submit digitally signed PDF electronic file and three paper copies of 

certificate, signed and sealed by the responsible design professional, for each product and 

system specifically assigned to Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 

Contract Documents.  Include list of codes, loads, and other factors used in performing 

these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 

other Work of the Contract and for compliance with the Contract Documents.  Note 

corrections and field dimensions.  Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 

"Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project 

name and location, submittal number, Specification Section title and number, name of reviewer, 
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date of Contractor's approval, and statement certifying that submittal has been reviewed, 

checked, and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S 'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 

will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections 

or revisions required, and return it.  Architect will stamp each submittal with an action stamp 

and will mark stamp appropriately to indicate action, as follows: 

1. Shop Drawing Review Stamp:  The Architect will stamp each submittal with a uniform, 

shop drawing review  stamp.  The Architect will mark  the stamp appropriately to 

indicate the action taken, as follows: 
 

a. Final Unrestricted Release:  When the Architect marks a submittal "REVIEWED" 

the Work covered by the submittal may proceed provided it complies with 

requirements of the Contract Documents.  Final payment depends on that 

compliance. 

b. Final-But-Restricted Release:  When the Architect marks a submittal 

"REVIEWED AS NOTED”, the Work covered by the submittal may proceed 

provided it complies with notations or corrections on the submittal and 

requirements of the Contract Documents.  Final payment depends on that 

compliance. In this option, the Architect may require a re-submittal by checking the 

“REVISE AND RESUBMIT” box or not by leaving the “REVISE AND 

RESUBMIT” box blank. 

c. Returned Rejected:  When the Architect marks a submittal "Resubmit" or 

“REJECTED” do not proceed with Work covered by the submittal, including 

purchasing, fabrication, delivery, or other activity.  Revise or prepare a new 

submittal according to the notations; resubmit without delay.  Repeat if necessary 

to obtain different action mark. 

d. Acknowledgement only:  When the Architect marks a submittal 

“INFORMATION ONLY”, the Architect acknowledges receipt.  Submittal will 

be returned for record only. 

C. Informational Submittals:  Architect  will review each submittal and will not return it, or will 

return it if it does not comply with requirements.  Architect will forward each submittal to 

appropriate party. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 

for resubmittal without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and 

quality control. 

B. Testing and inspecting services are required to verify compliance with requirements 

specified or indicated.  These services do not relieve Contractor of responsibility for 

compliance with the Contract Document requirements. 

1. Specified tests, inspections, and related actions do not limit Contractor's other 

quality-assurance and -control procedures that facilitate compliance with the 

Contract Document requirements. 

2. Requirements for Contractor to provide quality-assurance and -control services 

required by Architect, Owner, Program Manager, or authorities having 

jurisdiction are not limited by provisions of this Section. 

3. Specific test and inspection requirements are not specified in this Section. 

4. Unless more stringent requirements are indicated in individual sections testing 

and inspection program shall comply with the requirements of authorities having 

jurisdiction and the applicable building code IBC-2009. 

a. See Section 014000A for the Statement of Special Inspection which is to 

be filed with the Authority having Jurisdiction as part of the permit 

application. 

C. Special ‘Called Inspection’ services are required by the Code Authority having 

jurisdiction at intervals during construction and at completion of construction.  These 

inspections are required to be conducted by qualified Independent Inspectors.  

Contractor is required to schedule inspections and notify the Independent Inspector at 

appropriate time depending on construction activities. 

1.2 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and 

during execution of the Work to guard against defects and deficiencies and substantiate 

that proposed construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during 

and after execution of the Work to evaluate that actual products incorporated into the 

Work and completed construction comply with requirements.  Services do not include 

contract enforcement activities performed by Architect or Program Manager. 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

Issued for Bid and Permit - 08.31.2015 

 

 

 

Hagney Architects, LLC 

Job #1741-9 
QUALITY 

REQUIREMENTS 

 014000-2 

 

C. Mockups:  Full-size physical assemblies that are constructed on-site.  Mockups are 

constructed to verify selections made under Sample submittals; to demonstrate 

aesthetic effects and, where indicated, qualities of materials and execution; to review 

coordination, testing, or operation; to show interface between dissimilar materials; and 

to demonstrate compliance with specified installation tolerances.  Mockups are not 

Samples.  Unless otherwise indicated, approved mockups establish the standard by 

which the Work will be judged. 

1. Laboratory Mockups:  Full-size physical assemblies constructed at testing 

facility to verify performance characteristics. 

D. Preconstruction Testing:  Tests and inspections performed specifically for Project 

before products and materials are incorporated into the Work, to verify performance or 

compliance with specified criteria. 

E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, 

or a testing agency qualified to conduct product testing and acceptable to authorities 

having jurisdiction, to establish product performance and compliance with specified 

requirements. 

F. Source Quality-Control Testing:  Tests and inspections that are performed at the 

source, e.g., plant, mill, factory, or shop. 

G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for 

installation of the Work and for completed Work. 

H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  

Testing laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 

employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 

operation, including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require 

that certain construction activities be performed by accredited or unionized 

individuals, or that requirements specified apply exclusively to specific trade(s). 

J. Experienced:  When used with an entity or individual, "experienced" means having 

successfully completed a minimum of five previous projects similar in nature, size, and 

extent to this Project; being familiar with special requirements indicated; and having 

complied with requirements of authorities having jurisdiction. 

A. Called Inspection:  A routine visit by a Qualified Inspector to check for compliance 

with applicable codes during construction. 

1. Called Inspection Record:  A form used during a called inspection to document 

information regarding compliance or non-compliance, prepared by a qualified 

inspector. 
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1.3 CONFLICTING REQUIREMENTS 

A. Referenced Standards:  If compliance with two or more standards is specified and the 

standards establish different or conflicting requirements for minimum quantities or 

quality levels, comply with the most stringent requirement.  Refer conflicting 

requirements that are different, but apparently equal, to Architect for a decision before 

proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or 

specified shall be the minimum provided or performed.  The actual installation may 

comply exactly with the minimum quantity or quality specified, or it may exceed the 

minimum within reasonable limits.  To comply with these requirements, indicated 

numeric values are minimum or maximum, as appropriate, for the context of 

requirements.  Refer uncertainties to Architect for a decision before proceeding. 

1.4 INFORMATIONAL SUBMITTALS 

A. Contractor's Statement of Responsibility:  When required by authorities having 

jurisdiction, submit copy of written statement of responsibility sent to authorities 

having jurisdiction before starting work on the following systems: 

1. Seismic-force-resisting system, designated seismic system, or component listed 

in the designated seismic system quality-assurance plan prepared by Architect. 

2. Main wind-force-resisting system or a wind-resisting component listed in the 

wind-force-resisting system quality-assurance plan prepared by Architect. 

3. Qualified Inspector’s credentials and indicating approval by Illinois State Board 

of Education (ISBE) 

1.5 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports:  Prepare and submit certified written reports specified in 

other Sections.  Include the following: 

1. Date of issue. 

2. Project title and number. 

3. Name, address, and telephone number of testing agency. 

4. Dates and locations of samples and tests or inspections. 

5. Names of individuals making tests and inspections. 

6. Description of the Work and test and inspection method. 

7. Identification of product and Specification Section. 

8. Complete test or inspection data. 

9. Test and inspection results and an interpretation of test results. 

10. Record of temperature and weather conditions at time of sample taking and 

testing and inspecting. 

11. Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements. 

12. Name and signature of laboratory inspector. 

13. Recommendations on retesting and reinspecting. 
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14. Called Inspection Records:  Submit two copies at appropriate time 

corresponding with construction activities. 

B. Manufacturer's Field Reports:  Prepare written information documenting tests and 

inspections specified in other Sections.  Include the following: 

1. Name, address, and telephone number of representative making report. 

2. Statement on condition of substrates and their acceptability for installation of 

product. 

3. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 

4. Results of operational and other tests and a statement of whether observed 

performance complies with requirements. 

5. Other required items indicated in individual Specification Sections. 

C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, 

licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, 

receipts for fee payments, judgments, correspondence, records, and similar documents, 

established for compliance with standards and regulations bearing on performance of 

the Work. 

1.6 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this article establish the minimum qualification 

levels required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing products or 

systems similar to those indicated for this Project and with a record of successful 

in-service performance, as well as sufficient production capacity to produce required 

units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those 

indicated for this Project and with a record of successful in-service performance, as 

well as sufficient production capacity to produce required units. 

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or 

assembling work similar in material, design, and extent to that indicated for this 

Project, whose work has resulted in construction with a record of successful in-service 

performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified 

to practice in jurisdiction where Project is located and who is experienced in providing 

engineering services of the kind indicated.  Engineering services are defined as those 

performed for installations of the system, assembly, or product that are similar in 

material, design, and extent to those indicated for this Project. 

F. Specialists:  Certain Specification Sections require that specific construction activities 

shall be performed by entities who are recognized experts in those operations.  
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Specialists shall satisfy qualification requirements indicated and shall be engaged for 

the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 

specialists. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency 

with the experience and capability to conduct testing and inspecting indicated, as 

documented according to ASTM E 329; and with additional qualifications specified in 

individual Sections; and, where required by authorities having jurisdiction, that is 

acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 

2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

H. Manufacturer's Representative Qualifications:  An authorized representative of 

manufacturer who is trained and approved by manufacturer to observe and inspect 

installation of manufacturer's products that are similar in material, design, and extent to 

those indicated for this Project. 

I. Preconstruction Testing:  Where testing agency is indicated to perform preconstruction 

testing for compliance with specified requirements for performance and test methods, 

comply with the following: 

1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and 

construction. 

b. Submit specimens in a timely manner with sufficient time for testing and 

analyzing results to prevent delaying the Work. 

c. Build laboratory mockups at testing facility using personnel, products, and 

methods of construction indicated for the completed Work. 

d. When testing is complete, remove test specimens, assemblies, and 

mockups, and laboratory mockups; do not reuse products on Project. 

2. Testing Agency Responsibilities:  Submit a certified written report of each test, 

inspection, and similar quality-assurance service to Architect,  with copy to 

Contractor.  Interpret tests and inspections and state in each report whether 

tested and inspected work complies with or deviates from the Contract 

Documents. 

J. Mockups:  Before installing portions of the Work requiring mockups, build mockups 

for each form of construction and finish required to comply with the following 

requirements, using materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed 

by Architect. 

2. Notify Architect  seven days in advance of dates and times when mockups will 

be constructed. 
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3. Demonstrate the proposed range of aesthetic effects and workmanship. 

4. Obtain Architect's  approval of mockups before starting work, fabrication, or 

construction. 

a. Allow seven days for initial review and each re-review of each mockup. 

5. Maintain mockups during construction in an undisturbed condition as a standard 

for judging the completed Work. 

6. Demolish and remove mockups when directed unless otherwise indicated. 

K. Laboratory Mockups:  Comply with requirements of preconstruction testing and those 

specified in individual Specification Sections. 

1.7 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's 

responsibility, Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of 

testing agencies engaged and a description of types of testing and inspecting they 

are engaged to perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated 

by work that failed to comply with the Contract Documents will be charged to 

Contractor, and the Contract Sum will be adjusted by Change Order. 

B. Manufacturer's Field Services:  Where indicated, engage a manufacturer's 

representative to observe and inspect the Work.  Manufacturer's representative's 

services include examination of substrates and conditions, verification of materials, 

inspection of completed portions of the Work, and submittal of written reports. 

C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were 

Contractor's responsibility, provide quality-control services, including retesting and 

reinspecting, for construction that replaced Work that failed to comply with the 

Contract Documents. 

D. Testing Agency Responsibilities:  Cooperate with Architect,  and Contractor in 

performance of duties.  Provide qualified personnel to perform required tests and 

inspections. 

1. Notify Architect, and Contractor promptly of irregularities or deficiencies 

observed in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which 

in-situ tests are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether 

tested and inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 

approve or accept any portion of the Work. 
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6. Do not perform any duties of Contractor. 

E. Associated Services:  Cooperate with agencies performing required tests, inspections, 

and similar quality-control services, and provide reasonable auxiliary services as 

requested.  Notify agency sufficiently in advance of operations to permit assignment of 

personnel.  Provide the following: 

1. Access to the Work. 

2. Incidental labor and facilities necessary to facilitate tests and inspections. 

3. Adequate quantities of representative samples of materials that require testing 

and inspecting.  Assist agency in obtaining samples. 

4. Facilities for storage and field curing of test samples. 

5. Delivery of samples to testing agencies. 

6. Preliminary design mix proposed for use for material mixes that require control 

by testing agency. 

7. Security and protection for samples and for testing and inspecting equipment at 

Project site. 

F. Coordination:  Coordinate sequence of activities to accommodate required 

quality-assurance and -control services with a minimum of delay and to avoid necessity 

of removing and replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.8 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Owner will engage Engage a qualified special inspector 

to conduct special tests and inspections required by authorities having jurisdiction as 

the responsibility of Owner, as indicated in Statement of Special Inspections attached 

to this Section, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control 

procedures and reviews the completeness and adequacy of those procedures to 

perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies 

observed in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar 

quality-control service to Architect with copy to Contractor and to authorities 

having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial 

Completion, which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and 

inspected work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

B. Called Inspection Records:  Provide called inspection records indicating inspections 

performed and certified by Qualified Inspectors.  Perform all inspections required by 

International Building Code (IBC 2009), International Energy Conservation Code 

(IECC 2009), International Fire Code (IFC 2009), International Fuel Gas Code (IFGC 
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2006), and the International Mechanical Code (IMC 2009). 

1. Unless otherwise requested by the Regional Office of Education, the following 

minimum inspections shall be provided: 

a. See attachment Exhibit A. 

2. The Inspection Records shall show the Qualified Inspector’s signed authorization 

to proceed after each phase or milestone of construction. 

1. Schedule called inspections required to be completed prior to covering up work.   

2. Provide access for Qualified Inspector to perform inspection.  Uncover work as 

required for proper inspection at no additional cost to the Owner 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the 

following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Architect. 

4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access 

to test and inspection log for Architect's  reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, 

repair damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes.  Restore 

patched areas and extend restoration into adjoining areas with durable seams that 

are as invisible as possible.  Comply with the Contract Document requirements 

for cutting and patching in Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services. 
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END OF SECTION 014000 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, 

applications, and requests, "approved" is limited to Architect's duties and 

responsibilities as stated in the Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including 

"requested," "authorized," "selected," "required," and "permitted" have the same 

meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 

Drawings, in Specifications, and in other Contract Documents.  Other terms including 

"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities 

having jurisdiction, and rules, conventions, and agreements within the construction 

industry that control performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, 

assembly, installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, 

unpacking, assembling, erecting, placing, anchoring, applying, working to dimension, 

finishing, curing, protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of 

Project site is shown on Drawings and may or may not be identical with the description 

of the land on which Project is to be built. 
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1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 

requirements, applicable construction industry standards have the same force and effect 

as if bound or copied directly into the Contract Documents to the extent referenced.  

Such standards are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract 

Documents unless otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be 

familiar with industry standards applicable to its construction activity.  Copies of 

applicable standards are not bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, 

obtain copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications 

or other Contract Documents, they shall mean the recognized name of the entities 

indicated in Thomson Gale's "Encyclopedia of Associations" or in Columbia Books' 

"National Trade & Professional Associations of the U.S." 

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities in the 

following list.  Names, telephone numbers, and Web sites are subject to change and 

are believed to be accurate and up-to-date as of the date of the Contract Documents. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products 

for use in Project; product delivery, storage, and handling; manufacturers' standard 

warranties on products; special warranties; and comparable products. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for requests for substitutions. 

1.2 DEFINITIONS 

A. Products:  Items obtained for incorporating into the Work, whether purchased for 

Project or taken from previously purchased stock.  The term "product" includes the 

terms "material," "equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including 

make or model number or other designation shown or listed in manufacturer's 

published product literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another 

project or facility.  Products salvaged or recycled from other projects are not 

considered new products. 

3. Comparable Product:  Product that is demonstrated and approved through 

submittal process to have the indicated qualities related to type, function, 

dimension, in-service performance, physical properties, appearance, and other 

characteristics that equal or exceed those of specified product. 

B. Basis-of-Design Product Specification:  A specification in which a specific 

manufacturer's product is named and accompanied by the words "basis-of-design 

product," including make or model number or other designation, to establish the 

significant qualities related to type, function, dimension, in-service performance, 

physical properties, appearance, and other characteristics for purposes of evaluating 

comparable products of additional manufacturers named in the specification. 

C. Where a Basis of Design Product is specified, the project shall be assumed to have been 

designed to accommodate all the requirements of the Basis of Design Product.  Should 

the acceptable alternate product be used, the Contractor shall bear the cost of 

modifications, which may be required to accommodate the alternate product. 

1. Modifications that may be required include but are not limited to: 

a. Alterations due to physical size and weight of equipment. 
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a. Electrical power and grounding requirements 

b. Cabling, auxiliary equipment, and controls. 

c. Water and sanitation requirements. 

d. Heating, air-conditioning and ventilation requirement. 

2. The cost of modifications shall include the cost of re-engineering and revisions to 

drawings and specifications, as required.  These costs shall be paid directly from 

the Contractor to the Architect. 

1.3 ACTION SUBMITTALS 

A. Comparable Product Requests:  Submit request for consideration of each comparable 

product.  Identify product or fabrication or installation method to be replaced.  Include 

Specification Section number and title and Drawing numbers and titles. 

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in 

Section 013300 "Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or 

more products for use on Project, select product compatible with products previously 

selected, even if previously selected products were also options. 

B. Asbestos Containing Materials (ACM):  Products containing any Asbestos Containing 

Materials, shall not be used on this project.  Contractor shall certify in writing, as part 

of Closeout requirements, that ACM containing products have not been used in the 

project. 

C. Paint containing lead may shall not be used on this project.  Contractor shall certify in 

writing, as part of Closeout requirements, that Lead containing paints have not been 

used in the project. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft and vandalism.  Comply with manufacturer's 

written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 

items that are flammable, hazardous, easily damaged, or sensitive to 

deterioration, theft, and other losses. 
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3. Deliver products to Project site in an undamaged condition in manufacturer's 

original sealed container or other packaging system, complete with labels and 

instructions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract 

Documents and to determine that products are undamaged and properly 

protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting 

of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent 

condensation. 

4. Protect foam plastic from exposure to sunlight, except to extent necessary for 

period of installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, 

humidity, ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 

1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 

other warranties required by the Contract Documents.  Manufacturer's disclaimers and 

limitations on product warranties do not relieve Contractor of obligations under 

requirements of the Contract Documents. 

1. Manufacturer's Warranty:  Written warranty furnished by individual 

manufacturer for a particular product and specifically endorsed by manufacturer 

to Owner. 

2. Special Warranty:  Written warranty required by the Contract Documents to 

provide specific rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 

identification, ready for execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific 

information and properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, 

prepare a written document using indicated form properly executed. 

3. Refer to other Sections for specific content requirements and particular 

requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Section 017700 "Closeout Procedures." 
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PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract 

Documents, are undamaged and, unless otherwise indicated, are new at time of 

installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other 

items needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard 

options are specified, provide standard products of types that have been produced 

and used successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in 

conflict with requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 

selection. 

5. Descriptive, performance, and reference standard requirements in the 

Specifications establish salient characteristics of products. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single manufacturer and product, provide 

the named product that complies with requirements.  Comparable products or 

substitutions for Contractor's convenience will not be considered. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or 

source, provide a product by the named manufacturer or source that complies 

with requirements.  Comparable products or substitutions for Contractor's 

convenience will not be considered. 

3. Products: 

a. Restricted List:  Where Specifications include a list of names of both 

manufacturers and products, provide one of the products listed that 

complies with requirements.  Comparable products or substitutions for 

Contractor's convenience will not be considered. 

b. Nonrestricted List:  Where Specifications include a list of names of both 

available manufacturers and products, provide one of the products listed, or 

an unnamed product, that complies with requirements.  Comply with 

requirements in "Comparable Products" Article for consideration of an 

unnamed product. 

4. Manufacturers: 

a. Restricted List:  Where Specifications include a list of manufacturers' 

names, provide a product by one of the manufacturers listed that complies 

with requirements.  Comparable products or substitutions for Contractor's 

convenience will not be considered. 

b. Nonrestricted List:  Where Specifications include a list of available 

manufacturers, provide a product by one of the manufacturers listed, or a 
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product by an unnamed manufacturer, that complies with requirements.  

Comply with requirements in "Comparable Products" Article for 

consideration of an unnamed manufacturer's product. 

5. Basis-of-Design Product:  Where Specifications name a product, or refer to a 

product indicated on Drawings, and include a list of manufacturers, provide the 

specified or indicated product or a comparable product by one of the other named 

manufacturers.  Drawings and Specifications indicate sizes, profiles, 

dimensions, and other characteristics that are based on the product named.  

Comply with requirements in "Comparable Products" Article for consideration of 

an unnamed product by one of the other named manufacturers. 

C. Visual Matching Specification:  Where Specifications require "match Architect's 

sample", provide a product that complies with requirements and matches Architect's 

sample.  Architect's decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with 

other specified requirements, comply with requirements in Section 012500 

"Substitution Procedures" for proposal of product. 

D. Visual Selection Specification:  Where Specifications include the phrase "as selected 

by Architect from manufacturer's full range" or similar phrase, select a product that 

complies with requirements.  Architect will select color, gloss, pattern, density, or 

texture from manufacturer's product line that includes both standard and premium 

items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration:  Architect will consider Contractor's request for 

comparable product when the following conditions are satisfied.  If the following 

conditions are not satisfied, Architect may return requests without action, except to 

record noncompliance with these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract 

Documents, that it is consistent with the Contract Documents and will produce 

the indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those 

named in the Specifications.  Significant qualities include attributes such as 

performance, weight, size, durability, visual effect, and specific features and 

requirements indicated. 

3. Evidence that proposed product provides specified warranty. 

4. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners, if requested. 

5. Samples, if requested. 
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PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 

Work including, but not limited to, the following: 

1. Construction layout. 

2. Field engineering and surveying. 

3. Installation of the Work. 

4. Cutting and patching. 

5. Coordination of Owner-installed products. 

6. Progress cleaning. 

7. Starting and adjusting. 

8. Protection of installed construction. 

9. Correction of the Work. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 

2. Section 013300 "Submittal Procedures" for submitting surveys. 

3. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 

levels, and final cleaning. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 

other work. 

B. Patching:  Fitting and repair work required to restore construction to original conditions after 

installation of other work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For land surveyor professional engineer. 
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B. Cutting and Patching Plan:  Submit plan describing procedures at least 10  days prior to the 

time cutting and patching will be performed.  Include the following information: 

1. Extent:  Describe reason for and extent of each occurrence of cutting and patching. 

2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to 

structural elements and operating components as well as changes in building appearance 

and other significant visual elements. 

3. Products:  List products to be used for patching and firms or entities that will perform 

patching work. 

4. Dates:  Indicate when cutting and patching will be performed. 

5. Utilities and Mechanical and Electrical Systems:  List services and systems that cutting 

and patching procedures will disturb or affect.  List services and systems that will be 

relocated and those that will be temporarily out of service.  Indicate length of time 

permanent services and systems will be disrupted. 

a. Include description of provisions for temporary services and systems during 

interruption of permanent services and systems. 

C. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept 

hazardous materials, for hazardous waste disposal. 

D. Certified Surveys:  Submit two copies signed by land surveyorprofessional engineer. 

E. Final Property Survey:  Submit 10 copies showing the Work performed and record survey 

data. 

1.5 QUALITY ASSURANCE 

A. Land Surveyor Qualifications:  A professional land surveyor who is legally qualified to 

practice in jurisdiction where Project is located and who is experienced in providing 

land-surveying services of the kind indicated. 

B. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching 

of construction elements. 

1. Structural Elements:  When cutting and patching structural elements, notify Architect of 

locations and details of cutting and await directions from Architect before proceeding.  

Shore, brace, and support structural elements during cutting and patching.  Do not cut 

and patch structural elements in a manner that could change their load-carrying capacity 

or increase deflection 

2. Operational Elements:  Do not cut and patch operating elements and related components 

in a manner that results in reducing their capacity to perform as intended or that results in 

increased maintenance or decreased operational life or safety.  Operational elements 

include the following: 

a. Primary operational systems and equipment. 

b. Fire separation assemblies. 

c. Air or smoke barriers. 

d. Fire-suppression systems. 

e. Mechanical systems piping and ducts. 
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f. Control systems. 

g. Communication systems. 

h. Fire-detection and -alarm systems. 

i. Conveying systems. 

j. Electrical wiring systems. 

k. Operating systems of special construction. 

3. Other Construction Elements:  Do not cut and patch other construction elements or 

components in a manner that could change their load-carrying capacity, that results in 

reducing their capacity to perform as intended, or that results in increased maintenance or 

decreased operational life or safety.  Other construction elements include but are not 

limited to the following: 

a. Water, moisture, or vapor barriers. 

b. Membranes and flashings. 

c. Exterior curtain-wall construction. 

d. Sprayed fire-resistive material. 

e. Equipment supports. 

f. Piping, ductwork, vessels, and equipment. 

g. Noise- and vibration-control elements and systems. 

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching.  Do not cut and patch exposed construction in a 

manner that would, in Architect's opinion, reduce the building's aesthetic qualities.  

Remove and replace construction that has been cut and patched in a visually 

unsatisfactory manner. 

C. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties 

involved in cutting and patching, including mechanical and electrical trades.  Review areas of 

potential interference and conflict.  Coordinate procedures and resolve potential conflicts 

before proceeding. 

D. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 

recommendations and instructions for installation of products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 

surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 

possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will provide a match acceptable to Architect for the visual and functional performance of 

in-place materials. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of underground and other utilities and 

construction indicated as existing are not guaranteed.  Before beginning sitework, investigate 

and verify the existence and location of underground utilities, mechanical and electrical 

systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 

sanitary sewer, storm sewer, and water-service piping; underground electrical services, 

and other utilities. 

2. Furnish location data for work related to Project that must be performed by public 

utilities serving Project site. 

B. Examination and Acceptance of Conditions:  Before proceeding with each component of the 

Work, examine substrates, areas, and conditions, with Installer or Applicator present where 

indicated, for compliance with requirements for installation tolerances and other conditions 

affecting performance.  Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 

connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 

to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers. 

C. Written Report:  Where a written report listing conditions detrimental to performance of the 

Work is required by other Sections, include the following: 

1. Description of the Work. 

2. List of detrimental conditions, including substrates. 

3. List of unacceptable installation tolerances. 

4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 

with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information:  Furnish information to Owner that is necessary to adjust, move, 

or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 

located in or affected by construction.  Coordinate with authorities having jurisdiction. 

B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 

measurements before installing each product.  Where portions of the Work are indicated to fit 

to other construction, verify dimensions of other construction by field measurements before 

fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 

Work. 
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C. Space Requirements:  Verify space requirements and dimensions of items shown 

diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need 

for clarification of the Contract Documents caused by differing field conditions outside the 

control of Contractor, submit a request for information to Architect according to requirements 

in Section 013100 "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 

Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 

discovered, notify Architect and Program Manager promptly. 

B. General:  Engage a land surveyor professional engineer to lay out the Work using accepted 

surveying practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 

construction and elsewhere as needed to locate each element of Project. 

2. Establish limits on use of Project site. 

3. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain 

required dimensions. 

4. Inform installers of lines and levels to which they must comply. 

5. Check the location, level and plumb, of every major element as the Work progresses. 

6. Notify Architect and Program Manager when deviations from required lines and levels 

exceed allowable tolerances. 

7. Close site surveys with an error of closure equal to or less than the standard established 

by authorities having jurisdiction. 

C. Site Improvements:  Locate and lay out site improvements, including pavements, grading, fill 

and topsoil placement, utility slopes, and rim and invert elevations. 

D. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building 

foundations, column grids, and floor levels, including those required for mechanical and 

electrical work.  Transfer survey markings and elevations for use with control lines and levels.  

Level foundations and piers from two or more locations. 

E. Record Log:  Maintain a log of layout control work.  Record deviations from required lines 

and levels.  Include beginning and ending dates and times of surveys, weather conditions, 

name and duty of each survey party member, and types of instruments and tapes used.  Make 

the log available for reference by Architect and Program Manager. 

3.4 FIELD ENGINEERING 

A. Identification:  Owner will identify existing benchmarks, control points, and property corners. 

B. Reference Points:  Locate existing permanent benchmarks, control points, and similar 

reference points before beginning the Work.  Preserve and protect permanent benchmarks and 

control points during construction operations. 
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1. Do not change or relocate existing benchmarks or control points without prior written 

approval of Architect or Program Manager.  Report lost or destroyed permanent 

benchmarks or control points promptly.  Report the need to relocate permanent 

benchmarks or control points to Architect and Program Manager before proceeding. 

2. Replace lost or destroyed permanent benchmarks and control points promptly.  Base 

replacements on the original survey control points. 

3.5 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 

elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 

2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in 

unoccupied spaces. 

B. Comply with manufacturer's written instructions and recommendations for installing products 

in applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  

Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 

loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 

items on site and placement in permanent locations. 

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

G. Templates:  Obtain and distribute to the parties involved templates for work specified to be 

factory prepared and field installed.  Check Shop Drawings of other work to confirm that 

adequate provisions are made for locating and installing products to comply with indicated 

requirements. 

H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate 

size and number to securely anchor each component in place, accurately located and aligned 

with other portions of the Work.  Where size and type of attachments are not indicated, verify 

size and type required for load conditions. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 

heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 

3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 

items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 

such items to Project site in time for installation. 
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I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not 

indicated, arrange joints for the best visual effect.  Fit exposed connections together to form 

hairline joints. 

J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 

hazardous. 

3.6 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  

Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 

original condition. 

B. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 

damaged during installation or cutting and patching operations, by methods and with materials 

so as not to void existing warranties. 

C. Temporary Support:  Provide temporary support of work to be cut. 

D. Protection:  Protect in-place construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations. 

E. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of 

free passage to adjoining areas is unavoidable, coordinate cutting and patching according to 

requirements in Section 011000 "Summary." 

F. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 

are required to be removed, relocated, or abandoned, bypass such services/systems before 

cutting to prevent interruption to occupied areas. 

G. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and 

similar operations, including excavation, using methods least likely to damage elements 

retained or adjoining construction.  If possible, review proposed procedures with original 

Installer; comply with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping.  Cut holes and slots neatly to minimum size required, and 

with minimum disturbance of adjacent surfaces.  Temporarily cover openings when not 

in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed 

surfaces. 

3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 

4. Excavating and Backfilling:  Comply with requirements in applicable Sections where 

required by cutting and patching operations. 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

Issued for Bid and Permit - 08.31.2015 

 

 

Hagney Architects, LLC 

Job #1741-9 
EXECUTION  017300-8 

 

5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 

entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar 

operations following performance of other work.  Patch with durable seams that are as 

invisible as practicable.  Provide materials and comply with installation requirements specified 

in other Sections, where applicable. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 

demonstrate physical integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 

restoration into retained adjoining construction in a manner that will minimize evidence 

of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials. 

b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 

into another, patch and repair floor and wall surfaces in the new space.  Provide an even 

surface of uniform finish, color, texture, and appearance.  Remove in-place floor and 

wall coverings and replace with new materials, if necessary, to achieve uniform color and 

appearance. 

a. Where patching occurs in a painted surface, prepare substrate and apply primer and 

intermediate paint coats appropriate for substrate over the patch, and apply final 

paint coat over entire unbroken surface containing the patch.  Provide additional 

coats until patch blends with adjacent surfaces. 

4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 

surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 

weathertight condition and ensures thermal and moisture integrity of building enclosure. 

I. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 

mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.7 OWNER-INSTALLED PRODUCTS 

A. Site Access:  Provide access to Project site for Owner's construction personnel. 

B. Coordination:  Coordinate construction and operations of the Work with work performed by 

Owner's construction personnel. 

1. Construction Schedule:  Inform Owner of Contractor's preferred construction schedule 

for Owner's portion of the Work.  Adjust construction schedule based on a mutually 

agreeable timetable.  Notify Owner if changes to schedule are required due to 

differences in actual construction progress. 
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2. Preinstallation Conferences:  Include Owner's construction personnel at preinstallation 

conferences covering portions of the Work that are to receive Owner's work.  Attend 

preinstallation conferences conducted by Owner's construction personnel if portions of 

the Work depend on Owner's construction. 

3.8 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 

requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  

Mark containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 

are working concurrently. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 

proper execution of the Work. 

1. Remove liquid spills promptly. 

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 

instructions of manufacturer or fabricator of product installed, using only cleaning materials 

specifically recommended.  If specific cleaning materials are not recommended, use cleaning 

materials that are not hazardous to health or property and that will not damage exposed 

surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to 

ensure freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 

down sewers or into waterways.  Comply with waste disposal requirements in Section 015000 

"Temporary Facilities and Controls."  

H. During handling and installation, clean and protect construction in progress and adjoining 

materials already in place.  Apply protective covering where required to ensure protection from 

damage or deterioration at Substantial Completion. 
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I. Clean and provide maintenance on completed construction as frequently as necessary through 

the remainder of the construction period.  Adjust and lubricate operable components to ensure 

operability without damaging effects. 

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, or 

otherwise deleterious exposure during the construction period. 

3.9 STARTING AND ADJUSTING 

A. Coordinate startup and adjusting of equipment and operating components with requirements in 

Section 019113 "General Commissioning Requirements." 

B. Start equipment and operating components to confirm proper operation.  Remove 

malfunctioning units, replace with new units, and retest. 

C. Adjust equipment for proper operation.  Adjust operating components for proper operation 

without binding. 

D. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  

Replace damaged and malfunctioning controls and equipment. 

E. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 

"Quality Requirements." 

3.10 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 

or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 

but not limited to, the following: 

1. Substantial Completion procedures. 

2. Final completion procedures. 

3. Warranties. 

4. Final cleaning. 

5. Repair of the Work. 

6. Electronic Document Closeout. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

2. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 

3. Section 017900 "Demonstration and Training" for requirements for instructing Owner's 

personnel. 

1.2 ACTION SUBMITTALS 

A. Product Data:  For cleaning agents. 

B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items:  Final submittal at Final Completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release:  From authorities having jurisdiction. 

B. Certificate of Insurance:  For continuing coverage. 

C. Field Report:  For pest control inspection. 
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1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified 

in other Sections. 

1.5 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and 

corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 

the Work is incomplete. 

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion.  List items 

below that are incomplete at time of request. 

1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction 

permitting Owner unrestricted use of the Work and access to services and utilities.  

Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 

record documents, operation and maintenance manuals, final completion construction 

photographic documentation, damage or settlement surveys, property surveys, and similar 

final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 

workmanship bonds, maintenance service agreements, final certifications, and similar 

documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 

spare parts, extra materials, and similar items, and deliver to location designated by 

Program Manager.  Label with manufacturer's name and model number where 

applicable. 

a. Schedule of Maintenance Material Items:  Prepare and submit schedule of 

maintenance material submittal items, including name and quantity of each item 

and name and number of related Specification Section.  Obtain  Program 

Manager's signature for receipt of submittals. 

5. Submit test/adjust/balance records. 

6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion.  List items 

below that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 

2. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 

personnel of changeover in security provisions. 

3. Complete startup and testing of systems and equipment. 

4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
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5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.  Submit demonstration and training video recordings specified 

in Section 017900 "Demonstration and Training." 

6. Advise Owner of changeover in heat and other utilities. 

7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 

8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 

9. Complete final cleaning requirements, including touchup painting. 

10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 

minimum of 10 days prior to date the work will be completed and ready for final inspection and 

tests.  On receipt of request, Architect and Program Managerwill either proceed with 

inspection or notify Contractor of unfulfilled requirements.  Architect will prepare the 

Certificate of Substantial Completion after inspection or will notify Contractor of items, either 

on Contractor's list or additional items identified by Architect, that must be completed or 

corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1. Number of Inspections:  The Architect will perform one substantial completion 

inspection and one substantial completion re-inspection at no cost to the contractor.  If 

additional re-inspections are required, the Contractor shall reimburse the Architect on a 

per diem basis based on the Architect’s Project Manager rate. 

2. Submit Called Inspection Records. 

E. Occupancy Inspection:  When the Architect and Program Manager deem that the Project is 

substantially complete, the Architect or Program Manager will notify the Regional Office of 

Education and request an Occupancy Permit. 

1. Documentation required prior to Occupancy Inspection: 

a. Application for Occupancy Permit prepared by Architect and signed by the 

District’s Superintendent and the President of the Board of Education. 

a. Architect’s and Program Manager’s list of items to be completed and corrected 

(punch list). 

b. Copies of Called Inspections Record for all disciplines. 

2. Upon receipt of Occupancy Permit the Architect will prepare the Certificate of 

Substantial Completion or will notify the Contractor of items either on Contractor's list or 

additional items identified by Architect, Program Manager and ROE, that must be 

completed or corrected before certificate will be issued. 

3. Reinspection:  Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 

4. Results of completed inspection will form the basis of requirements for Final 

Completion. 
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1.6 FINAL COMPLETION PROCEDURES 

A. Preliminary Procedures:  Before requesting final inspection for determining final completion, 

complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 

Procedures." 

2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial 

Completion inspection list of items to be completed or corrected (punch list), endorsed 

and dated by Architect.  Certified copy of the list shall state that each item has been 

completed or otherwise resolved for acceptance. 

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 

complying with insurance requirements. 

4. Submit pest-control final inspection report and warranty. 

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. 

B. Inspection:  Submit a written request for final inspection to determine acceptance.  On receipt 

of request, Architect and Program Manager will either proceed with inspection or notify 

Contractor of unfulfilled requirements.  Architect will prepare a final Certificate for Payment 

after inspection or will notify Contractor of construction that must be completed or corrected 

before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 

2. Number of Inspections:  The Architect will perform one final completion inspection and 

one final completion re-inspection at no cost to the contractor.  If additional 

re-inspections are required, the Contractor shall reimburse the Architect on a per diem 

basis based on the Architect’s Project Manager rate. 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if 

necessary, areas disturbed by Contractor that are outside the limits of construction.  Use CSI 

Form 14.1A. 

1. Organize list of spaces in sequential order, starting with exterior areas first . 

2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 

3. Submit list of incomplete items in the following format: 

a. MS Excel electronic file.  Architect, through Program Manager, will return 

annotated copy. 

b. PDF electronic file.  Architect, through Program Manager, will return annotated 

copy. 

c. paper copies unless otherwise indicated.  Architect, through Program Manager, 

will return two copies. 
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1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Architect for designated portions 

of the Work where commencement of warranties other than date of Substantial Completion is 

indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of the 

Project Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 

thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 

paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 

tab to identify the product or installation.  Provide a typed description of the product or 

installation, including the name of the product and the name, address, and telephone 

number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 

"WARRANTIES," Project name, and name of Contractor. 

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty 

and bond submittal package into a single indexed electronic PDF file with links enabling 

navigation to each item.  Provide bookmarked table of contents at beginning of 

document. 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

1.9 CERTIFICATIONS 

A. General:  Provide certification on each Contractor's letter head and signed and sealed by Firm's 

authorized legal representative, stating the following: 

1. No asbestos containing materials (ACM) have been incorporated into the project and that 

all products installed in the project have been manufactured without ACM components. 

2. No lead containing materials have been incorporated into the project and that all products 

installed in the project have been manufactured without lead components. 

1.10 ELECTRONIC CLOSEOUT DOCUMENTATION 

A. General:  Provide a complete project closeout documentation package in electronic format.  

This package shall include: 

1. Project Record Documents. 

2. Approved Submittals. 

3. Operation and Maintenance Manuals. 

4. Warranties. 

5. Owner training DVD’s. 

6. Project Contact Directory. 

B. The Electronic Closeout Documentation shall be prepared by Digital Revolution Inc./BHFX 
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LLC   Contact TJ Hurckes at 847-899-3414 or tj.hurckes@bhfx.net. 

C. In order to facilitate the Electronic Closeout Documentation process, comply with the following 

procedures: 

1. Contact Digital Revolution, Inc. a minimum of three months prior to the date of 

Substantial Completion to schedule a pre-closeout meeting.  Review the following: 

a. Format of documents:  PDF electronic format for all documents. 

b. Folder structure for storage and transfer of files. 

c. Schedule for collection and turn-over of closeout documentation. 

d. Record Document format procedures:  Provide clean and accurate paper copies of 

the marked-up Record Documents (Drawings and Specifications) for scanning. 

e. Provide contact information for the individual responsible for the collection and 

transfer of the electronic closeout Documentation package contents. 

f. Review a complete listing of closeout documentation package contents. 

2. Provide all Documentation to Digital Revolution, Inc. for processing no later than 30 

days after the date of Substantial Completion. 

3. Schedule a training conference with the Owner’s Representative, Architect, Program 

Manager and Digital Revolution, Inc. to present the completed Electronic Closeout 

Documentation Package. 
4. Cost of this service will be paid by RPS 205 directly to BHFX. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 

fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 

hazardous to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 

applicable, use products that comply with the California Code of Regulations maximum 

allowable VOC levels. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 

with local laws and ordinances and Federal and local environmental and antipollution 

regulations. 
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B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean 

each surface or unit to condition expected in an average commercial building cleaning and 

maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and other 

foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 

foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 

Project site. 

e. Remove snow and ice to provide safe access to building. 

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 

weathering of exterior surfaces.  Restore reflective surfaces to their original 

condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 

i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean 

according to manufacturer's recommendations if visible soil or stains remain. 

j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  

Replace chipped or broken glass and other damaged transparent materials.  Polish 

mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 

l. Wipe surfaces of mechanical and electrical equipment and similar equipment.  

Remove excess lubrication, paint and mortar droppings, and other foreign 

substances. 

m. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 

n. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 

o. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 

p. Leave Project clean and ready for occupancy. 

C. Pest Control:  Comply with pest control requirements in Section 015000 "Temporary Facilities 

and Controls." Prepare written report. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 

Substantial Completion. 
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B. Repair or remove and replace defective construction.  Repairing includes replacing defective 

parts, refinishing damaged surfaces, touching up with matching materials, and properly 

adjusting operating equipment.  Where damaged or worn items cannot be repaired or restored, 

provide replacements.  Remove and replace operating components that cannot be repaired. 

Restore damaged construction and permanent facilities used during construction to specified 

condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 

damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  

Replace finishes and surfaces that that already show evidence of repair or restoration. 

a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates.  Remove paint applied to required labels 

and identification. 

3. Replace parts subject to operating conditions during construction that may impede 

operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 

noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 

new fixtures. 

END OF SECTION 017700 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record 

documents, including the following: 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for operation and 

maintenance manual requirements. 

1.2 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set(s) of marked-up record prints. 

B. Record Specifications:  Submit one paper copy  of Project's Specifications, including 

addenda and contract modifications. 

C. Record Product Data:  Submit one paper copy  of each submittal. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings 

and Shop Drawings, incorporating new and revised Drawings as modifications are 

issued. 

1. Preparation:  Mark record prints to show the actual installation where 

installation varies from that shown originally.  Require individual or entity who 

obtained record data, whether individual or entity is Installer, subcontractor, or 

similar entity, to provide information for preparation of corresponding marked-up 

record prints. 

a. Give particular attention to information on concealed elements that would 
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be difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it. 

c. Record and check the markup before enclosing concealed installations. 

2. Mark the Contract Drawings and Shop Drawings completely and accurately.  

Use personnel proficient at recording graphic information in production of 

marked-up record prints. 

3. Mark record sets with erasable, red-colored pencil.  Use other colors to 

distinguish between changes for different categories of the Work at same 

location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

B. Record Digital Data Files:  Immediately before inspection for Certificate of 

Substantial Completion, review marked-up record prints with Architect and Program 

Manager.  When authorized, prepare a full set of corrected digital data files of the 

Contract Drawings, as follows: 

1. Format:  Annotated PDF electronic file with comment function enabled. 

2. Incorporate changes and additional information previously marked on record 

prints.  Delete, redraw, and add details and notations where applicable. 

3. Refer instances of uncertainty to Architect through Program Manager for 

resolution. 

4. Architect will furnish Contractor one set of digital data files of the Contract 

Drawings for use in recording information. 

C. Format:  Identify and date each record Drawing; include the designation "PROJECT 

RECORD DRAWING" in a prominent location. 

1. Record Prints:  Organize record prints and newly prepared record Drawings into 

manageable sets.  Bind each set with durable paper cover sheets.  Include 

identification on cover sheets. 

2. Format:  Annotated PDF electronic file with comment function enabled. 

3. Record Digital Data Files:  Organize digital data information into separate 

electronic files that correspond to each sheet of the Contract Drawings.  Name 

each file with the sheet identification.  Include identification in each digital data 

file. 

4. Identification:  As follows: 

a. Project name. 

b. Date. 

c. Designation "PROJECT RECORD DRAWINGS." 

d. Name of Architect and Program Manager. 

e. Name of Contractor. 
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2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 

installation varies from that indicated in Specifications, addenda, and contract 

modifications. 

1. Give particular attention to information on concealed products and installations 

that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 

and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 

necessary to provide a record of selections made. 

4. Note related Change Orders, record Product Data, and record Drawings where 

applicable. 

B. Format:  Submit record Specifications as annotated PDF electronic file paper 

copyscanned PDF electronic file(s) of marked-up paper copy of Specifications. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where 

installation varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations 

that cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 

applicable. 

B. Format:  Submit record Product Data as annotated PDF electronic file paper 

copyscanned PDF electronic file(s) of marked-up paper copy of Product Data. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for 

miscellaneous record keeping and submittal in connection with actual performance of 

the Work.  Bind or file miscellaneous records and identify each, ready for continued 

use and reference. 

B. Format:  Submit miscellaneous record submittals as PDF electronic file paper 

copyscanned PDF electronic file(s) of marked-up miscellaneous record submittals. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for 

project record document purposes.  Post changes and revisions to project record 

documents as they occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and 

Samples in the field office apart from the Contract Documents used for construction.  

Do not use project record documents for construction purposes.  Maintain record 

documents in good order and in a clean, dry, legible condition, protected from 

deterioration and loss.  Provide access to project record documents for Architect's and 

Program Manager's reference during normal working hours. 

END OF SECTION 017839 
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SECTION 017900 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for instructing Owner's 

personnel, including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 

2. Training in operation and maintenance of systems, subsystems, and equipment. 

3. Demonstration and training video recordings. 

1.2 INFORMATIONAL SUBMITTALS 

A. Instruction Program:  Submit outline of instructional program for demonstration and 

training, including a list of training modules and a schedule of proposed dates, times, 

length of instruction time, and instructors' names for each training module.  Include 

learning objective and outline for each training module. 

1. Indicate proposed training modules using manufacturer-produced demonstration 

and training video recordings for systems, equipment, and products in lieu of 

video recording of live instructional module. 

1.3 QUALITY ASSURANCE 

A. Facilitator Qualifications:  A firm or individual experienced in training or educating 

maintenance personnel in a training program similar in content and extent to that 

indicated for this Project, and whose work has resulted in training or education with a 

record of successful learning performance. 

B. Instructor Qualifications:  A factory-authorized service representative, complying with 

requirements in Section 014000 "Quality Requirements," experienced in operation and 

maintenance procedures and training. 

C. Preinstruction Conference:  Conduct conference at Project site to comply with 

requirements in Section 013100 "Project Management and Coordination." Review 

methods and procedures related to demonstration and training. 

1.4 COORDINATION 

A. Coordinate instruction schedule with Owner's operations.  Adjust schedule as required 

to minimize disrupting Owner's operations and to ensure availability of Owner's 

personnel. 
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B. Coordinate content of training modules with content of approved emergency, operation, 

and maintenance manuals.  Do not submit instruction program until operation and 

maintenance data has been reviewed and approved by Architect. 

PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure:  Develop an instruction program that includes individual training 

modules for each system and for equipment not part of a system, as required by 

individual Specification Sections. 

B. Training Modules:  Develop a learning objective and teaching outline for each module.  

Include a description of specific skills and knowledge that participant is expected to 

master.  For each module, include instruction for the following as applicable to the 

system, equipment, or component: 

1. Basis of System Design, Operational Requirements, and Criteria:  Include the 

following: 

a. System, subsystem, and equipment descriptions. 

b. Performance and design criteria if Contractor is delegated design 

responsibility. 

c. Operating standards. 

d. Regulatory requirements. 

e. Equipment function. 

f. Operating characteristics. 

g. Limiting conditions. 

h. Performance curves. 

2. Documentation:  Review the following items in detail: 

a. Emergency manuals. 

b. Operations manuals. 

c. Maintenance manuals. 

d. Project record documents. 

e. Identification systems. 

f. Warranties and bonds. 

g. Maintenance service agreements and similar continuing commitments. 

3. Emergencies:  Include the following, as applicable: 

a. Instructions on meaning of warnings, trouble indications, and error 

messages. 

b. Instructions on stopping. 

c. Shutdown instructions for each type of emergency. 

d. Operating instructions for conditions outside of normal operating limits. 

e. Sequences for electric or electronic systems. 
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f. Special operating instructions and procedures. 

4. Operations:  Include the following, as applicable: 

a. Startup procedures. 

b. Equipment or system break-in procedures. 

c. Routine and normal operating instructions. 

d. Regulation and control procedures. 

e. Control sequences. 

f. Safety procedures. 

g. Instructions on stopping. 

h. Normal shutdown instructions. 

i. Operating procedures for emergencies. 

j. Operating procedures for system, subsystem, or equipment failure. 

k. Seasonal and weekend operating instructions. 

l. Required sequences for electric or electronic systems. 

m. Special operating instructions and procedures. 

5. Adjustments:  Include the following: 

a. Alignments. 

b. Checking adjustments. 

c. Noise and vibration adjustments. 

d. Economy and efficiency adjustments. 

6. Troubleshooting:  Include the following: 

a. Diagnostic instructions. 

b. Test and inspection procedures. 

7. Maintenance:  Include the following: 

a. Inspection procedures. 

b. Types of cleaning agents to be used and methods of cleaning. 

c. List of cleaning agents and methods of cleaning detrimental to product. 

d. Procedures for routine cleaning 

e. Procedures for preventive maintenance. 

f. Procedures for routine maintenance. 

g. Instruction on use of special tools. 

8. Repairs:  Include the following: 

a. Diagnosis instructions. 

b. Repair instructions. 

c. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 

d. Instructions for identifying parts and components. 

e. Review of spare parts needed for operation and maintenance. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and 

training module.  Assemble training modules into a training manual organized in 

coordination with requirements in Section 017823 "Operation and Maintenance Data." 

3.2 INSTRUCTION 

A. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and 

maintain systems, subsystems, and equipment not part of a system. 

1. Architect will furnish an instructor to describe basis of system design, operational 

requirements, criteria, and regulatory requirements. 

2. Owner will furnish an instructor to describe Owner's operational philosophy. 

3. Owner will furnish Contractor with names and positions of participants. 

B. Scheduling:  Provide instruction at mutually agreed on times.  For equipment that 

requires seasonal operation, provide similar instruction at start of each season. 

1. Schedule training with Owner, through Program Manager, with at least seven 

days' advance notice. 

C. Training Location and Reference Material:  Conduct training on-site in the completed 

and fully operational facility using the actual equipment in-place.  Conduct training 

using final operation and maintenance data submittals. 

D. Evaluation:  At conclusion of each training module, assess and document each 

participant's mastery of module by use of a written  performance-based test. 

END OF SECTION 017900 
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SECTION 042000 - UNIT MASONRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Concrete masonry units. 

2. Mortar and grout. 

3. Steel reinforcing bars. 

4. Masonry joint reinforcement. 

5. Ties and anchors. 

6. Embedded flashing. 

7. Miscellaneous masonry accessories. 

8. Structural clay tile facing units 

1.3 DEFINITIONS 

A. CMU(s):  Concrete masonry unit(s). 

B. Reinforced Masonry:  Masonry containing reinforcing steel in grouted cells. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For the following: 

1. Masonry Units:  Show sizes, profiles, coursing, and locations of special shapes. 

2. Stone Trim Units:  Show sizes, profiles, and locations of each stone trim unit 

required. 

3. Reinforcing Steel:  Detail bending and placement of unit masonry reinforcing 

bars.  Comply with ACI 315, "Details and Detailing of Concrete 

Reinforcement." 

4. Fabricated Flashing:  Detail corner units, end-dam units, and other special 

applications. 

C. Samples for Verification:  For each type and color of the following: 

1. Accessories embedded in masonry. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For testing agency. 

B. Material Certificates:  For each type and size of the following: 

1. Masonry units. 

a. Include material test reports substantiating compliance with requirements. 

b. For brick, include size-variation data verifying that actual range of sizes 

falls within specified tolerances. 

c. For exposed brick, include test report for efflorescence according to ASTM 

C 67. 

d. For masonry units used in structural masonry, include data and calculations 

establishing average net-area compressive strength of units. 

2. Cementitious materials.  Include brand, type, and name of manufacturer. 

3. Preblended, dry mortar mixes.  Include description of type and proportions of 

ingredients. 

4. Grout mixes.  Include description of type and proportions of ingredients. 

5. Reinforcing bars. 

6. Joint reinforcement. 

7. Anchors, ties, and metal accessories. 

C. Mix Designs:  For each type of mortar and grout.  Include description of type and 

proportions of ingredients. 

1. Include test reports for mortar mixes required to comply with property 

specification.  Test according to ASTM C 109/C 109M for compressive 

strength, ASTM C 1506 for water retention, and ASTM C 91 for air content. 

2. Include test reports, according to ASTM C 1019, for grout mixes required to 

comply with compressive strength requirement. 

D. Statement of Compressive Strength of Masonry:  For each combination of masonry 

unit type and mortar type, provide statement of average net-area compressive strength 

of masonry units, mortar type, and resulting net-area compressive strength of masonry 

determined according to Tables 1 and 2 in ACI 530.1/ASCE 6/TMS 602. 

E. Cold-Weather and Hot-Weather Procedures:  Detailed description of methods, 

materials, and equipment to be used to comply with requirements. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Qualified according to ASTM C 1093 for testing 

indicated. 

B. Source Limitations for Masonry Units:  Obtain exposed masonry units of a uniform 

texture and color, or a uniform blend within the ranges accepted for these 

characteristics, from single source from single manufacturer for each product required. 
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C. Source Limitations for Mortar Materials:  Obtain mortar ingredients of a uniform 

quality, including color for exposed masonry, from single manufacturer for each 

cementitious component and from single source or producer for each aggregate. 

D. Masonry Standard:  Comply with ACI 530.1/ASCE 6/TMS 602 unless modified by 

requirements in the Contract Documents. 

E. Preinstallation Conference:  Conduct conference at Project site to comply with 

requirements in Section 013100 "Project Management and Coordination." 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Store masonry units on elevated platforms in a dry location.  If units are not stored in 

an enclosed location, cover tops and sides of stacks with waterproof sheeting, securely 

tied.  If units become wet, do not install until they are dry. 

B. Store cementitious materials on elevated platforms, under cover, and in a dry location.  

Do not use cementitious materials that have become damp. 

C. Store aggregates where grading and other required characteristics can be maintained 

and contamination avoided. 

D. Deliver preblended, dry mortar mix in moisture-resistant containers designed for use 

with dispensing silos.  Store preblended, dry mortar mix in delivery containers on 

elevated platforms, under cover, and in a dry location or in covered weatherproof 

dispensing silos. 

E. Store masonry accessories, including metal items, to prevent corrosion and 

accumulation of dirt and oil. 

1.8 PROJECT CONDITIONS 

A. Protection of Masonry:  During construction, cover tops of walls, projections, and sills 

with waterproof sheeting at end of each day's work.  Cover partially completed 

masonry when construction is not in progress. 

1. Extend cover a minimum of 24 inches down both sides of walls and hold cover 

securely in place. 

2. Where one wythe of multiwythe masonry walls is completed in advance of other 

wythes, secure cover a minimum of 24 inches down face next to unconstructed 

wythe and hold cover in place. 

B. Do not apply uniform floor or roof loads for at least 12 hours and concentrated loads 

for at least three days after building masonry walls or columns. 

C. Stain Prevention:  Prevent grout, mortar, and soil from staining the face of masonry to 

be left exposed or painted.  Immediately remove grout, mortar, and soil that come in 

contact with such masonry. 
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1. Protect base of walls from rain-splashed mud and from mortar splatter by 

spreading coverings on ground and over wall surface. 

2. Protect sills, ledges, and projections from mortar droppings. 

3. Protect surfaces of window and door frames, as well as similar products with 

painted and integral finishes, from mortar droppings. 

4. Turn scaffold boards near the wall on edge at the end of each day to prevent rain 

from splashing mortar and dirt onto completed masonry. 

PART 2 - PRODUCTS 

2.1 MASONRY UNITS, GENERAL 

A. Defective Units:  Referenced masonry unit standards may allow a certain percentage 

of units to contain chips, cracks, or other defects exceeding limits stated in the 

standard.  Do not use units where such defects will be exposed in the completed Work. 

B. Fire-Resistance Ratings:  Where indicated, provide units that comply with 

requirements for fire-resistance ratings indicated as determined by testing according to 

ASTM E 119, by equivalent masonry thickness, or by other means, as acceptable to 

authorities having jurisdiction. 

2.2 CONCRETE MASONRY UNITS 

A. Shapes:  Provide shapes indicated and as follows, with exposed surfaces matching 

exposed faces of adjacent units unless otherwise indicated. 

1. Provide special shapes for lintels, corners, jambs, sashes, movement joints, 

headers, bonding, and other special conditions. 

2. Provide bullnose units for outside corners unless otherwise indicated. 

B. CMUs:  ASTM C 90. 

1. Unit Compressive Strength:  Provide units with minimum average net-area 

compressive strength of 2800 psi. 

2. Density Classification:  Normal weight. 

3. Size (Width):  Manufactured to dimensions 3/8 inch less than nominal 

dimensions. 

4. Exposed Faces:  Provide color and texture matching the range represented by 

Architect's sample. 

5. Faces to Receive Plaster:  Where units are indicated to receive a direct 

application of plaster, provide textured-face units made with gap-graded 

aggregates. 

2.3 MASONRY LINTELS 

A. General:  Provide one of the following: 
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B. Masonry Lintels:  Prefabricated or built-in-place masonry lintels made from bond 

beam CMUs with reinforcing bars placed as indicated and filled with coarse grout.  

Cure precast lintels before handling and installing.  Temporarily support built-in-place 

lintels until cured. 

2.4 MORTAR AND GROUT MATERIALS 

A. Portland Cement:  ASTM C 150, Type I or II, except Type III may be used for 

cold-weather construction.  Provide natural color or white cement as required to 

produce mortar color indicated. 

B. Hydrated Lime:  ASTM C 207, Type S. 

C. Portland Cement-Lime Mix:  Packaged blend of portland cement and hydrated lime 

containing no other ingredients. 

D. Aggregate for Mortar:  ASTM C 144. 

1. For mortar that is exposed to view, use washed aggregate consisting of natural 

sand or crushed stone. 

2. For joints less than 1/4 inch thick, use aggregate graded with 100 percent passing 

the No. 16 sieve. 

E. Aggregate for Grout:  ASTM C 404. 

F. Cold-Weather Admixture:  Nonchloride, noncorrosive, accelerating admixture 

complying with ASTM C 494/C 494M, Type C, and recommended by manufacturer for 

use in masonry mortar of composition indicated. 

1. Products:  Subject to compliance with requirements, provide one of the 

following: 

a. Euclid Chemical Company (The); Accelguard 80. 

b. Grace Construction Products, W. R. Grace & Co. - Conn.; Morset. 

c. Sonneborn Products, BASF Aktiengesellschaft; Trimix-NCA. 

G. Water:  Potable. 

2.5 REINFORCEMENT 

A. Uncoated Steel Reinforcing Bars:  ASTM A 615/A 615M or ASTM A 996/A 996M, 

Grade 60. 

B. Masonry Joint Reinforcement, General:  ASTM A 951/A 951M. 

1. Interior Walls:  Hot-dip galvanized, carbon steel. 

2. Exterior Walls:  Hot-dip galvanized, carbon steel. 

3. Wire Size for Side Rods:  0.148-inch diameter. 

4. Wire Size for Cross Rods:  0.148-inch diameter. 

http://www.specagent.com/LookUp/?ulid=1315&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824032&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824033&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824034&mf=04&src=wd
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5. Spacing of Cross Rods, Tabs, and Cross Ties:  Not more than 16 inches o.c. 

6. Provide in lengths of not less than 10 feet, with prefabricated corner and tee 

units. 

C. Masonry Joint Reinforcement for Single-Wythe Masonry:  Either ladder or truss type 

with single pair of side rods. 

D. Masonry Joint Reinforcement for Multiwythe Masonry: 

1. Ladder type with 1 side rod at each face shell of hollow masonry units more than 

4 inches wide, plus 1 side rod at each wythe of masonry 4 inches wide or less. 

2. Tab type, either ladder or truss design, with 1 side rod at each face shell of 

backing wythe and with rectangular tabs sized to extend at least halfway through 

facing wythe but with at least 5/8-inch cover on outside face. 

3. Adjustable (two-piece) type, either ladder or truss design, with one side rod at 

each face shell of backing wythe and with separate adjustable ties with 

pintle-and-eye connections having a maximum adjustment of 1-1/4 inches.  Size 

ties to extend at least halfway through facing wythe but with at least 5/8-inch 

cover on outside face.  Ties have hooks or clips to engage a continuous 

horizontal wire in the facing wythe. 

2.6 TIES AND ANCHORS 

A. Materials:  Provide ties and anchors specified in this article that are made from 

materials that comply with the following unless otherwise indicated. 

1. Mill-Galvanized, Carbon-Steel Wire:  ASTM A 82/A 82M; with ASTM A 

641/A 641M, Class 1 coating. 

2. Hot-Dip Galvanized, Carbon-Steel Wire:  ASTM A 82/A 82M; with ASTM A 

153/A 153M, Class B-2 coating. 

3. Stainless-Steel Wire:  ASTM A 580/A 580M, Type 304. 

4. Galvanized Steel Sheet:  ASTM A 653/A 653M, Commercial Steel, G60zinc 

coating. 

5. Steel Sheet, Galvanized after Fabrication:  ASTM A 1008/A 1008M, 

Commercial Steel, with ASTM A 153/A 153M, Class B coating. 

6. Stainless-Steel Sheet:  ASTM A 666, Type 304. 

7. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M. 

B. Wire Ties, General:  Unless otherwise indicated, size wire ties to extend at least 

halfway through veneer but with at least 5/8-inch cover on outside face.  Outer ends of 

wires are bent 90 degrees and extend 2 inches parallel to face of veneer. 

C. Individual Wire Ties:  Rectangular units with closed ends and not less than 4 inches 

wide. 

1. Z-shaped ties with ends bent 90 degrees to provide hooks not less than 2 inches 

long may be used for masonry constructed from solid units. 

2. Where wythes do not align, use adjustable ties with pintle-and-eye connections 

having a maximum adjustment of 1-1/4 inches. 

3. Wire:  Fabricate from 3/16-inch- diameter, hot-dip galvanized steel wire. 
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D. Partition Top anchors:  4 x 4 x 3/16 angle 8 inches long  steel, hot-dip galvanized 

after fabrication. 

2.7 EMBEDDED FLASHING MATERIALS 

A. Metal Flashing:  Provide metal flashing complying with Section 076200 "Sheet Metal 

Flashing and Trim" and as follows: 

1. Stainless Steel:  ASTM A 240/A 240M, Type 304, 0.016 inch thick. 

2. Fabricate continuous flashings in sections 96 inches long minimum, but not 

exceeding 12 feet.  Provide splice plates at joints of formed, smooth metal 

flashing. 

3. Fabricate through-wall metal flashing embedded in masonry from stainless steel, 

with ribs at 3-inch intervals along length of flashing to provide an integral mortar 

bond. 

4. Fabricate through-wall flashing with snaplock receiver on exterior face where 

indicated to receive counterflashing. 

5. Fabricate through-wall flashing with drip edge unless otherwise indicated.  

Fabricate by extending flashing 1/2 inch out from wall, with outer edge bent 

down 30 degrees and hemmed. 

6. Metal Drip Edge:  Fabricate from stainless steel.  Extend at least 3 inches into 

wall and 1/2 inch out from wall, with outer edge bent down 30 degrees and 

hemmed. 

B. Application:  Unless otherwise indicated, use the following: 

1. Where flashing is indicated to receive counterflashing, use metal flashing. 

2. Where flashing is indicated to be turned down at or beyond the wall face, use 

metal flashing. 

3. Where flashing is partly exposed and is indicated to terminate at the wall face, 

use metal flashing with a drip edge or flexible flashing with a metal drip edge. 

4. Where flashing is fully concealed, use flexible flashing. 

C. Solder and Sealants for Sheet Metal Flashings:  As specified in Section 076200 "Sheet 

Metal Flashing and Trim." 

1. Solder for Stainless Steel:  ASTM B 32, Grade Sn60, with acid flux of type 

recommended by stainless-steel sheet manufacturer. 

2. Elastomeric Sealant:  ASTM C 920, chemically curing urethane  sealant; of 

type, grade, class, and use classifications required to seal joints in sheet metal 

flashing and trim and remain watertight. 

D. Adhesives, Primers, and Seam Tapes for Flashings:  Flashing manufacturer's standard 

products or products recommended by flashing manufacturer for bonding flashing 

sheets to each other and to substrates. 

2.8 MISCELLANEOUS MASONRY ACCESSORIES 

A. Bond-Breaker Strips:  Asphalt-saturated, organic roofing felt complying with ASTM 
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D 226, Type I (No. 15 asphalt felt). 

B. Reinforcing Bar Positioners:  Wire units designed to fit into mortar bed joints spanning 

masonry unit cells and hold reinforcing bars in center of cells.  Units are formed from 

0.148-inch steel wire, hot-dip galvanized after fabrication.  Provide units designed for 

number of bars indicated. 

1. Products:  Subject to compliance with requirements, provide one of the 

following: 

a. Dayton Superior Corporation, Dur-O-Wal Division; D/A 810, D/A 812 or 

D/A 817. 

b. Heckmann Building Products Inc.; No. 376 Rebar Positioner. 

c. Hohmann & Barnard, Inc.; #RB or #RB-Twin Rebar Positioner. 

2.9 MASONRY CLEANERS 

A. Proprietary Acidic Cleaner:  Manufacturer's standard-strength cleaner designed for 

removing mortar/grout stains, efflorescence, and other new construction stains from 

new masonry without discoloring or damaging masonry surfaces.  Use product 

expressly approved for intended use by cleaner manufacturer and manufacturer of 

masonry units being cleaned. 

1. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the following: 

a. Diedrich Technologies, Inc. 

b. EaCo Chem, Inc. 

c. ProSoCo, Inc. 

2.10 MORTAR AND GROUT MIXES 

A. General:  Do not use admixtures, including pigments, air-entraining agents, 

accelerators, retarders, water-repellent agents, antifreeze compounds, or other 

admixtures, unless otherwise indicated. 

1. Do not use calcium chloride in mortar or grout. 

2. Use portland cement-lime mortar cement mortar unless otherwise indicated. 

3. For exterior masonry, use portland cement-lime mortar cement mortar. 

4. For reinforced masonry, use portland cement-lime mortar cement mortar. 

5. Add cold-weather admixture (if used) at same rate for all mortar that will be 

exposed to view, regardless of weather conditions, to ensure that mortar color is 

consistent. 

B. Preblended, Dry Mortar Mix:  Furnish dry mortar ingredients in form of a preblended 

mix.  Measure quantities by weight to ensure accurate proportions, and thoroughly 

blend ingredients before delivering to Project site. 

C. Mortar for Unit Masonry:  Comply with ASTM C 270, Proportion Specification.  

http://www.specagent.com/LookUp/?ulid=1339&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824100&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824101&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824102&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=1341&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801562&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801563&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801564&mf=04&src=wd
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Provide the following types of mortar for applications stated unless another type is 

indicated or needed to provide required compressive strength of masonry. 

1. For masonry below grade or in contact with earth, use Type M. 

2. For reinforced masonry, use Type S. 

3. For exterior, above-grade, load-bearing and non-load-bearing walls and parapet 

walls; for interior load-bearing walls; for interior non-load-bearing partitions; and 

for other applications where another type is not indicated, use Type N. 

4. For interior non-load-bearing partitions, Type O may be used instead of Type N. 

D. Grout for Unit Masonry:  Comply with ASTM C 476. 

1. Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) 

that will comply with Table 1.15.1 in ACI 530.1/ASCE 6/TMS 602 for 

dimensions of grout spaces and pour height. 

2. Proportion grout in accordance with ASTM C 476, Table 1. 

3. Provide grout with a slump of 8 to 11 inches as measured according to ASTM C 

143/C 143M. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine conditions, with Installer present, for compliance with requirements for 

installation tolerances and other conditions affecting performance of the Work. 

1. For the record, prepare written report, endorsed by Installer, listing conditions 

detrimental to performance of work. 

2. Verify that foundations are within tolerances specified. 

3. Verify that reinforcing dowels are properly placed. 

B. Before installation, examine rough-in and built-in construction for piping systems to 

verify actual locations of piping connections. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Thickness:  Build cavity and composite walls and other masonry construction to full 

thickness shown.  Build single-wythe walls to actual widths of masonry units, using 

units of widths indicated. 

B. Build chases and recesses to accommodate items specified in this and other Sections. 

C. Leave openings for equipment to be installed before completing masonry.  After 

installing equipment, complete masonry to match the construction immediately 

adjacent to opening. 
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D. Use full-size units without cutting if possible.  If cutting is required to provide a 

continuous pattern or to fit adjoining construction, cut units with motor-driven saws; 

provide clean, sharp, unchipped edges.  Allow units to dry before laying unless 

wetting of units is specified.  Install cut units with cut surfaces and, where possible, 

cut edges concealed. 

E. Select and arrange units for exposed unit masonry to produce a uniform blend of colors 

and textures. 

1. Mix units from several pallets or cubes as they are placed. 

F. Matching Existing Masonry:  Match coursing, bonding, color, and texture of existing 

masonry. 

G. Wetting of Brick:  Wet brick before laying if initial rate of absorption exceeds 30 g/30 

sq. in. per minute when tested per ASTM C 67.  Allow units to absorb water so they 

are damp but not wet at time of laying. 

3.3 TOLERANCES 

A. Dimensions and Locations of Elements: 

1. For dimensions in cross section or elevation do not vary by more than plus 1/2 

inch or minus 1/4 inch. 

2. For location of elements in plan do not vary from that indicated by more than 

plus or minus 1/2 inch. 

3. For location of elements in elevation do not vary from that indicated by more 

than plus or minus 1/4 inch in a story height or 1/2 inch total. 

B. Lines and Levels: 

1. For bed joints and top surfaces of bearing walls do not vary from level by more 

than 1/4 inch in 10 feet, or 1/2 inch maximum. 

2. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do 

not vary from level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 

inch maximum. 

3. For vertical lines and surfaces do not vary from plumb by more than 1/4 inch in 

10 feet, 3/8 inch in 20 feet, or 1/2 inchmaximum. 

4. For conspicuous vertical lines, such as external corners, door jambs, reveals, and 

expansion and control joints, do not vary from plumb by more than 1/8 inch in 10 

feet, 1/4 inch in 20 feet, or 1/2 inchmaximum. 

5. For lines and surfaces do not vary from straight by more than 1/4 inch in 10 feet, 

3/8 inch in 20 feet, or 1/2 inch maximum. 

6. For vertical alignment of exposed head joints, do not vary from plumb by more 

than 1/4 inch in 10 feet, or 1/2 inch maximum. 

7. For faces of adjacent exposed masonry units, do not vary from flush alignment 

by more than 1/16 inch except due to warpage of masonry units within tolerances 

specified for warpage of units. 

C. Joints: 
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1. For bed joints, do not vary from thickness indicated by more than plus or minus 

1/8 inch, with a maximum thickness limited to 1/2 inch. 

2. For exposed bed joints, do not vary from bed-joint thickness of adjacent courses 

by more than 1/8 inch. 

3. For head and collar joints, do not vary from thickness indicated by more than 

plus 3/8 inch or minus 1/4 inch. 

4. For exposed head joints, do not vary from thickness indicated by more than plus 

or minus 1/8 inch.  Do not vary from adjacent bed-joint and head-joint 

thicknesses by more than 1/8 inch. 

5. For exposed bed joints and head joints of stacked bond, do not vary from a 

straight line by more than 1/16 inch from one masonry unit to the next. 

3.4 LAYING MASONRY WALLS 

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform 

joint thicknesses and for accurate location of openings, movement-type joints, returns, 

and offsets.  Avoid using less-than-half-size units, particularly at corners, jambs, and, 

where possible, at other locations. 

B. Bond Pattern for Exposed Masonry:  Match existing; do not use units with less than 

nominal 4-inch horizontal face dimensions at corners or jambs. 

C. Stopping and Resuming Work:  Stop work by racking back units in each course from 

those in course below; do not tooth.  When resuming work, clean masonry surfaces 

that are to receive mortar, remove loose masonry units and mortar, and wet brick if 

required before laying fresh masonry. 

D. Built-in Work:  As construction progresses, build in items specified in this and other 

Sections.  Fill in solidly with masonry around built-in items. 

E. Fill space between steel frames and masonry solidly with mortar unless otherwise 

indicated. 

F. Where built-in items are to be embedded in cores of hollow masonry units, place a 

layer of metal lath, wire mesh, or plastic mesh in the joint below and rod mortar or 

grout into core. 

G. Fill cores in hollow CMUs with grout 24 inches under bearing plates, beams, lintels, 

posts, and similar items unless otherwise indicated. 

H. Build non-load-bearing interior partitions full height of story to underside of solid floor 

or roof structure above unless otherwise indicated. 

1. Fasten partition top anchors to structure above and build into top of partition.    

Space anchors 48 inches o.c. staggered, unless otherwise indicated. 

2. Wedge non-load-bearing partitions against structure above with small pieces of 

tile, slate, or metal.  Fill joint with mortar after dead-load deflection of structure 

above approaches final position. 

3. At fire-rated partitions, treat joint between top of partition and underside of 

structure above to comply with Section 078446 "Fire-Resistive Joint Systems." 
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3.5 MORTAR BEDDING AND JOINTING 

A. Lay hollow brick and CMUs as follows: 

1. With face shells fully bedded in mortar and with head joints of depth equal to bed 

joints. 

2. With webs fully bedded in mortar in all courses of piers, columns, and pilasters. 

3. With webs fully bedded in mortar in grouted masonry, including starting course 

on footings. 

4. With entire units, including areas under cells, fully bedded in mortar at starting 

course on footings where cells are not grouted. 

B. Lay solid masonry units with completely filled bed and head joints; butter ends with 

sufficient mortar to fill head joints and shove into place.  Do not deeply furrow bed 

joints or slush head joints. 

C. Set stone trim units in full bed of mortar with full vertical joints.  Fill dowel, anchor, 

and similar holes. 

1. Clean soiled surfaces with fiber brush and soap powder and rinse thoroughly with 

clear water. 

2. Allow cleaned surfaces to dry before setting. 

3. Wet joint surfaces thoroughly before applying mortar. 

D. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than 

joint thickness unless otherwise indicated. 

1. For glazed masonry units, use a nonmetallic jointer 3/4 inch or more in width. 

E. Cut joints flush for masonry walls to receive plaster or other direct-applied finishes 

(other than paint) unless otherwise indicated. 

3.6 MASONRY JOINT REINFORCEMENT 

A. General:  Install entire length of longitudinal side rods in mortar with a minimum 

cover of 5/8 inch on exterior side of walls, 1/2 inch elsewhere.  Lap reinforcement a 

minimum of 6 inches. 

1. Space reinforcement not more than 16 inches o.c. 

2. Space reinforcement not more than 8 inches o.c. in foundation walls and parapet 

walls. 

3. Provide reinforcement not more than 8 inches above and below wall openings 

and extending 12 inches beyond openings in addition to continuous 

reinforcement. 

B. Interrupt joint reinforcement at control and expansion joints unless otherwise indicated. 

C. Provide continuity at wall intersections by using prefabricated T-shaped units. 

D. Provide continuity at corners by using prefabricated L-shaped units. 
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E. Cut and bend reinforcing units as directed by manufacturer for continuity at[ corners,] 

returns, offsets, column fireproofing, pipe enclosures, and other special conditions. 

3.7 LINTELS 

A. Install steel lintels where indicated. 

B. Provide or masonry lintels where shown and where openings of more than 12 inches 

for brick-size units and 24 inches for block-size units are shown without structural steel 

or other supporting lintels. 

C. Provide minimum bearing of 8 inches at each jamb unless otherwise indicated. 

3.8 FLASHING, WEEP HOLES, CAVITY DRAINAGE, AND VENTS 

A. General:  Install embedded flashing and weep holes in masonry at shelf angles, lintels, 

ledges, other obstructions to downward flow of water in wall, and where indicated.  

Install vents at shelf angles, ledges, and other obstructions to upward flow of air in 

cavities, and where indicated. 

B. Install flashing as follows unless otherwise indicated: 

1. Prepare masonry surfaces so they are smooth and free from projections that could 

puncture flashing.  Where flashing is within mortar joint, place through-wall 

flashing on sloping bed of mortar and cover with mortar.  Before covering with 

mortar, seal penetrations in flashing with adhesive, sealant, or tape as 

recommended by flashing manufacturer. 

2. At multiwythe masonry walls, including cavity walls, extend flashing through 

outer wythe, turned up a minimum of 8 inches, and 1-1/2 inches into the inner 

wythe.  Form 1/4-inch hook in edge of flashing embedded in inner wythe. 

3. At lintels and shelf angles, extend flashing a minimum of 6 inches into masonry 

at each end.  At heads and sills, extend flashing 6 inches at ends and turn up not 

less than 2 inches to form end dams. 

4. Interlock end joints of ribbed sheet metal flashing by overlapping ribs not less 

than 1-1/2 inches or as recommended by flashing manufacturer, and seal lap with 

elastomeric sealant complying with requirements in Section 079200 "Joint 

Sealants" for application indicated. 

5. Install metal drip edges with ribbed sheet metal flashing by interlocking hemmed 

edges to form hooked seam.  Seal seam with elastomeric sealant complying with 

requirements in Section 079200 "Joint Sealants" for application indicated. 

6. Install metal drip edges beneath flexible flashing at exterior face of wall.  Stop 

flexible flashing 1/2 inch back from outside face of wall and adhere flexible 

flashing to top of metal drip edge. 

7. Install metal flashing termination beneath flexible flashing at exterior face of 

wall.  Stop flexible flashing 1/2 inch back from outside face of wall and adhere 

flexible flashing to top of metal flashing termination. 

8. Cut flexible flashing off flush with face of wall after masonry wall construction 

is completed. 

9. At cavity walls, if flexible flashing is used, provide solid insulation blocking in 
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the cavity to allow the flashing to be continuously adhered. Seal all laps and 

joints in flashing with mastic in accordance with manufacturer's instructions. 

C. Install single-wythe CMU flashing system in bed joints of CMU walls where indicated 

to comply with manufacturer's written instructions.  Install CMU cell pans with 

upturned edges located below face shells and webs of CMUs above and with weep 

spouts aligned with face of wall.  Install CMU web covers so that they cover upturned 

edges of CMU cell pans at CMU webs and extend from face shell to face shell. 

D. Install reglets and nailers for flashing and other related construction where they are 

shown to be built into masonry. 

E. Install weep holes in head joints in exterior wythes of first course of masonry 

immediately above embedded flashing and as follows: 

1. Use specified weep/vent products or open head joints to form weep holes. 

2. Space weep holes formed from plastic tubing or 16 inches o.c. 

F. Place cavity drainage material in cavities to comply with configuration requirements 

for cavity drainage material in "Miscellaneous Masonry Accessories" Article. 

G. Provide inspection openings by leaving out areas of brick, two bricks wide by four 

bricks high at approximately eight feet on center with saw thooth sides.  Fill in 

openings after inspection of flashing by Architect. 

3.9 REINFORCED UNIT MASONRY INSTALLATION 

A. Temporary Formwork and Shores:  Construct formwork and shores as needed to 

support reinforced masonry elements during construction. 

1. Construct formwork to provide shape, line, and dimensions of completed 

masonry as indicated.  Make forms sufficiently tight to prevent leakage of 

mortar and grout.  Brace, tie, and support forms to maintain position and shape 

during construction and curing of reinforced masonry. 

2. Do not remove forms and shores until reinforced masonry members have 

hardened sufficiently to carry their own weight and other loads that may be 

placed on them during construction. 

B. Placing Reinforcement:  Comply with requirements in ACI 530.1/ASCE 6/TMS 602. 

C. Grouting:  Do not place grout until entire height of masonry to be grouted has attained 

enough strength to resist grout pressure. 

1. Comply with requirements in ACI 530.1/ASCE 6/TMS 602 for cleanouts and for 

grout placement, including minimum grout space and maximum pour height. 

2. Limit height of vertical grout pours to not more than 60 inches. 
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3.10 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage special inspectors to perform tests and 

inspections and prepare reports.  Allow inspectors access to scaffolding and work 

areas, as needed to perform tests and inspections.  Retesting of materials that fail to 

comply with specified requirements shall be done at Contractor's expense. 

B. Inspections:  Level 1 special inspections according to the "International Building 

Code." 

1. Begin masonry construction only after inspectors have verified proportions of 

site-prepared mortar. 

2. Place grout only after inspectors have verified compliance of grout spaces and of 

grades, sizes, and locations of reinforcement. 

3. Place grout only after inspectors have verified proportions of site-prepared grout. 

C. Testing Prior to Construction:  One set of tests. 

D. Testing Frequency:  One set of tests for each 5000 sq. ft. of wall area or portion 

thereof. 

E. Clay Masonry Unit Test:  For each type of unit provided, according to ASTM C 67 for 

compressive strength. 

F. Concrete Masonry Unit Test:  For each type of unit provided, according to ASTM C 

140 for compressive strength. 

G. Mortar Aggregate Ratio Test (Proportion Specification):  For each mix provided, 

according to ASTM C 780. 

H. Mortar Test (Property Specification):  For each mix provided, according to ASTM C 

780.  Test mortar for compressive strength. 

I. Grout Test (Compressive Strength):  For each mix provided, according to ASTM C 

1019. 

J. Prism Test:  For each type of construction provided, according to ASTM C 1314 at 7 

days and at 28 days. 

3.11 REPAIRING, POINTING, AND CLEANING 

A. Remove and replace masonry units that are loose, chipped, broken, stained, or 

otherwise damaged or that do not match adjoining units.  Install new units to match 

adjoining units; install in fresh mortar, pointed to eliminate evidence of replacement. 

B. In-Progress Cleaning:  Clean unit masonry as work progresses by dry brushing to 

remove mortar fins and smears before tooling joints. 

C. Final Cleaning:  After mortar is thoroughly set and cured, clean exposed masonry as 

follows: 
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1. Remove large mortar particles by hand with wooden paddles and nonmetallic 

scrape hoes or chisels. 

2. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned 

for comparison purposes.  Obtain Architect's approval of sample cleaning before 

proceeding with cleaning of masonry. 

3. Protect adjacent stone and nonmasonry surfaces from contact with cleaner by 

covering them with liquid strippable masking agent or polyethylene film and 

waterproof masking tape. 

4. Wet wall surfaces with water before applying cleaners; remove cleaners promptly 

by rinsing surfaces thoroughly with clear water. 

5. Clean brick by bucket-and-brush hand-cleaning method described in BIA 

Technical Notes 20. 

6. Clean masonry with a proprietary acidic cleaner applied according to 

manufacturer's written instructions. 

7. Clean concrete masonry by cleaning method indicated in NCMA TEK 8-2A 

applicable to type of stain on exposed surfaces. 

8. Clean stone trim to comply with stone supplier's written instructions. 

9. Clean limestone units to comply with recommendations in ILI's "Indiana 

Limestone Handbook." 

3.12 MASONRY WASTE DISPOSAL 

A. Salvageable Materials:  Unless otherwise indicated, excess masonry materials are 

Contractor's property.  At completion of unit masonry work, remove from Project site. 

B. Waste Disposal as Fill Material:  Dispose of clean masonry waste, including excess or 

soil-contaminated sand, waste mortar, and broken masonry units, by crushing and 

mixing with fill material as fill is placed. 

1. Crush masonry waste to less than 4 inches in each dimension. 

C. Excess Masonry Waste:  Remove excess clean masonry waste that cannot be used as 

fill, as described above, and other masonry waste, and legally dispose of off Owner's 

property. 

END OF SECTION 042000 
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SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Wood blocking, cants, and nailers. 

2. Plywood backing panels. 

B. Related Requirements: 

1. Section 102800 "TOILET, BATH AND LAUNDRY ACCESSORIES" 

2. Section 16994 - "VERTICAL LIFT SPECIFICATION" 

1.3 DEFINITIONS 

A. Dimension Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches 

nominal in least dimension. 

B. Lumber grading agencies, and the abbreviations used to reference them, include the 

following: 

1. NeLMA:  Northeastern Lumber Manufacturers' Association. 

2. NLGA:  National Lumber Grades Authority. 

3. SPIB:  The Southern Pine Inspection Bureau. 

4. WCLIB:  West Coast Lumber Inspection Bureau. 

5. WWPA:  Western Wood Products Association. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate 

component materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment 

manufacturer and certification by treating plant that treated materials comply 

with requirements.  Indicate type of preservative used and net amount of 

preservative retained. 
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2. For products receiving a waterborne treatment, include statement that moisture 

content of treated materials was reduced to levels specified before shipment to 

Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each 

type of treatment. 

B. Fastener Patterns:  Full-size templates for fasteners in exposed framing. 

1.5 INFORMATIONAL SUBMITTALS 

A. Material Certificates:  For dimension lumber specified to comply with minimum 

allowable unit stresses.  Indicate species and grade selected for each use and design 

values approved by the ALSC Board of Review. 

B. Evaluation Reports:  For the following, from ICC-ES: 

1. Wood-preservative-treated wood. 

2. Shear panels. 

3. Power-driven fasteners. 

4. Powder-actuated fasteners. 

5. Expansion anchors. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  For testing agency providing classification marking 

for fire-retardant treated material, an inspection agency acceptable to authorities having 

jurisdiction that periodically performs inspections to verify that the material bearing the 

classification marking is representative of the material tested. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air 

circulation.  Protect lumber from weather by covering with waterproof sheeting, 

securely anchored.  Provide for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no 

grading agency is indicated, provide lumber that complies with the applicable rules of 

any rules-writing agency certified by the ALSC Board of Review.  Provide lumber 

graded by an agency certified by the ALSC Board of Review to inspect and grade 

lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
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2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 

for moisture content specified.  Where actual sizes are indicated, they are 

minimum dressed sizes for dry lumber. 

3. Provide dressed lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content of Lumber:  19 percent  unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC2 for 

interior construction not in contact with the ground, Use Category UC3b for exterior 

construction not in contact with the ground, and Use Category UC4a for items in 

contact with the ground. 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and 

containing no arsenic or chromium.  Do not use inorganic boron (SBX) for sill 

plates. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not 

use material that is warped or that does not comply with requirements for untreated 

material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the 

ALSC Board of Review. 

D. Application:  Treat all rough carpentry unless otherwise indicated.  

2.3 MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or 

attachment of other construction, including the following: 

1. Blocking. 

2. Nailers. 

3. Cants. 

B. For items of dimension lumber size, provide Standard, Stud, or No. 3 grade lumber and 

any of the following species:  

1. Hem-fir (north); NLGA. 

2. Mixed southern pine; SPIB. 

3. Spruce-pine-fir; NLGA. 

4. Hem-fir; WCLIB or WWPA. 

5. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 

6. Western woods; WCLIB or WWPA. 

7. Northern species; NLGA. 

8. Eastern softwoods; NeLMA. 

C. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade 
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lumber of any species may be used provided that it is cut and selected to eliminate 

defects that will interfere with its attachment and purpose. 

D. For blocking and nailers used for attachment of other construction, select and cut 

lumber to eliminate knots and other defects that will interfere with attachment of other 

work. 

2.4 PLYWOOD BACKING PANELS 

A. Equipment Backing Panels:  DOC PS 1, Exterior, C-C Plugged, fire-retardant treated, 

in thickness indicated or, if not indicated, not less than [1/2-inch] [3/4-inch] nominal 

thickness. 

2.5 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements 

specified in this article for material and manufacture. 

1. Where rough carpentry is exposed to weather, in ground contact, 

pressure-preservative treated, or in area of high relative humidity, provide 

fastenersof Type 304 stainless steel. 

B. Nails, Brads, and Staples:  ASTM F 1667. 

C. Power-Driven Fasteners:  NES NER-272. 

D. Wood Screws:  ASME B18.6.1. 

E. Lag Bolts:  ASME B18.2.1. 

F. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex 

nuts and, where indicated, flat washers. 

G. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below 

with capability to sustain, without failure, a load equal to six times the load imposed 

when installed in unit masonry assemblies and equal to four times the load imposed 

when installed in concrete as determined by testing per ASTM E 488 conducted by a 

qualified independent testing and inspecting agency. 

1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, 

Class Fe/Zn 5. 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

Issued for Bid and Permit - 08.31.2015 

 

 

Hagney Architects, LLC 

Job #1741-9 
ROUGH CARPENTRY  061000-5 

 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, 

and fitted.  Fit rough carpentry to other construction; scribe and cope as needed for 

accurate fit.  Locate nailers, blocking, and similar supports to comply with 

requirements for attaching other construction. 

B. Install plywood backing panels by fastening to studs; coordinate locations with utilities 

requiring backing panels.  Install fire-retardant treated plywood backing panels with 

classification marking of testing agency exposed to view. 

C. Shear Wall Panels:  Install shear wall panels to comply with manufacturer's written 

instructions. 

D. Install sill sealer gasket to form continuous seal between sill plates and foundation 

walls. 

E. Do not splice structural members between supports unless otherwise indicated. 

F. Provide blocking and framing as indicated and as required to support facing materials, 

fixtures, specialty items, and trim. 

1. Provide metal clips for fastening gypsum board or lath at corners and 

intersections where framing or blocking does not provide a surface for fastening 

edges of panels.  Space clips not more than 16 inches o.c. 

G. Provide fire blocking in furred spaces, stud spaces, and other concealed cavities as 

indicated and as follows: 

1. Fire block furred spaces of walls, at each floor level, at ceiling, and at not more 

than 96 inches o.c. with solid wood blocking or noncombustible materials 

accurately fitted to close furred spaces. 

2. Fire block concealed spaces of wood-framed walls and partitions at each floor 

level, at ceiling line of top story, and at not more than 96 inches o.c.  Where fire 

blocking is not inherent in framing system used, provide closely fitted solid wood 

blocks of same width as framing members and 2-inch nominal- thickness. 

3. Fire block concealed spaces behind combustible cornices and exterior trim at not 

more than 20 feet o.c. 

H. Sort and select lumber so that natural characteristics will not interfere with installation 

or with fastening other materials to lumber.  Do not use materials with defects that 

interfere with function of member or pieces that are too small to use with minimum 

number of joints or optimum joint arrangement. 

I. Comply with AWPA M4 for applying field treatment to cut surfaces of 

preservative-treated lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 
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2. Use copper naphthenate for items not continuously protected from liquid water. 

J. Securely attach rough carpentry work to substrate by anchoring and fastening as 

indicated, complying with the following: 

1. NES NER-272 for power-driven fasteners. 

2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 

3. Table R602.3(1), "Fastener Schedule for Structural Members," and Table 

R602.3(2), "Alternate Attachments," in ICC's International Residential Code for 

One- and Two-Family Dwellings. 

K. Use steel common nails unless otherwise indicated.  Select fasteners of size that will 

not fully penetrate members where opposite side will be exposed to view or will 

receive finish materials.  Make tight connections between members.  Install fasteners 

without splitting wood.  Drive nails snug but do not countersink nail heads unless 

otherwise indicated. 

3.2 WOOD BLOCKING, AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work.  Form to shapes 

indicated and cut as required for true line and level of attached work.  Coordinate 

locations with other work involved. 

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with 

surfaces unless otherwise indicated. 

C. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 

continuous flexible flashing separator between wood and metal decking. 

3.3 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather.  If, 

despite protection, inorganic boron-treated wood becomes wet, apply EPA-registered 

borate treatment.  Apply borate solution by spraying to comply with EPA-registered 

label. 

B. Protect rough carpentry from weather.  If, despite protection, rough carpentry becomes 

sufficiently wet that moisture content exceeds that specified, apply EPA-registered 

borate treatment.  Apply borate solution by spraying to comply with EPA-registered 

label. 

END OF SECTION 061000 
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SECTION 081416 - FLUSH WOOD DOORS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Solid-core doors with wood-veneer faces. 

2. Factory finishing flush wood doors. 

3. Factory fitting flush wood doors to frames and factory machining for hardware. 

B. Related Requirements: 

1. Section 087100 Finish Hardware". 

2. Section 081415 "Flush Wood Doors". 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference:  Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of door.  Include details of core and edge construction 

and trim for openings.Include factory-finishing specifications. 

B. Shop Drawings:  Indicate location, size, and hand of each door; elevation of each kind 

of door; construction details not covered in Product Data; and the following: 

1. Dimensions and locations of blocking. 

2. Dimensions and locations of mortises and holes for hardware. 

3. Dimensions and locations of cutouts. 

4. Undercuts. 

5. Requirements for veneer matching. 

6. Doors to be factory finished and finish requirements. 

7. Fire-protection ratings for fire-rated doors. 

C. Samples for Initial Selection:  For and factory-finished doors. 
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D. Samples for Verification: 

1. Factory finishes applied to actual door face materials, approximately 8 by 10 

inches, for each material and finish. 

2. Corner sections of doors, approximately 8 by 10 inches, with door faces and 

edges representing actual materials to be used. 

a. Provide Samples for each species of veneer and solid lumber required. 

b. Provide Samples for each color, texture, and pattern of plastic laminate 

required. 

c. Finish veneer-faced door Samples with same materials proposed for 

factory-finished doors. 

3. Louver blade and frame sections, 6 inches long, for each material and finish 

specified. 

4. Frames for light openings, 6 inches long, for each material, type, and finish 

required. 

1.5 INFORMATIONAL SUBMITTALS 

A. Quality Standard Compliance Certificates:  AWI Quality Certification Program 

certificates. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer that is a certified participant in 

AWI's Quality Certification Program. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Comply with requirements of referenced standard and manufacturer's written 

instructions. 

B. Package doors individually in cardboard cartons and wrap bundles of doors in plastic 

sheeting. 

C. Mark each door on top and bottom rail with opening number used on Shop Drawings. 

1.8 FIELD CONDITIONS 

A. Environmental Limitations:  Do not deliver or install doors until spaces are enclosed 

and weathertight, wet work in spaces is complete and dry, and HVAC system is 

operating and maintaining ambient temperature and humidity conditions at occupancy 

levels during remainder of construction period. 
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1.9 WARRANTY 

A. Special Warranty:  Manufacturer agrees to repair or replace doors that fail in materials 

or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Warping (bow, cup, or twist) more than 1/4 inch in a 42-by-84-inch 

section. 

b. Telegraphing of core construction in face veneers exceeding 0.01 inch in a 

3-inch span. 

2. Warranty shall also include installation and finishing that may be required due to 

repair or replacement of defective doors. 

3. Warranty Period for Solid-Core Interior Doors:  Life of installation. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 

the following: 

1. Graham Wood Doors; an Assa Abloy Group company. 

2. Marshfield Door Systems, Inc. 

B. Source Limitations:  Obtain flush wood doors from single manufacturer. 

2.2 FLUSH WOOD DOORS, GENERAL 

A. Quality Standard:  In addition to requirements specified, comply with AWI's, 

AWMAC's, and WI's "Architectural Woodwork Standards." 

1. Provide AWI Quality Certification Labels indicating that doors comply with 

requirements of grades specified. 

2. Contract Documents contain selections chosen from options in quality standard 

and additional requirements beyond those of quality standard.  Comply with 

those selections and requirements in addition to quality standard. 

B. Mineral-Core Doors: 

1. Core:  Noncombustible mineral product complying with requirements of 

referenced quality standard and testing and inspecting agency for fire-protection 

rating indicated. 

http://www.specagent.com/LookUp/?ulid=4&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456809639&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789401&mf=04&src=wd
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2. Blocking:  Provide composite blocking with improved screw-holding capability 

approved for use in doors of fire-protection ratings indicated as needed to 

eliminate through-bolting hardware. 

3. Edge Construction:  At hinge stiles, provide laminated-edge construction with 

improved screw-holding capability and split resistance.  Comply with specified 

requirements for exposed edges. 

2.3 VENEER-FACED DOORS FOR TRANSPARENT FINISH 

A. Interior Solid-Core Doors : 

1. Grade:  Custom (Grade A faces). 

2. Species:    Marshfield White Birch w/ clear 0-95 finish. 

3. Cut:  Plain sliced (flat sliced). 

4. Match between Veneer Leaves:  Book match. 

5. Assembly of Veneer Leaves on Door Faces:  Center-balance  match. 

6. Transom Match:  Continuous match. 

7. Blueprint Match:  Where indicated, provide doors with faces produced from 

same flitches as adjacent wood paneling and arranged to provide blueprint match 

with wood paneling.  Comply with requirements in Section 064216 "Flush 

Wood Paneling." 

8. Exposed Vertical and Top Edges:  Applied wood edges of same species as faces 

and covering edges of crossbands - edge Type D. 

9. Core:  Either glued wood stave or structural composite lumber. 

10. Construction:  Five plies.  Stiles and rails are bonded to core, then entire unit is 

abrasive planed before veneering. 

2.4 LIGHT FRAMES  

A. Wood Beads for Light Openings in Wood Doors:  Provide manufacturer's standard 

wood beads unless otherwise indicated. 

1. Wood Species:  Same species as door faces. 

2. Profile:  Recessed tapered beads . 

3. At wood-core doors with 20-minute fire-protection ratings, provide wood beads 

and metal glazing clips approved for such use. 

B. Metal Frames for Light Openings in Fire-Rated Doors:  Manufacturer's standard frame 

formed of 0.048-inch- thick, cold-rolled steel sheet; with baked-enamel- or 

powder-coated finish; and approved for use in doors of fire-protection rating indicated. 

2.5 FABRICATION 

A. Factory fit doors to suit frame-opening sizes indicated.  Comply with clearance 

requirements of referenced quality standard for fitting unless otherwise indicated. 
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1. Comply with NFPA 80 requirements for fire-rated doors. 

B. Factory machine doors for hardware that is not surface applied.  Locate hardware to 

comply with DHI-WDHS-3.  Comply with final hardware schedules, door frame Shop 

Drawings, BHMA-156.115-W, and hardware templates. 

1. Coordinate with hardware mortises in metal frames to verify dimensions and 

alignment before factory machining. 

2. Metal Astragals:  Factory machine astragals and formed-steel edges for 

hardware for pairs of fire-rated doors. 

C. Openings:  Factory cut and trim openings through doors. 

1. Light Openings:  Trim openings with moldings of material and profile indicated. 

2. Glazing:  Factory install glazing in doors indicated to be factory finished.  

Comply with applicable requirements in Section 088000 "Glazing." 

3. Louvers:  Factory install louvers in prepared openings. 

2.6 FACTORY FINISHING 

A. General:  Comply with referenced quality standard for factory finishing.  Complete 

fabrication, including fitting doors for openings and machining for hardware that is not 

surface applied, before finishing. 

1. Finish faces, all four edges, edges of cutouts, and mortises.  Stains and fillers 

may be omitted on top and bottom edges, edges of cutouts, and mortises. 

B. Factory finish doors. 

C. Transparent Finish: 

1. Grade:  Premium. 

2. Finish:  AWI's,  "Architectural Woodwork Standards" System 5, conversion 

varnish. 

3. Finish:  WDMA TR-6 catalyzed polyurethane. 

4. Staining:  Match existing. 

5. Effect:  Filled finish. 

6. Sheen:  Semigloss. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine doors and installed door frames, with Installer present, before hanging doors. 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

 

Issued for Bid and Permit - 08.31.2015 

 

 

 

Hagney Architects, LLC 

Job #1741-9 
FLUSH WOOD DOORS  081416-6 

 

1. Verify that installed frames comply with indicated requirements for type, size, 

location, and swing characteristics and have been installed with level heads and 

plumb jambs. 

2. Reject doors with defects. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Hardware:  For installation, see Section 087111 "Door Hardware (Descriptive 

Specification)." 

B. Installation Instructions:  Install doors to comply with manufacturer's written 

instructions and referenced quality standard, and as indicated. 

1. Install fire-rated doors according to NFPA 80. 

C. Factory-Fitted Doors:  Align in frames for uniform clearance at each edge. 

D. Factory-Finished Doors:  Restore finish before installation if fitting or machining is 

required at Project site. 

3.3 ADJUSTING 

A. Operation:  Rehang or replace doors that do not swing or operate freely. 

B. Finished Doors:  Replace doors that are damaged or that do not comply with 

requirements.  Doors may be repaired or refinished if Work complies with 

requirements and shows no evidence of repair or refinishing. 

END OF SECTION 081416 
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SECTION 08710 

 
FINISH HARDWARE 

PART 1 - GENERAL 

1.1 Refer to “General and Special Conditions” and “Instructions to Bidders”, Division 1 of 

Specifications. Requirements of these Sections and the project drawings shall govern 

work in this section. 
 

 

1.2 SUMMARY 

 
A. Section Includes: 

 
1. Door Hardware, including electric hardware. 

2. Storefront and entrance door hardware. 

3. Card Access control system. 
4. Hold-open closers with fire-alarm interface. 

5. Wall or floor mounted electromagnetic hold-open devices. 
6. Power supplies for electric hardware. 

7. Low energy door operators plus sensors and actuators. 

8. Padlocks. 
9. Cylinders for doors fabricated with locking hardware. 

10. Wiring and riser diagrams for electric hardware. 

11. Key Cabinets. 

B. Related Sections: 

1. Section 06100 - Rough Carpentry 

2. Section 081416 - Flush Wood Doors. 

3. Section 16722 - Fire/Life-Safety System. 
 

 
C. Specific Omissions: Hardware for the following is specified or indicated elsewhere. 

 
1. Toilet accessories, including grab bars. 

 

 

1.3 REFERENCES: 

 
A. Use date of standard in effect as of Bid date. 
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B. American National Standards Institute - ANSI 156.18 - Materials and Finishes. 

C. ANSI A117.1 - Specifications for making buildings and facilities usable by physically 

handicapped people. 

D. ADA - Americans with Disabilities Act of 1990 

E. BHMA - Builders Hardware Manufacturers Association 

F. DHI - Door and Hardware Institute 

G. NFPA - National Fire Protection Association 

1. NFPA 80 - Fire Doors and Windows 

2. NFPA 101 - Life Safety Code 

3. NFPA 105 - Smoke and Draft Control Door Assemblies 

4. NFPA 252 - Fire Tests of Door Assemblies 
H. UL - Underwriters Laboratories 

1. UL10C - Fire Test of Door Assemblies as amended to incorporate positive 

pressure testing. 
I. WHI - Warnock Hersey Incorporated 

J. SDI - Steel Door Institute 

K. AWI - Architectural Woodwork Institute 

1.4 SUBMITTALS & SUBSTITUTION
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A. SUBMITTALS: Submit six copies of schedule per Division 1.   Organize  vertically 

formatted schedule into “Hardware Sets” following guidelines established in Door & 

Hardware Institute Handbook (DHI) Sequence and Format for the Hardware Schedule 

with index of doors and headings, indicating complete designations of every item 

required for each door or opening. Horizontal schedule format will be returned “Not 

Approved”. Include following information: 

1. Type, style, function, size, quantity and finish of hardware items. 

a. Use BHMA Finish codes per ANSI A156.18. 

2. Name, part number and manufacturer of each item. 

3. Fastenings and other pertinent information. 
4. Location of hardware set coordinated with floor plans and door schedule. 

5. Explanation of abbreviations, symbols, and codes contained in schedule. 
6. Mounting locations for hardware. 

7. Door and frame sizes, materials and degrees of swing. 

8. List of manufacturers used and their nearest representative with address and 

phone number. 

9. Catalog cuts. 

10. Manufacturer's technical data and installation instructions for electronic 

hardware. 
11. Date of jobsite visit. 

B. Bid and submit manufacturer's updated/improved item if scheduled item is 

discontinued. 

C. Furnish as-built/as-installed schedule with closeout documents, including keying 

schedule, manufacturers' installation, adjustment and maintenance information, and 

supplier's final inspection report. 

1.5  QUALITY 

ASSURANCE: A. Qualifications: 

1. Hardware supplier: A recognized architectural finish hardware supplier, with 

warehousing facilities, who has been furnishing hardware in the project's vicinity 

for a period of not less than 2 years. Who is or who employs an experienced 

Architectural Hardware Consultant (AHC) who is available, at reasonable times 

during the course of the Work, for consultation about project's hardware 

requirements to Owner, Architect and Contractor.
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2. Electrified hardware supplier: An experienced door hardware supplier who has 

completed projects with electrified door hardware similar in material, design and 

extent to that indicated for this project, who has a record of successful in-service 

performance and is acceptable to manufacturer of materials. Shall prepare data 

for electrified door hardware based on testing and engineering analysis of 

manufacturer's assemblies similar to those in this project. 

3. Responsible for detailing, scheduling and ordering of finish hardware. 

B. Hardware:   New, free of defects, blemishes and excessive play.   Obtain each kind of 

hardware (latch and locksets, exit devices, hinges and closers) from one manufacturer. 
C. Exit Doors: Operable from inside with single motion without the use of a key or special 

knowledge or effort. 

D. Fire-Rated Openings: In compliance with NFPA 80. Provide proper latching hardware, 

non-flaming door closers and approved-bearing hinges. Furnish openings complete. 

E. Pre-Installation Meetings: Prior to start of hardware installation, contractor shall 

schedule and conduct pre-installation meeting with hardware supplier, lock, exit 
device, and door closer manufacturers' representative(s), installer and related trades, to 

coordinate materials and techniques, and sequence complex hardware items and 

systems installation. Proper and correct installation and adjustment of hardware is to be 

reviewed, and criteria for punch list review will be established. Convene at least one 
week prior to commencement of related work. Written documentation of date and 

attendees/participants is to be provided to architect and owner for record. 
1.6 DELIVERY, STORAGE AND HANDLING: 

A. Delivery: coordinate delivery to appropriate locations (shop or field). 

1. 1. Key cabinet, permanent keys and cores: secured delivery direct to 

Owner's representative. 
B. Acceptance at Site: Items individually packaged in manufacturers' original containers, 

complete with proper fasteners and related pieces.   Clearly mark packages to indicate 

contents, locations in hardware schedule and door numbers. Shipments direct from 

manufacturer to Site are not acceptable.
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C. Storage: Provide locked storage area for hardware, protect from moisture, sunlight, 

paint, chemicals, etc… 

1.7 PROJECT CONDITIONS: 

A. Where exact types of hardware specified are not adaptable to finished shape or size of 

members requiring hardware, provide suitable types having as nearly as practical as the 

same operation and quality as type specified, subject to Architect's approval. 
B. Prior to submittal, carefully inspect existing conditions to verify finish hardware 

required to complete Work, including size, strike plate size, quantities, and sill 

conditions material.   If conflict between the scheduled material and existing 

conditions, submit request for directions from Architect. 

1.8  SEQUENCING AND COORDINATION:  

A. Reinforce walls for wall stops. 

B. Coordinate finish floor materials and floor-mounted hardware. 

C. Conduit and raceways as needed for electrical and electronic hardware items. 

Fire/life-safety system interfacing. Point-to-point wiring diagrams plus riser diagrams 

to related trades. 
D. Furnish manufacturer templates to door and frame fabricators. 

E. Use hardware consultant to check Shop Drawings for doors and entrances to confirm 

that adequate provisions will be made for proper hardware installation. 
1.9 WARRANTY: 

A. Part of respective manufacturers' regular terms of sale.   Provide manufacturers' 

warranties: 
       1        Bored Locksets:                  Seven years 

2. Closers: Ten years mechanical, two years electrical. 

3. Exit Devices: Three years. 

4. Butt Hinges: One year 

5. Geared Hinges:    Limited Lifetime 
6. Other Hardware: One years. 

1.10 MAINTENANCE: 

A. Furnish operating and maintenance data of manufacturers for door hardware items. 

Include instructions for operation, adjustments and maintenance and parts list. 

B. Instruct personnel of Owner in proper adjustments and maintenance of door hardware 

and hardware finishes during final adjustment phase of hardware installation. 

C. Key bitting list shall be delivered from lock manufacturer directly to representative of 

Owner with return receipt. Furnish copy of transmittal letter to Architect. 

D. D. Furnish a complete set of specialized tools as needed for continued adjustment, 

maintenance, removal and replacement of door hardware by Owner. 
PART 2 - PRODUCTS 

2.1 MANUFACTURERS
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A. Listed acceptable alternate manufacturers: submit for review products with equivalent 

function and features of scheduled products. 
  ITEM:    MANUFACTURER:  ACCEPTABLE SUB 
 
  Hinges    (IVE) Ives   McKinney, Stanley 
  Continuous Hinges  (IVE) Ives   Pemko, Zero 
  Key System   (SAR) Sargent   Match Existing School 
  Locks    (SAR) Sargent   Preferred 
  Exit Devices   (SAR) Sargent                                  No Substitution  
  Closers    (NOR) Norton   No Substitution 
  Kickplates   (IVE) Ives   Hiawatha, Trimco 
  Stops & Holders   (IVE) Ives   Hiawatha, Trimco 
  Overhead Stops   (SAR) Sargent   Preferred 
  Thresholds   (PEM) Pemko   Reese, Zero 
  Seals & Bottoms   (NGP) Reese   Pemko, Zero 
  Key Cabinets   (TEL) TelKey   Lund 

B. Provide hardware items required to complete the work in accordance with these 

specifications and manufacturers' instructions. 
a.       Include items inadvertently omitted from this specification. Note these 

items in submittal for review. There will not be any extra's allowed for 

items that should have been picked up during bidding. 

b.      Where scheduled item is now obsolete, bid and furnish manufacturers 

updated item at no additional cost to the project. 

2.2 HANGING MEANS: 

A. Conventional Hinges: Hinge open widths minimum, but, of sufficient throw to permit 

maximum door swing.   Steel or stainless steel pins and concealed bearings. 

a. Three hinges per leaf to 7 foot, 6 inch height.   Add one for each additional 

30 inches in height, or any fraction thereof. 

b. Extra heavy weight hinges on doors 3 foot and over. 

c. Outswinging exterior doors: non-ferrous with non-removable (NRP) pins. 

d. Non-ferrous material exteriors and at doors subject to corrosive 
atmospheric conditions. 

e. Provide shims and shimming instructions for proper door adjustment. 

f. Scheduled Hinges are McKinney TA3786 

g. Finish of hinges is to be as scheduled 

h. Accepted substitutions:   Ives 5BB1,   Stanley FBB179 
 

2.3 LOCKSETS, LATCHSETS, DEADBOLTS: 

A. Extra Heavy Duty Cylindrical Locks and Latches: 

a. Chassis: cylindrical design, corrosion-resistant plated cold-rolled steel, 

through-bolted. 

b. Locking Spindle: stainless steel, interlocking design. 

c. Latch Retractors: forged steel.   Balance of inner parts: corrosion-resistant 

plated steel, or stainless steel. 

d. Lever Trim: accessible design, independent operation, spring-cage 

supported, minimum 2” clearance from lever mid-point to door face. 

e. Strikes: 16 gage curved steel, bronze or brass with 1” deep box 
construction, lips of sufficient length to clear trim and protect clothing. 

f. Lock Series and Design: Sargent 10-Line, “LL” design. 
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g. Certifications: 
1) ANSI A156.2, 1994, Series 4000, Grade 1. 

2) UL listed for A label and lesser class single doors up to 4ft x 8ft. 
 

h. Accepted substitutions:   Owner preferred
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2.4 KEYING REQUIREMENTS: 

1. Key System: Match each schools existing keyway, non-interchangeable core 

typically with interchangeable core type operating cylinders for panic hardware 

and removable mullions. Key blanks available from factory-direct sources and 

from after-market key blank manufacturers. For estimate use factory GMK 

charge. 

a. Existing factory registered key system. 

b. Construction keying: furnish cylinders/cores factory construction keyed 

with 10 construction keys and 2 construction control keys. 
2. Key Cylinders/Cores: utility patented, 6-pin solid brass construction. 

3. Locksets and cylinders/cores: keyed at factory of lock manufacturer where 

permanent records are maintained. Locks and cylinders same manufacturer. 

4. Permanent keys, cores and bitting list: Secured shipment direct from point of 

origination to Owner. 
5. Supply three (3) cut keys per cylinder or lock. 

6. Supply four (4) control keys. 
 

2.5 CLOSERS AND SMOKE HOLD-OPEN DEVICES 

1. A. General: One manufacturer for closer units throughout the Work, 

including surface closers, high security closers, overhead concealed closers, floor 

closers, low-energy door operators and electromagnetic hold-open closers. 

2. B. Surface Closers



Hagney Architects, LLC 

Job #1743 
FINISH HARDWARE 087100-11 

RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

Issued for Bid and Permit - 08.31.2015 

 

 

 

 

a. Full rack-and-pinion type cylinder with removable non-ferrous cover and 

cast aluminum or cast iron body. 

b. ISO 2000 certified.   Units stamped with date-of-manufacture code. 

c. Independent lab-tested 8,000,000 cycles. 

d. Thru-bolts at wood doors unless doors are provided with closer blocking. 

Non-sized, non-handed, and adjustable. Place closer inside building, stairs 

and rooms. 

e. Plates, brackets and special templating when needed for interface with 

particular header, door and wall conditions and neighboring hardware. 

f. Opening pressure: Exterior doors 8.5 lb., interior doors 5 lb., labeled fire 

doors 15 lb. 

g. Separate adjusting valves for closing speed, latching speed and backcheck, 

fourth valve for delayed action where scheduled. 

h. Extra-duty arms (PR) at all doors scheduled with parallel arm units. 

i. Exterior door closers: tested to 100 hours of ASTM B117 salt spray test, 

furnish data on request. 

j. Exterior doors do not require seasonal adjustments in temperatures from 

120 degrees F to -30 degrees F, furnish data on request. 

k. Non-flaming fluid will not fuel door or floor covering fires. 

l. Scheduled Closer:   Norton 7500   
m. Finish of Door Closers is to be as specified 
n. Accepted substitutions:   Owner preferred 

 
2.6 OVERHEAD STOPS AND HOLDERS 

1. Surface mounted and concealed overhead stops and holders shall be heavy duty 

300 series stainless steel, brass/bronze and steel materials, as required for 
specified finish, with finished metal end caps. Holders shall incorporate selective, 

adjustable hold-open mechanism. Templating of both surface and concealed 

overhead stops and holders allows for 85 to 115 degree stop/hold open position. 

a. Scheduled surface mounted overhead stops and holders are Sargent 690 

Series; scheduled concealed overhead stops and holders are Sargent 590 

series. 
b. Finish is to be as scheduled 

c. Accepted substitutions:   Owner preferred 
2.7 OTHER HARDWARE 

1.      Kick Plates: Four beveled edges, .050 inches minimum thickness, height and 

width as scheduled.   Sheet-metal screws of bronze or stainless steel to match 

other hardware. 

a. Scheduled kick plates are: Ives   8400
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b. Finish of kick plates is to be   as scheduled 

c. Accepted substitutions:   Rockwood, McKinney, Trimco 

2. Door Stops: Provide stops to protect walls, casework or other hardware. 

a. Unless otherwise noted in Hardware Sets, provide wall type with 

appropriate fasteners.   Where wall type cannot be used, provide overhead 
type. 

b. Scheduled door stops are: Ives   WS406CVX/WS406CCV 
c. Finish of door stops is to be   as scheduled 

d. Accepted substitutions:   Hiawatha WC1326R,   Trimco 1270WV 
3.      Sweeps:   Specially formulated to withstand greater temperature extremes while 

providing maximum protection against air infiltration. Neoprene or nylon brush 

type as scheduled. 

a. Scheduled sweeps:   Reese 

b. Finish of sweeps is to be   US28 
c. Accepted substitutions:   Pemko,   Zero 

4. Thresholds: As scheduled and per details.   Substitute products: certify that the 

products equal or exceed specified material's thickness.   Proposed substitutions: 

submit for approval. 

a. Exteriors: Set in full bed of butyl-rubber or polyisobutylene mastic sealant 

complying with requirements in Division 7 “Thermal and Moisture 

Protection”.   Non-ferrous ¼ inch fasteners and lead expansion shield 

anchors, or Red-Head #SFS-1420 (or approved equivalent) Flat Head 

Sleeve Anchors (SS/FHSL). 

b. Fire-rated openings, 90min or less duration: use thresholds to interrupt 

floor covering material under the door where that material has a critical 

radiant flux value less than 0.22 watts per square centimeter, per NFPA 

253. Use threshold unit as scheduled. If none scheduled, request direction 

from Architect. 

c. Sound control openings: Set in bed of mastic sealant. 

d. Scheduled thresholds: Pemko 

e. Finish of thresholds is to be mill finish aluminum. 

f. Accepted substitutions:   Reese, Zero 
5. Pulls: When specified for use with exit devices pulls shall be 1” round bar offset 

type with 10” center-to-center offset pulls
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a. Scheduled pulls:   Ives 8190-0 

b. Finish of pulls is to be as scheduled 

c. Accepted substitutions:   Hiawatha 658A,   Trimco 1191-3 
6. Fasteners: Generally, exposed screws to be Phillips or Robertson drive.   Pinned 

TORX drive at high security areas.   Flat head sleeve anchors (FHSL) may be 

slotted drive.   Sheet metal and wood screws: full-thread.   Sleeve nuts: full 

length to prevent door compression. 

7. Silencers: Interior hollow metal frames, 3 for single doors, 2 for pairs of doors. 

Omit where adhesive mounted seal occurs.   Leave no unfilled/uncovered 

pre-punched silencer holes. 

D. FINISH: 

1. Generally BHMA 626 Brushed Chrome. 

2. Door closers: factory powder coated to match other hardware, unless otherwise 

noted. 

3. Aluminum items: match predominant adjacent material.   Seals to coordinate 

with frame color. 
PART 3 - EXECUTION 

A. ACCEPTABLE INSTALLERS: 

1. Installer must demonstrate suitable competence and experience with installing 

finish hardware on like projects. 
B. PREPARATION: 

1. Ensure that walls and frames are square and plumb before hardware installation. 

2. Locate hardware per SDI-100 and applicable building, fire, life-safety, 

accessibility, and security codes. 

a. Notify Architect of any code conflicts before ordering material.
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b. Where new hardware is to be installed near existing doors/hardware 

scheduled to remain, match locations of existing hardware. 

3.2 INSTALLATION 

1. Install hardware per manufacturer's instructions and recommendations.   Do not 

install surface-mounted items until finishes have been completed on substrate. 

Set units level, plumb and true to line and location.   Adjust and reinforce 

attachment substrate for proper installation and operation. 

a. Gaskets: install jamb-applied gaskets before closers, overhead stops, rim 

strikes, etc.   Install sweeps across bottoms of doors before astragals, cope 

sweeps around bottom pivots, trim astragals to tops of sweeps. 

b. When hardware is to be attached to existing metal surface and insufficient 

reinforcement exists, use RivNuts, NutSerts or similar anchoring device for 

screws. 
2. Drill pilot holes for fasteners in wood doors and/or frames. 

3. Lubricate and adjust existing hardware scheduled to remain.   Carefully remove 

and give to Owner items not scheduled for reuse. 

3.3 ADJUSTING 

1. Adjust and check for proper operation and function.   Replace units, which 

cannot be adjusted to operate freely and smoothly
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a. Hardware damaged by improper installation or adjustment methods to be 

repaired or replaced to Owner's satisfaction at no additional cost to Owner. 

2. Inspection: Prior to owner's occupancy, the general contractor shall schedule and 

conduct a post-installation meeting with the hardware supplier and the 

manufacturer representative who supplied the commercial locks, the exit devices, 

the door controls/closers, etc..   The purpose is to eliminate any or all 

institutional door hardware “punch list” items.   This will enable the general 

contractor and the owner to gain approval for their building occupancy permit 

much quicker. 
3. Follow-up inspection: Installer to provide letter of agreement to Owner that 

approximately 6 months after substantial completion, installer will visit Project 

with representatives of the manufacturers of the locking devices and door closers 

to accomplish following: 

a. Re-adjust hardware. 

b. Evaluate maintenance procedures and recommend changes or additions, 

and instruct Owner's personnel. 

c. Identify items that have deteriorated or failed. 

d. Submit written report identifying problems and likely future problems. 
 

3.4 DEMONSTRATION: 

1. A. Demonstrate electrical hardware systems, including adjustment and 

maintenance procedures. 
3.5 PROTECTION/CLEANING: 

1. Cover installed hardware, protect from paint, cleaning agents, weathering, 

carts/barrows, etc.   Remove covering materials and clean hardware just prior to 

substantial completion. 

2. Clean adjacent wall, frame and door surfaces soiled from 

installation/reinstallation process. 
3.6 SCHEDULE OF FINISH HARDWARE 

1. See drawings for hardware set assignments.
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2. Manufacturers and their abbreviations used in this schedule: 

3. The following is a general listing of finish hardware requirements and is not 

intended as a final detailed schedule. It is the responsibility of the finish 

hardware supplier to thoroughly review these plans and specifications, and to 

include in his bid any items of finish hardware, whether or not specifically 

called for in the following hardware groups, required by established standards 

or practices, or as necessary to meet state and local building codes. These 

items include, but are not specifically limited to, special templates, wiring 

diagrams, shim kits for exit devices, filler bars and door closer arm mounting 

brackets for bar type coordinators, drop plates or other door closer accessory 

items, special fasteners required for attachment of hardware to doors, frames, 

or other substrates, and filler plates for use as required by the permanent 

removal of hardware items from existing doors and/or frames. Where there is 

unclear or conflicting information in the Hardware Sets, the hardware supplier 

shall make every effort to gain clarity from the architect prior to bid date. If 

clarification is not made prior to bid date, the hardware supplier is to make 

note of any ambiguities or conflicts in the documents in his bid, and these 

issues will be resolved post-bid. There will be no “Extras” or Change Orders 

to cover errors and/or omissions which should have been evident prior to 

bidding. 

 

 

B. HARDWARE SETS 

HARDWARE GROUP NO. 01 

Toilet Room Door #'s 100 and 101:       
3EA  HINGE   T4A3786 4.5" X 4.5"  652 MCK 
1EA  PRIVACY  LOCK  49-8265    626 SAR 
1EA  DEADLOCK   20-82    626 SAR 
1EA  KICK PLATE  8400 10" X 2" LDW  630 IVE 
1EA  WALL STOP  WS406CVX   630 IVE 
1 SET  DOOR SILENCER RUBBER GJG4    GJ 
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SECTION 093000 - TILING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Ceramic tile. 

2. Crack isolation membrane. 

3. Metal edge strips. 

1.2 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples: 

1. Each type and composition of tile and for each color and finish required. 

2. Assembled samples, with grouted joints, for each type and composition of tile and for 

each color and finish required. 

3. Stone Threshold 

1.3 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match and are from same production runs as products installed and 

that are packaged with protective covering and identified with labels describing contents. 

1. Tile and Trim Units:  Furnish quantity of full-size units equal to 3 percent of amount 

installed for each type, composition, color, pattern, and size indicated. 

2. Grout:  Furnish quantity of grout equal to 3 percent of amount installed for each type, 

composition, and color indicated. 

1.4 QUALITY ASSURANCE 

A. Mockups:  Build mockups to verify selections made under sample submittals and to 

demonstrate aesthetic effects and set quality standards for materials and execution. 

1. Build mockup of each type of floor tile installation. 

2. Build mockup of each type of wall tile installation. 

3. Approved mockups may become part of the completed Work if undisturbed at time of 

Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 TILE PRODUCTS 

A. ANSI Ceramic Tile Standard:  Provide Standard grade tile that complies with ANSI A137.1 for 

types, compositions, and other characteristics indicated. 

B. FloorScore Compliance:  Tile for floors shall comply with requirements of FloorScore 

Standard. 

C. Tile Type:  see drawings 

2.2 THRESHOLDS 

A. General:  Fabricate to sizes and profiles indicated or required to provide transition between 

adjacent floor finishes. 

1. Bevel edges at 1:2 slope, with lower edge of bevel aligned with or up to 1/16 inch (1.5 

mm) above adjacent floor surface.  Finish bevel to match top surface of threshold.  Limit 

height of threshold to 1/2 inch (12.7 mm) or less above adjacent floor surface. 

2.3 CRACK ISOLATION MEMBRANE 

A. General:  Manufacturer's standard product[, selected from the following,] that complies with 

ANSI A118.12 for [standard] [high] performance and is recommended by the manufacturer for 

the application indicated. 

B. Fabric-Reinforced, Modified-Bituminous Sheet:  Self-adhering, modified-bituminous sheet with 

fabric reinforcement facing; 0.040-inch (1.01-mm) nominal thickness. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. MAPEI Corporation; Mapelastic SM. 

b. National Applied Construction Products, Inc.; Strataflex. 

2.4 SETTING MATERIALS 

A. Portland Cement Mortar (Thickset) Installation Materials:  ANSI A108.02. 

B. Dry-Set Portland Cement Mortar (Thin Set):  ANSI A118.1. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

a. Bostik, Inc. 

b. Jamo Inc. 

c. Laticrete International, Inc. 

d. MAPEI Corporation. 

e. Southern Grouts & Mortars, Inc. 

f. Summitville Tiles, Inc. 

g. TEC; a subsidiary of H. B. Fuller Company. 

2. For wall applications, provide nonsagging mortar. 

http://www.specagent.com/LookUp/?ulid=1026&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816096&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816097&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796543&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796546&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796547&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796548&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796549&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796550&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816146&mf=04&&mf=04&src=wd
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2.5 GROUT MATERIALS 

A. Sand-Portland Cement Grout:  ANSI A108.10. 

B. Standard Cement Grout:  ANSI A118.6. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

a. Bostik, Inc. 

b. Custom Building Products. 

c. Jamo Inc. 

d. Laticrete International, Inc. 

e. Summitville Tiles, Inc. 

f. TEC; a subsidiary of H. B. Fuller Company. 

2.6 MISCELLANEOUS MATERIALS 

A. Trowelable Underlayments and Patching Compounds:  Latex-modified, portland cement-based 

formulation provided or approved by manufacturer of tile-setting materials for installations 

indicated. 

B. Metal Edge Strips:  Angle or L-shape, half-hard brass, stainless steel, ASTM A 666, 300 Series 

exposed-edge material. 

C. Grout Sealer:  Manufacturer's standard silicone product for sealing grout joints and that does not 

change color or appearance of grout. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Bostik, Inc.; CeramaSeal. 

b. Jamo Inc.; Matte Finish Sealer. 

c. Southern Grouts & Mortars, Inc.; Silicone Grout Sealer. 

d. Summitville Tiles, Inc.; SL-15, Invisible Seal Penetrating Grout and Tile Sealer. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions where tile will be installed, with Installer present, for 

compliance with requirements for installation tolerances and other conditions affecting 

performance of installed tile. 

1. Verify that substrates for setting tile are firm, dry, clean, free of coatings that are 

incompatible with tile-setting materials including curing compounds and other substances 

that contain soap, wax, oil, or silicone; and comply with flatness tolerances required by 

ANSI A108.01 for installations indicated. 

3.2 PREPARATION 

A. Fill cracks, holes, and depressions in concrete substrates for tile floors installed with adhesives 

or thin-set mortar with trowelable leveling and patching compound specifically recommended 

by tile-setting material manufacturer. 

http://www.specagent.com/LookUp/?uid=123456796656&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796660&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796662&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796663&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456796672&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816161&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=1053&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816181&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816184&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816187&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456816189&mf=04&&mf=04&src=wd
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B. Where indicated, prepare substrates to receive waterproofing by applying a reinforced mortar 

bed that complies with ANSI A108.1A and is sloped 1/4 inch per foot (1:50) toward drains. 

C. Blending:  For tile exhibiting color variations, use factory blended tile or blend tiles at Project 

site before installing. 

D. Field-Applied Temporary Protective Coating:  If indicated under tile type or needed to prevent 

grout from staining or adhering to exposed tile surfaces, precoat them with continuous film of 

temporary protective coating, taking care not to coat unexposed tile surfaces. 

3.3 INSTALLATION 

A. Comply with TCA's "Handbook for Ceramic Tile Installation" for TCA installation methods 

specified in tile installation schedules.  Comply with parts of the ANSI A108 Series 

"Specifications for Installation of Ceramic Tile" that are referenced in TCA installation 

methods, specified in tile installation schedules, and apply to types of setting and grouting 

materials used. 

B. Extend tile work into recesses and under or behind equipment and fixtures to form complete 

covering without interruptions unless otherwise indicated.  Terminate work neatly at 

obstructions, edges, and corners without disrupting pattern or joint alignments. 

C. Accurately form intersections and returns.  Perform cutting and drilling of tile without marring 

visible surfaces.  Carefully grind cut edges of tile abutting trim, finish, or built-in items for 

straight aligned joints.  Fit tile closely to electrical outlets, piping, fixtures, and other 

penetrations so plates, collars, or covers overlap tile. 

D. Provide manufacturer's standard trim shapes where necessary to eliminate exposed tile edges. 

E. Jointing Pattern:  Lay tile in grid pattern unless otherwise indicated.  Lay out tile work and 

center tile fields in both directions in each space or on each wall area.  Lay out tile work to 

minimize the use of pieces that are less than half of a tile.  Provide uniform joint widths unless 

otherwise indicated. 

F. Joint Widths:  Unless otherwise indicated, install tile with the following joint widths: 

1. Ceramic Mosaic Tile:  1/16 inch (1.6 mm). 

2. Quarry Tile:  1/4 inch (6.35 mm). 

3. Glazed Wall Tile:  1/16 inch (1.6 mm). 

G. Lay out tile wainscots to dimensions indicated or to next full tile beyond dimensions indicated. 

H. Expansion Joints:  Provide expansion joints and other sealant-filled joints, including control, 

contraction, and isolation joints, where indicated.  Form joints during installation of setting 

materials, mortar beds, and tile.  Do not saw-cut joints after installing tiles. 

1. Where joints occur in concrete substrates, locate joints in tile surfaces directly above 

them. 

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint 

Sealants." 

I. Metal Edge Strips:  Install where exposed edge of tile flooring meets carpet, wood, or other 

flooring that finishes flush with top of tile. 
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J. Grout Sealer:  Apply grout sealer to cementitious grout joints in tile floors according to grout-

sealer manufacturer's written instructions.  As soon as grout sealer has penetrated grout joints, 

remove excess sealer and sealer from tile faces by wiping with soft cloth. 

K. Install crack isolation membrane to comply with ANSI A108.17 and manufacturer's written 

instructions to produce membrane of uniform thickness and bonded securely to substrate. 

3.4 INTERIOR TILE INSTALLATION SCHEDULE 

1. Tile Installation F113:  Thin-set mortar; TCA F113. 

a. Thin-Set Mortar:  Latex-portland cement mortar. 

b. Grout:  Standard sanded cement grout. 

 

END OF SECTION 093000 
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SECTION 095113 - ACOUSTICAL PANEL CEILINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes acoustical panels and exposed suspension systems for ceilings. 

B. Related Requirements: 

1. Section 210500 

2. Section 220523 

3. Section 220529 

4. Section 230529 

5. Section 233700 

6. Section 260533 

7. Section 265100 

8. Section 271343 

9. Section 283100 

C. Products furnished, but not installed under this Section, include anchors, clips, and 

other ceiling attachment devices to be cast in concrete. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference:  Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

B. Samples:  For each exposed product and for each color and texture specified, 6 inches 

in size. 

C. Samples for Verification:  For each component indicated and for each exposed finish 

required, prepared on Samples of size indicated below. 

1. Acoustical Panel:  Set of 6-inch- square Samples of each type, color, pattern, 

and texture. 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

Issued for Bid and Permit - 08.31.2015 

 

 

 

Hagney Architects, LLC 

Job #1741-9 
ACOUSTICAL PANEL 

CEILINGS 

 095113-2 

 

2. Exposed Suspension-System Members, Moldings, and Trim:  Set of 6-inch- long 

Samples of each type, finish, and color. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For testing agency. 

B. Product Test Reports:  For each acoustical panel ceiling, for tests performed by 

manufacturer and witnessed by a qualified testing agency. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For finishes to include in maintenance manuals. 

1.7 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match products installed and that are packaged with 

protective covering for storage and identified with labels describing contents. 

1. Acoustical Ceiling Panels:  Full-size panels equal to 2  percent of quantity 

installed. 

2. Suspension-System Components:  Quantity of each exposed component equal to 

2 percent of quantity installed. 

3. Impact Clips:  Equal to 2 percent of quantity installed. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver acoustical panels, suspension-system components, and accessories to Project 

site in original, unopened packages and store them in a fully enclosed, conditioned 

space where they will be protected against damage from moisture, humidity, 

temperature extremes, direct sunlight, surface contamination, and other causes. 

B. Before installing acoustical panels, permit them to reach room temperature and a 

stabilized moisture content. 

C. Handle acoustical panels carefully to avoid chipping edges or damaging units in any 

way. 

1.9 FIELD CONDITIONS 

A. Environmental Limitations:  Do not install acoustical panel ceilings until spaces are 

enclosed and weatherproof, wet work in spaces is complete and dry, work above 

ceilings is complete, and ambient temperature and humidity conditions are maintained 

at the levels indicated for Project when occupied for its intended use. 
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1. Pressurized Plenums:  Operate ventilation system for not less than 48 hours 

before beginning acoustical panel ceiling installation. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Surface-Burning Characteristics:  Comply with ASTM E 84; testing by a qualified 

testing agency.  Identify products with appropriate markings of applicable testing 

agency. 

1. Flame-Spread Index:  Comply with ASTM E 1264 for Class A  materials. 

2. Smoke-Developed Index:  450 or less. 

B. Fire-Resistance Ratings:  Comply with ASTM E 119; testing by a qualified testing 

agency.  Identify products with appropriate markings of applicable testing agency. 

1. Indicate design designations from UL's "Fire Resistance Directory" or from the 

listings of another qualified testing agency. 

2.2 ACOUSTICAL PANELS, GENERAL 

A. Source Limitations: 

1. Acoustical Ceiling Panel:  Obtain each type from single source from single 

manufacturer. 

2. Suspension System:  Obtain each type from single source from single 

manufacturer. 

B. Source Limitations:  Obtain each type of acoustical ceiling panel and supporting 

suspension system from single source from single manufacturer. 

C. Glass-Fiber-Based Panels:  Made with binder containing no urea formaldehyde. 

D. Acoustical Panel Standard:  Provide manufacturer's standard panels of configuration 

indicated that comply with ASTM E 1264 classifications as designated by types, 

patterns, acoustical ratings, and light reflectances unless otherwise indicated. 

1. Mounting Method for Measuring NRC:  Type E-400; plenum mounting in which 

face of test specimen is 15-3/4 inches away from test surface according to ASTM 

E 795. 

E. Acoustical Panel Colors and Patterns:  Match appearance characteristics indicated for 

each product type. 

1. Where appearance characteristics of acoustical panels are indicated by 

referencing pattern designations in ASTM E 1264 and not manufacturers' 
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proprietary product designations, provide products selected by Architect from 

each manufacturer's full range that comply with requirements indicated for type, 

pattern, color, light reflectance, acoustical performance, edge detail, and size. 

2.3 ACOUSTICAL PANELS, APC-2 

A. Use of Location: Kitchens, Toilet Rooms, Labs, and where indicated. 

B. Manufacturers:  Subject to compliance with requirements, provide products by one of 

the following: 

C. Basis of Design Product:  Subject to compliance with requirements, provide 

Armstrong "Ceramaguard 605" or comparable product by one of the following: 

1. Armstrong World Industries, Inc. 

2. CertainTeed Corp. 

3. Chicago Metallic Corporation. 

4. USG Interiors, Inc.; Subsidiary of USG Corporation. 

D. Classification:  Provide panels complying with ASTM E 1264 for type, form, and 

pattern as follows: 

1. Type and Form:  Type XII, glass-fiber base with membrane-faced overlay; Form 

1, plastic . 

2. Pattern:  G (smooth) . 

E. Color:  White. 

F. LR:  Not less than 0.85. 

G. NRC:  Not less than 0.55 . 

H. CAC:  Not less than 30. 

I. Edge/Joint Detail:  Square . 

J. Thickness:  5/8 inch. 

K. Modular Size:  24 by 24 inches . 

L. Comply with basis of design product data page 136 from Armstrong "Ceramaguard 

605". 

2.4 METAL SUSPENSION SYSTEMS, GENERAL 

A. Metal Suspension-System Standard:  Provide manufacturer's standard direct-hung 

metal suspension systems of types, structural classifications, and finishes indicated that 

comply with applicable requirements in ASTM C 635/C 635M. 
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1. High-Humidity Finish:  Comply with ASTM C 635/C 635M requirements for 

"Coating Classification for Severe Environment Performance" where 

high-humidity finishes are indicated. 

B. Impact Clips:  Where indicated, provide manufacturer's standard impact-clip system 

designed to absorb impact forces against acoustical panels. 

2.5 METAL SUSPENSION SYSTEM 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 

the following: 

B. Basis-of-Design Product:  Subject to compliance with requirements, provide  

Armstrong World Industries, Inc. 15/16" "Predude", or comparable product by one of 

the following: 

1. CertainTeed Corp. 

2. Chicago Metallic Corporation. 

3. USG Interiors, Inc.; Subsidiary of USG Corporation. 

C. Wide-Face, Capped, Double-Web, Steel Suspension System:  Main and cross runners 

roll formed from cold-rolled steel sheet; prepainted, electrolytically zinc coated, or 

hot-dip galvanized according to ASTM A 653/A 653M, not less than G30 coating 

designation; with prefinished 15/16-inch- wide metal caps on flanges. 

1. Structural Classification:  Intermediate -duty system. 

2. End Condition of Cross Runners:  Override (stepped) or butt-edge type. 

3. Face Design:  Flat, flush. 

4. Cap Material:  [Steel] [or] [aluminum] cold-rolled sheet. 

5. Cap Finish:  Painted white . 

6. Use at: APC-1, APC-2, APC-3. 

7. At APC-1 and APC-2 provide perimeter "Shadow Molding 7878" and 

accessories by Armstrong or equivalent product by selected manufacturer. 

2.6 ACOUSTICAL SEALANT 

A. Products:  Subject to compliance with requirements, provide one of the following: 

1. Acoustical Sealant for Exposed and Concealed Joints: 

a. Pecora Corporation; AC-20 FTR Acoustical and Insulation Sealant. 

b. USG Corporation; SHEETROCK Acoustical Sealant. 

B. Acoustical Sealant:  Manufacturer's standard sealant complying with ASTM C 834 and 

effective in reducing airborne sound transmission through perimeter joints and 

openings in building construction as demonstrated by testing representative assemblies 

according to ASTM E 90. 
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1. Exposed and Concealed Joints:  Nonsag, paintable, nonstaining latex sealant. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, including structural framing to which 

acoustical panel ceilings attach or abut, with Installer present, for compliance with 

requirements specified in this and other Sections that affect ceiling installation and 

anchorage and with requirements for installation tolerances and other conditions 

affecting performance of acoustical panel ceilings. 

B. Examine acoustical panels before installation.  Reject acoustical panels that are wet, 

moisture damaged, or mold damaged. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Measure each ceiling area and establish layout of acoustical panels to balance border 

widths at opposite edges of each ceiling.  Avoid using less-than-half-width panels at 

borders, and comply with layout shown on reflected ceiling plans. 

3.3 INSTALLATION 

A. General:  Install acoustical panel ceilings to comply with ASTM C 636/C 636M and 

seismic design requirements indicated, according to manufacturer's written instructions 

and CISCA's "Ceiling Systems Handbook." 

1. Fire-Rated Assembly:  Install fire-rated ceiling systems according to tested 

fire-rated design. 

B. Install edge moldings and trim of type indicated at perimeter of acoustical ceiling area 

and where necessary to conceal edges of acoustical panels. 

1. Apply acoustical sealant in a continuous ribbon concealed on back of vertical 

legs of moldings before they are installed. 

2. Screw attach moldings to substrate at intervals not more than 16 inches o.c. and 

not more than 3 inches from ends, leveling with ceiling suspension system to a 

tolerance of 1/8 inch in 12 feet.  Miter corners accurately and connect securely. 

3. Do not use exposed fasteners, including pop rivets, on moldings and trim. 

C. Install suspension-system runners so they are square and securely interlocked with one 

another.  Remove and replace dented, bent, or kinked members. 
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D. Install acoustical panels with undamaged edges and fit accurately into 

suspension-system runners and edge moldings.  Scribe and cut panels at borders and 

penetrations to provide a neat, precise fit. 

1. Arrange directionally patterned acoustical panels as follows: 

a. As indicated on reflected ceiling plans. 

b. Install panels with pattern running in one direction parallel to long axis of 

space. 

c. Install panels in a basket-weave pattern. 

2. For square-edged panels, install panels with edges fully hidden from view by 

flanges of suspension-system runners and moldings. 

3. For reveal-edged panels on suspension-system runners, install panels with bottom 

of reveal in firm contact with top surface of runner flanges. 

4. For reveal-edged panels on suspension-system members with box-shaped 

flanges, install panels with reveal surfaces in firm contact with 

suspension-system surfaces and panel faces flush with bottom face of runners. 

5. Paint cut edges of panel remaining exposed after installation; match color of 

exposed panel surfaces using coating recommended in writing for this purpose by 

acoustical panel manufacturer. 

6. Install impact clips in areas indicated, in areas required by authorities having 

jurisdiction, and for fire-resistance ratings; space as recommended by panel 

manufacturer's written instructions unless otherwise indicated. 

7. Protect lighting fixtures and air ducts to comply with requirements indicated for 

fire-resistance-rated assembly. 

3.4 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and 

inspections and prepare test reports. 

B. Perform the following tests and inspections of completed installations of acoustical 

panel ceiling hangers and anchors and fasteners in successive stages.  Do not proceed 

with installations of acoustical panel ceiling hangers for the next area until test results 

for previously completed installations show compliance with requirements. 

1. Extent of Each Test Area:  When installation of ceiling suspension systems on 

each floor has reached 20 percent completion but no panels have been installed. 

a. Within each test area, testing agency will select one of every 10 

power-actuated fasteners and postinstalled anchors used to attach hangers 

to concrete and will test them for 200 lbf of tension; it will also select one 

of every two postinstalled anchors used to attach bracing wires to concrete 

and will test them for 440 lbf of tension. 

b. When testing discovers fasteners and anchors that do not comply with 

requirements, testing agency will test those anchors not previously tested 

until 20 pass consecutively and then will resume initial testing frequency. 
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C. Acoustical panel ceiling hangers and anchors and fasteners will be considered defective 

if they do not pass tests and inspections. 

D. Prepare test and inspection reports. 

3.5 CLEANING 

A. Clean exposed surfaces of acoustical panel ceilings, including trim, edge moldings, and 

suspension-system members.  Comply with manufacturer's written instructions for 

cleaning and touchup of minor finish damage.  Remove and replace ceiling 

components that cannot be successfully cleaned and repaired to permanently eliminate 

evidence of damage. 

END OF SECTION 095113 
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SECTION 099123 - INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes surface preparation and the application of paint systems on the 

following interior substrates: 

1. Concrete masonry units (CMU). 

2. Gypsum board/plaster. 

B. Related Requirements: 

1. Section 042000 "Unit Masonry". 

1.3 DEFINITIONS 

Below is Flat 

A. Gloss Level 1:  Not more than 5 units at 60 degrees and 10 units at 85 degrees, 

according to ASTM D 523. 

Below is Flat-Velvet like. 

B. Gloss Level 2:  Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees, 

according to ASTM D 523. 

Below is Eggshell. 

C. Gloss Level 3:  10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according 

to ASTM D 523. 

Below is Satin. 

D. Gloss Level 4:  20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, 

according to ASTM D 523. 

Below is Semigloss. 

E. Gloss Level 5:  35 to 70 units at 60 degrees, according to ASTM D 523. 
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Below is Gloss. 

F. Gloss Level 6:  70 to 85 units at 60 degrees, according to ASTM D 523. 

Below is High Gloss. 

G. Gloss Level 7:  More than 85 units at 60 degrees, according to ASTM D 523. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product.  Include preparation requirements and 

application instructions. 

B. Samples for Initial Selection:  For each type of topcoat product. 

C. Samples for Verification:  For each type of paint system and in each color and gloss of 

topcoat. 

1. Submit Samples on rigid backing, 8 inches square. 

2. Step coats on Samples to show each coat required for system. 

3. Label each coat of each Sample. 

4. Label each Sample for location and application area. 

D. Product List:  For each product indicated, include the following: 

1. Cross-reference to paint system and locations of application areas.  Use same 

designations indicated on Drawings and in schedules. 

2. Printout of current "MPI Approved Products List" for each product category 

specified in Part 2, with the proposed product highlighted. 

3. VOC content. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials, from the same product run, that match products installed and 

that are packaged with protective covering for storage and identified with labels 

describing contents. 

1. Paint:  5 percent, but not less than 1 gal. of each material and color applied. 

1.6 QUALITY ASSURANCE 

A. Mockups:  Apply mockups of each paint system indicated and each color and finish 

selected to verify preliminary selections made under Sample submittals and to 

demonstrate aesthetic effects and set quality standards for materials and execution. 

1. Architect will select one surface to represent surfaces and conditions for 

application of each paint system specified in Part 3. 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

Issued for Bid and Permit - 08.31.2015 

 

 

 

Hagney Architects, LLC 

Job #1741-9 
INTERIOR PAINTING  099123-3 

 

a. Vertical and Horizontal Surfaces:  Provide samples of at least 100 sq. ft.. 

b. Other Items:  Architect will designate items or areas required. 

2. Final approval of color selections will be based on mockups. 

a. If preliminary color selections are not approved, apply additional mockups 

of additional colors selected by Architect at no added cost to Owner. 

3. Approval of mockups does not constitute approval of deviations from the 

Contract Documents contained in mockups unless Architect specifically approves 

such deviations in writing. 

4. Subject to compliance with requirements, approved mockups may become part of 

the completed Work if undisturbed at time of Substantial Completion. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with 

ambient temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 

2. Remove rags and waste from storage areas daily. 

1.8 FIELD CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air 

temperatures are between 50 and 95 deg F. 

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less 

than 5 deg F above the dew point; or to damp or wet surfaces. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 

the following: 

1. Benjamin Moore & Co. 

2. PPG Architectural Finishes, Inc. 

3. Sherwin-Williams Company (The). 

4. Euclid Chemical. 

B. Products:  Subject to compliance with requirements, provide one of the products listed 

in other Part 2 articles for the paint category indicated. 

http://www.specagent.com/LookUp/?ulid=544&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456793438&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815222&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815224&mf=04&&mf=04&src=wd
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2.2 PAINT, GENERAL 

A. MPI Standards:  Provide products that comply with MPI standards indicated and that 

are listed in its "MPI Approved Products List." 

B. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one 

another and substrates indicated, under conditions of service and application as 

demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 

manufacturers of topcoat for use in paint system and on substrate indicated. 

C. VOC Content:  Products shall comply with VOC limits of authorities having 

jurisdiction. 

1. Flat Paints and Coatings:  50 g/L. 

2. Nonflat Paints and Coatings:  150 g/L. 

3. Dry-Fog Coatings:  400 g/L. 

4. Primers, Sealers, and Undercoaters:  200 g/L. 

5. Anticorrosive and Antirust Paints Applied to Ferrous Metals:  250 g/L. 

6. Zinc-Rich Industrial Maintenance Primers:  340 g/L. 

7. Pretreatment Wash Primers:  420 g/L. 

8. Floor Coatings:  100 g/L. 

9. Shellacs, Clear:  730 g/L. 

10. Shellacs, Pigmented:  550 g/L. 

D. Colors:  As selected by Architect from manufacturer's full range. 

1. 30 percent of surface area will be painted with deep tones. 

2.3 BLOCK FILLERS 

A. Block Filler, Latex, Interior/Exterior:  MPI #4. 

1. Sherwin-Williams; "Prep-Rite Int/Ext Block Filler". 

2. PPG Architectural; "Glidden Professional, Concrete Coatings Block Filler 

Interior Exterior Primer". 

3. Benjamin Moore; Super Spec High Build Interior/Exterior Block Filler". 

2.4 PRIMERS/SEALERS 

A. Primer Sealer, Latex, Interior:  MPI #50. 

1. Sherwin-Williams; "Pro-Mar 200 Zero VOC Interior Latex Primer, White". 

2. PPG Architectural; "Speed-Hide Zero VOC Latex Sealer". 

3. Benjamin-Moore; "Coronado Super Kote 5000 Latex Primer Sealer". 
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B. Primer, Alkali Resistant, Water Based:  MPI #3. 

1. Sherwin-Williams; "Prep-Rite Pro Block, Interior/Exterior Latex Primer." 

2. PPG Architectural; "Perma-Crete Perma-Crete Int/Ext Alkali Resistant Primer". 

3. Benjamin-Moore; "Super Spec Interior/Exterior High Build Masonry Primer".. 

2.5 METAL PRIMERS 

A. Primer, Rust-Inhibitive, Water Based:  MPI #107. 

1. Sherwin-Williams; "Pro-Industrial Pro-Cryl Universal Primer". 

2. PPG Architectural; "Pitt-Tech Plus, Interior/Exterior DTM Industrial Primer". 

3. Benjamin-Moore; "Super Spec HP, Acrylic Metal Primer". 

2.6 WATER-BASED PAINTS 

A. Latex, Interior, (Gloss Level 3):  MPI #52. 

1. Sherwin-Williams; Pro-Mar 200 Zero VOC Interior Latex. 

2. PPG Speedhide Zero Interior Zero VOC Latex. 

3. Benjamin-Moore; Coronado Super Kote 5000 Zero VOC Interior. 

B. Latex, Interior, High Performance Architectural, Semi-Gloss (Gloss Level 5):  MPI 

#141. 

1. Sherwin-Williams; "Pro-Industrial, Acrylic Coating". 

2. PPG Architectural; "SpeedHide Interior Enamel Latex". 

3. Benjamin-Moore; "Ultra Spec 500, Interior Gloss". 

C. Light Industrial Coating, Interior, Water Based, Semi-Gloss (Gloss Level 5):  MPI 

#153. 

1. PPG Architectural; Pitt-Tech Plus, Int/Ext Semi Gloss DTM. Industrial Enamel". 

2. Sherwin-Williams; "Pro Industrial, PreCatalyzed Water Based Epoxy". 

3. Benjamin-Moore; "Super Spec HP, D.T.M. Acrylic". 

2.7 SOURCE QUALITY CONTROL 

A. Testing of Paint Materials:  Owner reserves the right to invoke the following 

procedure: 

1. Owner will engage the services of a qualified testing agency to sample paint 

materials.  Contractor will be notified in advance and may be present when 

samples are taken.  If paint materials have already been delivered to Project site, 

samples may be taken at Project site.  Samples will be identified, sealed, and 

certified by testing agency. 

2. Testing agency will perform tests for compliance with product requirements. 
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3. Owner may direct Contractor to stop applying coatings if test results show 

materials being used do not comply with product requirements.  Contractor shall 

remove noncomplying paint materials from Project site, pay for testing, and 

repaint surfaces painted with rejected materials.  Contractor will be required to 

remove rejected materials from previously painted surfaces if, on repainting with 

complying materials, the two paints are incompatible. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 

requirements for maximum moisture content and other conditions affecting 

performance of the Work. 

B. Maximum Moisture Content of Substrates:  When measured with an electronic 

moisture meter as follows: 

1. Concrete:  12 percent. 

2. Masonry (Clay and CMU):  12 percent. 

3. Gypsum Board:  12 percent. 

C. Gypsum Board Substrates:  Verify that finishing compound is sanded smooth. 

D. Verify suitability of substrates, including surface conditions and compatibility with 

existing finishes and primers. 

E. Proceed with coating application only after unsatisfactory conditions have been 

corrected. 

1. Application of coating indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 

Manual" applicable to substrates indicated. 

B. Remove hardware, covers, plates, and similar items already in place that are removable 

and are not to be painted.  If removal is impractical or impossible because of size or 

weight of item, provide surface-applied protection before surface preparation and 

painting. 

1. After completing painting operations, use workers skilled in the trades involved 

to reinstall items that were removed.  Remove surface-applied protection if any. 

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, 

grease, and incompatible paints and encapsulants. 
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1. Remove incompatible primers and reprime substrate with compatible primers or 

apply tie coat as required to produce paint systems indicated. 

D. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and 

chalk.  Do not paint surfaces if moisture content or alkalinity of surfaces to be painted 

exceeds that permitted in manufacturer's written instructions. 

E. Masonry Substrates:  Remove efflorescence and chalk.  Do not paint surfaces if 

moisture content or alkalinity of surfaces or mortar joints exceed that permitted in 

manufacturer's written instructions. 

F. Steel Substrates:  Remove rust, loose mill scale, and shop primer, if any.  Clean using 

methods recommended in writing by paint manufacturer.  

G. Shop-Primed Steel Substrates:  Clean field welds, bolted connections, and abraded 

areas of shop paint, and paint exposed areas with the same material as used for shop 

priming to comply with SSPC-PA 1 for touching up shop-primed surfaces. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions and to recommendations 

in "MPI Manual." 

1. Use applicators and techniques suited for paint and substrate indicated. 

2. Paint surfaces behind movable equipment and furniture same as similar exposed 

surfaces.  Before final installation, paint surfaces behind permanently fixed 

equipment or furniture with prime coat only. 

3. Paint front and backsides of access panels, removable or hinged covers, and 

similar hinged items to match exposed surfaces. 

4. Do not paint over labels of independent testing agencies or equipment name, 

identification, performance rating, or nomenclature plates. 

5. Primers specified in painting schedules may be omitted on items that are factory 

primed or factory finished if acceptable to topcoat manufacturers. 

B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple 

coats of same material are to be applied.  Tint undercoats to match color of topcoat, 

but provide sufficient difference in shade of undercoats to distinguish each separate 

coat. 

C. If undercoats or other conditions show through topcoat, apply additional coats until 

cured film has a uniform paint finish, color, and appearance. 

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, 

brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut 

in sharp lines and color breaks. 

E. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and 

Electronic Safety and Security Work: 
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1. Paint the following work where exposed in equipment rooms: 

a. Equipment, including panelboards and switch gear. 

b. Uninsulated metal piping. 

c. Uninsulated plastic piping. 

d. Pipe hangers and supports. 

e. Metal conduit. 

f. Plastic conduit. 

g. Tanks that do not have factory-applied final finishes. 

h. Duct, equipment, and pipe insulation having cotton or canvas insulation 

covering or other paintable jacket material. 

2. Paint the following work where exposed in occupied spaces: 

a. Equipment, including panelboards. 

b. Uninsulated metal piping. 

c. Uninsulated plastic piping. 

d. Pipe hangers and supports. 

e. Metal conduit. 

f. Plastic conduit. 

g. Duct, equipment, and pipe insulation having cotton or canvas insulation 

covering or other paintable jacket material. 

h. Other items as directed by Architect. 

3. Paint portions of internal surfaces of metal ducts, without liner, behind air inlets 

and outlets that are visible from occupied spaces. 

3.4 FIELD QUALITY CONTROL 

A. Dry Film Thickness Testing:  Owner may engage the services of a qualified testing 

and inspecting agency to inspect and test paint for dry film thickness. 

1. Contractor shall touch up and restore painted surfaces damaged by testing. 

2. If test results show that dry film thickness of applied paint does not comply with 

paint manufacturer's written recommendations, Contractor shall pay for testing 

and apply additional coats as needed to provide dry film thickness that complies 

with paint manufacturer's written recommendations. 

3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded 

materials from Project site. 

B. After completing paint application, clean spattered surfaces.  Remove spattered paints 

by washing, scraping, or other methods.  Do not scratch or damage adjacent finished 

surfaces. 
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C. Protect work of other trades against damage from paint application.  Correct damage to 

work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 

Architect, and leave in an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged 

or defaced painted surfaces. 

3.6 INTERIOR PAINTING SCHEDULE 

A. CMU Substrates: 

1. Latex System: 

a. Block Filler:  Block filler, latex, interior/exterior, MPI #4. 

b. Intermediate Coat:  Latex, interior, matching topcoat. 

c. Topcoat:  Latex, interior, (Gloss Level 3), MPI #52. 

B. Steel Substrates: 

1. Water-Based Light Industrial Coating System: 

a. Prime Coat:  Primer, rust-inhibitive, water based MPI #107. 

b. Intermediate Coat:  Light industrial coating, interior, water based, 

matching topcoat. 

c. Topcoat:  Light industrial coating, interior, water based, semi-gloss (Gloss 

Level 5), MPI #153. 

C. Gypsum Board Substrates: 

1. Latex System: 

a. Prime Coat:  Primer sealer, latex, interior, MPI #50. 

b. Intermediate Coat:  Latex, interior, matching topcoat. 

c. Topcoat:  Latex, interior, (Gloss Level 3), MPI #52. 

END OF SECTION 099123 
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  SECTION 102800 - TOILET, BATH, AND LAUNDRY ACCESSORIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Public-use washroom accessories. 

2. Warm-air dryers. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include the following: 

1. Construction details and dimensions. 

2. Anchoring and mounting requirements, including requirements for cutouts in 

other work and substrate preparation. 

3. Material and finish descriptions. 

4. Features that will be included for Project. 

5. Manufacturer's warranty. 

B. Product Schedule:  Indicating types, quantities, sizes, and installation locations by 

room of each accessory required. 

1. Identify locations using room designations indicated. 

2. Identify products using designations indicated. 

1.4 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For toilet and bath accessories to include in maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Source Limitations:  For products listed together in the same Part 2 articles, obtain 

products from single source from single manufacturer. 
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B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 

NFPA 70, by a qualified testing agency, and marked for intended location and 

application. 

1.6 COORDINATION 

A. Coordinate accessory locations with other work to prevent interference with clearances 

required for access by people with disabilities, and for proper installation, adjustment, 

operation, cleaning, and servicing of accessories. 

B. Deliver inserts and anchoring devices set into concrete or masonry as required to 

prevent delaying the Work. 

1.7 WARRANTY 

A. Special Mirror Warranty:  Manufacturer's standard form in which manufacturer agrees 

to replace mirrors that develop visible silver spoilage defects and that fail in materials 

or workmanship within specified warranty period. 

1. Warranty Period:  15 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Stainless Steel:  ASTM A 666, Type 304, 0.031-inch minimum nominal thickness 

unless otherwise indicated. 

B. Brass:  ASTM B 19, flat products; ASTM B 16/B 16M, rods, shapes, forgings, and flat 

products with finished edges; or ASTM B 30, castings. 

C. Steel Sheet:  ASTM A 1008/A 1008M, Designation CS (cold rolled, commercial 

steel), 0.036-inch minimum nominal thickness. 

D. Galvanized-Steel Sheet:  ASTM A 653/A 653M, with G60 hot-dip zinc coating. 

E. Galvanized-Steel Mounting Devices:  ASTM A 153/A 153M, hot-dip galvanized after 

fabrication. 

F. Fasteners:  Screws, bolts, and other devices of same material as accessory unit and 

tamper-and-theft resistant where exposed, and of galvanized steel where concealed. 

G. Chrome Plating:  ASTM B 456, Service Condition Number SC 2 (moderate service). 

H. ABS Plastic:  Acrylonitrile-butadiene-styrene resin formulation. 
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2.2 PUBLIC-USE WASHROOM ACCESSORIES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 

the following: 

1. A & J Washroom Accessories, Inc. 

2. American Specialties, Inc. 

3. Bobrick Washroom Equipment, Inc. 

4. Bradley Corporation. 

B. Waste Receptacle: 

1. Basis-of-Design Product:  Bobrick B-3565. 

2. See Drawings. 

C. Grab Bars: 

1. Basis-of-Design Product:   Bobrick  

2. Mounting:  Flanges with concealed fasteners. 

3. Material:  Stainless steel, 0.05 inch thick. 

4. See Drawings. 

a. Finish:  Smooth, No. 4 finish (satin) on ends and slip-resistant texture in 

grip area. 

5. Outside Diameter:  1-1/4 inches. 

6. Configuration and Length:  As indicated on Drawings. 

D. Feminine Product: 

1. Basis-of-Design Product:  Bobrick B-2706-25 

2. Type:  Sanitary napkin. 

3. Mounting:  Surface Mounted. 

4. Operation:  Single coin (25 cents) .| 

5. Exposed Material and Finish:  Stainless steel, No. 4 finish (satin). 

6. Lockset:  Tumbler type with separate lock and key for coin box. 

7. See Drawings 

E. Soap Dispenser: 

1. Basis-of-Design Product:  Bobrick Size:  As indicated on Drawings. 

F. Coat Hook 

1. Basis-of-Design Product:  Bobrick Size:  As indicated on Drawings. 

G. Mirror Unit: 

1. Basis-of-Design Product:  Bobrick Size:  As indicated on Drawings. 



RPS 205 

Auburn High School - Gym Lift & ADA Toilet Rms 

Issued for Bid and Permit - 08.31.2015 

 

 

Hagney Architects, LLC 

Job #1741-9 
TOILET, BATH, AND 

LAUNDRY 

ACCESSORIES 

 102800-4 

 

2.3 WARM-AIR DRYERS 

A. Manufacturers:  Subject to compliance with requirements, provide products indicated 

or equivalent product by one of the following: 

1. Xlerator 

2. A & J Washroom Accessories, Inc. 

3. Bobrick Washroom Equipment, Inc. 

4. Bradley Corporation. 

5. Palmer Fixture, BluStorm Hard Dryer. 

B. Warm-Air Dryer : 

1. Basis-of-Design Product:   Xlerator Automatic Hand Dryer, XL-W. 

2. Mounting:  Surface mounted. 

3. Operation:  Electronic-sensor activated with timed power cut-off switch. 

a. Operation Time:  30 to 40 seconds. 

4. Cover Material and Finish:  Steel, with white enamel finish. 

5. Electrical Requirements:  110/120B 12.5 Amp 60 hz 1500 Watts. 

2.4 FABRICATION 

A. General:  Fabricate units with tight seams and joints, and exposed edges rolled.  Hang 

doors and access panels with full-length, continuous hinges.  Equip units for concealed 

anchorage and with corrosion-resistant backing plates. 

B. Keys:  Provide universal keys for internal access to accessories for servicing and 

resupplying.  Provide minimum of six keys to Owner's representative. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install accessories according to manufacturers' written instructions, using fasteners 

appropriate to substrate indicated and recommended by unit manufacturer.  Install 

units level, plumb, and firmly anchored in locations and at heights indicated. 

B. Grab Bars:  Install to withstand a downward load of at least 250 lbf, when tested 

according to ASTM F 446. 
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3.2 ADJUSTING AND CLEANING 

A. Adjust accessories for unencumbered, smooth operation.  Replace damaged or 

defective items. 

B. Remove temporary labels and protective coatings. 

C. Clean and polish exposed surfaces according to manufacturer's written 

recommendations. 

END OF SECTION 102800 
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VERTICAL WHEELCHAIR LIFTS 

 

 

PART 1  GENERAL 

 

1.1 SECTION INCLUDES 

 

A. Enclosed, self-contained vertical platform wheelchair lift. 

 

1.2 RELATED SECTIONS 

 

A. Section 03300 - Cast-In-Place Concrete:  Concrete shaftway and anchor placement. 

 

B. Section 04800 - Masonry Assemblies:  Masonry shaftway and anchor placement. 

 

C. Section 06100 - Rough Carpentry:  Blocking in framed construction for lift attachment. 

 

D. Section 09260 - Gypsum Board Assemblies:  Gypsum board shaftway. 

 

E. Division 16 - Electrical:  Dedicated telephone service and wiring connections. 

 

F. Division 16 - Electrical:  Lighting and wiring connections at top of shaft. 

 

G. Division 16 - Electrical:  Electrical power service and wiring connections. 

 

1.3 REFERENCES 

 

A. ASME A17.1 - Safety Code for Elevators and Escalators. 

B. ASME A17.5 - Elevator and Escalator Electrical Equipment. 

C. ASME A18.1 - Safety Standard for Platform Lifts and Stairway Chairlifts. 

D. CSA B44 - Safety Code for Elevators and Escalators. 

E. CSA B355 - Lifts for Persons with Physical Disabilities. 

F. ICC/ANSI A117.1 - Accessible and Usable Buildings and Facilities. 

G. NFPA 70 - National Electric Code. 

H. CSA - National Electric Code. 

I. Illinois Accessibility Code 

 

1.4 SUBMITTALS 

 

A. Submit under provisions of Section 01300. 

 

B. Product Data:  Manufacturer's data sheets on each product to be used, including: 

1. Submit manufacturer’s installation instructions, including preparation, storage and handling 

requirements. 

2. Include complete description of performance and operating characteristics. 

3. Show maximum and average power demands. 

 

C. Shop Drawings: 

1. Show typical details of assembly, erection and anchorage. 

2. Include wiring diagrams for power, control, and signal systems. 
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3. Show complete layout and location of equipment, including required clearances and 

coordination with shaftway. 

 

D. Selection Samples:  For each finished product specified, provide two complete sets of color chips 

representing manufacturer's full range of available colors and patterns. 

 

E. Verification Samples:  For each finished product specified, two samples, minimum size 1-3/4” x 2-

1/4” inches, representing actual product, color, and patterns. 

 

1.5 QUALITY ASSURANCE 

 

A. Manufacturer Qualifications:  Firm with minimum 10 years experience in manufacturing of vertical 

platform lifts, with evidence of experience with similar installations of type specified. 

 

B. Installer Qualifications:  Licensed to install equipment of this scope, with evidence of experience with 

specified equipment.  Installer shall maintain an adequate stock of replacement parts, have qualified 

people available to ensure fulfillment of maintenance and callback service without unreasonable loss 

of time in reaching project site. 

 

1.6 REGULATORY REQUIREMENTS 

 

A. Provide platform lifts in compliance with: 

1. ASME A18.1 - Safety Standard for Platform Lifts and Stairway Chairlifts. 

2. ASME A17.1 - Safety Code for Elevators and Escalators. 

3. ASME A17.5 - Elevator and Escalator Electrical Equipment. 

4. NFPA 70 - National Electric Code. 

 

B. Provide platform lifts in compliance with: 

1. CSA B355 - Lifts for Persons with Physical Disabilities. 

2. CSA B44.1/ASME A17.5 - Elevator and Escalator Electrical Equipment. 

3. CSA - National Electric Code. 

 

 

1.7 DELIVERY, STORAGE, AND HANDLING 

 

A. Store products in manufacturer's unopened packaging until ready for installation. 

 

B. Store components off the ground in a dry covered area, protected from adverse weather conditions. 

 

1.8 PROJECT CONDITIONS 

 

A. Do not use wheelchair lift for hoisting materials or personnel during construction period. 

 

1.9 WARRANTY 

 

A. Warranty:  Manufacturer shall warrant the wheelchair lift materials and workmanship for two years 

following completion of installation. 

 

B. Extended Warranty: Provide an extended manufacturer’s warranty for the entire warranty period 

covering the wheelchair lift materials and workmanship for the following additional extended period 

beyond the initial two year warranty. Preventive Maintenance agreement required. 

1. Five additional years. 
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PART 2  PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. Acceptable Manufacturer:  Garaventa Lift; United States - P.O.  Box 1769, Blaine, WA 98231-1769.  

Canada - 7505 134A St., Surrey, BC V3W 7B3.  ASD.  Toll Free: 800-663-6556. Tel:  (604) 594-

0422.  Fax:  (604) 594-9915.  Email: productinfo@garaventalift.com. 

B. Web www.garaventalift.com 

 

C. Requests for substitutions will be considered in accordance with provisions of Section 012500. 

 

2.2 ENCLOSED VERTICAL WHEELCHAIR LIFT 

 

A. Capacity: 750 lbs (340 kg) rated capacity. 

 

B. Mast Height: 

1. Model GVL-EN-96; 99 inches (2515 mm) maximum lifting height. 

 

C. Nominal Clear Platform Dimensions: 

1. Large: 43-1/4 inches (1099 mm) by 60 inches (1522 mm). 

 

D. Platform Configuration: 

1. Straight Through Entry/Exit:  Front and rear openings. 

 

E. Landing Openings: 

1. Lower Landing: Door. 

2. Upper Landing: Door. 

 

F. Doors and Gates:  Doors and gates shall be self closing type. 

1. Door Height:  Flush mount, 80 inches (2032 mm). 

2. Door Construction:  Aluminum frame with: 

Panels of 16 gauge (1.5 mm) painted galvanized steel.Panels of 1/4 inch (6 mm) 

laminated safety glass with 16 gauge (1.5 mm) galvanized steel kick plate. 

a. D-Handle Pull: 12 inch (305 mm) offset D-Handle. 

3. Power Door/Gate Operator: Automatically opens the door/gate when platform arrives at a 

landing. Will also open at landing by pressing call button. 

a. ADA Compliant and obstruction sensitive. 

b. Low voltage, 24 VDC with all wiring concealed. 

c. Location: 

1) Lower Landing: Door. 

2) Upper landing: Door. 

 

G. Lift Components: 

1. Machine Tower:  Custom aluminum extrusion. 

2. Base Frame:  Structural steel. 

3. Platform Side Wall Panels: 42-1/8 (1070 mm) inches high. 16 gauge (1.5 mm) galvanized steel 

sheet.  Custom aluminum extrusion tubing frame. 

4. Enclosure Panels: 

a. 16 gauge (1.5 mm) painted galvanized steel sheet. 

b. 1/4 inch (6 mm) laminated safety glass. 

 

mailto:productinfo@garaventalift.com
http://www.garaventalift.com/
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H. Enclosure Height Above Upper landing: 

1. Enclosure shall extend 83-3/4 inches (2127 mm) above the upper landing level. 

 

I. Infill Panel Kit:  Provide 16 gauge (1.5 mm) galvanized panels and mounting hardware to cover void 

between side of enclosure, drive mast and adjacent wall at the following locations: 

1. Lower landing. 

2. Upper landing. 

 

J. Base Mounting and Access to Lift at Lower Landing: 

1. Floor Mount:  Base of lift shall be mounted on the floor surface of the lower landing.   For 

access onto the platform provide a ramp of 16 gauge (1.5 mm) galvanized steel sheet with a 

slip resistant surface. 

 

K. Options: 

1. Ventilation System: Two exhaust fans, thermostatically controlled with a 12 VDC battery 

backup. Requires continuous mains power for Hydraulic Drive. 

 

 

L. Hydraulic Drive: 

1. Drive Type: Chain hydraulic. 

2. Emergency Operation:  Manual device to lower platform and use auxiliary battery power to 

raise or lower platform. 

3. Safety Devices:   

a. Slack chain safety device. 

b. Shoring device. 

4. Travel Speed:  17 fpm (5.2 m/minute). 

5. Motor:  3.0 hp (2.2 kW); 24 volts DC. 

6. Power Supply: 

a. 120 VAC single phase; 60 Hz on a dedicated 15 amp circuit. 

b. 208/240  VAC, single phase; 50  Hz on a dedicated 16 amp circuit. 

c. Powered by building continuous mains converted to 24 VDC and equipped with 

auxiliary battery backup power system capable of running lift up and down for a 

minimum of 5 trips with rated load. Required for high use lifts and lifts equipped with a 

fan and ventilation system. 

d. Powered by continuously charged battery system. 

 

M. Platform Controls:  24 VDC control circuit with the following features. 

1. Direction Control:  Illuminated tactile and constant pressure push buttons with dual platform 

courtesy lights and safety light. 

2. Illuminated and audible emergency stop switch shuts off power to lift and activates audio alarm 

equipped with battery backup. 

3. Keyed operation. 

4. Emergency Telephone: Platform shall be equipped with ADA compliant autodialer telephone 

with a stainless steel faceplate.  Telephone shall operate in the event of power failure.  A 

telephone line shall be supplied to the lift site as specified under Division 16. 

5. Arrival Gong and Digital Floor Display. 

 

N. Call Station Controls:  24 VDC control circuit with the following features. 

1. Direction Control:  Constant pressure rocker switch. 

2. Direction Control:  Illuminated tactile and constant pressure push buttons with illuminated "In 

Use" indicator. 

3. Keyed operation. 
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4. Call Station Mounting: 

a. Lower: 

1) Wall mounted recessed. 

 

b. Upper: 

 

1) Wall mounted recessed. 

O. Safety Devices and Features: 

1. Grounded electrical system with upper, lower, and final limit switches. 

2. Tamper resistant interlock to electrically monitor that the door is in the closed position and the 

lock is engaged before lift can move from landing. 

3. Pit stop switch mounted on mast wall. 

4. Electrical disconnect shall shut off power to the lift. 

P. Finishes 

1. Aluminum Extrusions:  Champagne anodized finish. 

2. Ferrous Components:  Electrostatically applied baked powder finish, fine textured. 

a. Color:  Satin Grey, RAL 7030. 

3. Lift Finish:  Baked powder coat finish, color as selected by the Architect from manufacturers 

optional RAL color chart. 

 

PART 3  EXECUTION 

 

3.1 EXAMINATION 

 

A. Do not begin installation until substrates have been properly prepared. 

 

B. Verify shaft and machine space are of correct size and within tolerances. 

 

C. Verify required landings and openings are of correct size and within tolerances. 

 

D. Verify electrical rough-in is at correct location. 

 

E. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory 

preparation before proceeding. 

 

3.2 PREPARATION 

 

A. Clean surfaces thoroughly prior to installation. 

 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best result for 

the substrate under the project conditions. 

 

3.3 INSTALLATION 

A. Install platform lifts in accordance with applicable regulatory requirements including ASME A 17.1, 

ASME A 18.1 and the manufacturer's instructions. 

 

B. Install platform lifts in accordance with applicable regulatory requirements including CSA B355, and 

manufacturer's instructions. 

 

C. Install system components and connect to building utilities. 

 

D. Accommodate equipment in space indicated. 
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E. Startup equipment in accordance with manufacturer’s instructions. 

 

F. Adjust for smooth operation. 

 

3.4 FIELD QUALITY CONTROL 

 

A. Perform tests in compliance with ASME A 17.1 or A18.1 and as required by authorities having 

jurisdiction. 

 

B. Perform tests in compliance with CSA B355 and required by authorities having jurisdiction. 

 

C. Schedule tests with agencies and Architect, Owner, and Contractor present. 

 

3.5 PROTECTION 

 

A. Protect installed products until completion of project. 

 

B. Touch-up, repair or replace damaged products before Substantial Completion. 

 

 

END OF SECTION 
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1.	CONTRACTORS SHALL SUBMIT COMPLETE COORDINATED FLOOR PLAN SHOP DRAWINGS CONTRACTORS SHALL SUBMIT COMPLETE COORDINATED FLOOR PLAN SHOP DRAWINGS OF HIS PROPOSED WORK INSTALLATION (1/4 INCH MINIMUM SCALE) FOR REVIEW BY ARCHITECT/ ENGINEER/OWNER.  "COORDINATED" MEANS WITH WORK OF ALL OTHER TRADES INCLUDING EXISTING AND PROPOSED FEATURES OF THE GENERAL BUILDING CONSTRUCTION AND OTHER TRADE'S WORK. 2.	NOISE AND VIBRATION WILL NOT BE TOLERATED.  CONTRACTOR SHALL BID ON NOISE AND VIBRATION WILL NOT BE TOLERATED.  CONTRACTOR SHALL BID ON FURNISHING EVERY DETAIL TO ASSURE THIS END. 3.	PATCH AND REFINISH ALL DAMAGED INSULATED SURFACES OF ALL EXISTING DUCTWORK, PATCH AND REFINISH ALL DAMAGED INSULATED SURFACES OF ALL EXISTING DUCTWORK, PIPING  AND ASSOCIATED FITTINGS TO MATCH EXISTING WHERE NEW CONNECTIONS ARE BEING MADE. 4.	CONTRACTORS SHALL PROVIDE A ONE YEAR WARRANTY ON ALL MATERIALS, EQUIPMENT CONTRACTORS SHALL PROVIDE A ONE YEAR WARRANTY ON ALL MATERIALS, EQUIPMENT AND  LABOR FROM DATE OF SUBSTANTIAL COMPLETION OF WORK.  5.	THE LOCATIONS SHOWN FOR ALL DIFFUSERS, REGISTERS AND GRILLES, ETC. ARE THE LOCATIONS SHOWN FOR ALL DIFFUSERS, REGISTERS AND GRILLES, ETC. ARE DIAGRAMMATIC.   EXACT LOCATION SHALL BE DETERMINED FROM THE REFLECTED CEILING PLANS AND/OR ON THE  JOB SITE BY THE ARCHITECT/ENGINEER REPRESENTATIVES. 6.	ALL EXHAUST DUCTWORK SHALL BE GALVANIZED SHEET METAL WITH SEALED JOINTS ALL EXHAUST DUCTWORK SHALL BE GALVANIZED SHEET METAL WITH SEALED JOINTS CONSTRUCTED AND INSTALLED IN ACCORDANCE  WITH CURRENT SMACNA MANUAL.  SIZES SHOWN ARE INSIDE FACE TO INSIDE FACE. 7.	THE GAUGES OF IRON FOR DUCTS AND CASINGS AND SIZE OF STRUCTURAL THE GAUGES OF IRON FOR DUCTS AND CASINGS AND SIZE OF STRUCTURAL REINFORCING ANGLES  FOR DUCTS AND CASING SHALL BE SUCH AS TO PROVIDE ABSOLUTELY AIR TIGHT CONSTRUCTION  FREE FROM PULSATION, DEFORMATION, OR VIBRATION AT NORMAL OPERATING PRESSURES. 8.	EXHAUST DUCTWORK BETWEEN THE LOUVER AND THE DAMPER SHALL BE EXTERNALLY EXHAUST DUCTWORK BETWEEN THE LOUVER AND THE DAMPER SHALL BE EXTERNALLY INSULATED WITH 1 1/2" FIBERGLASS INSULATION WITH ALL SERVICE JACKET.  9.	PROVIDE MANUAL VOLUME DAMPERS AT EACH BRANCH DUCT TAKEOFF.  PROVIDE PROVIDE MANUAL VOLUME DAMPERS AT EACH BRANCH DUCT TAKEOFF.  PROVIDE TURNING VANES IN ALL SQUARE DUCT ELBOWS. 10.	DAMPERS SHALL BE RUSKIN MODEL DIBD WITH BLADE STACK OUTSIDE OF THE DAMPERS SHALL BE RUSKIN MODEL DIBD WITH BLADE STACK OUTSIDE OF THE AIRSTREAM.  PROVIDE DUCT ACCESS DOOR ADJACENT. 11.	PAINT ALL INTERIOR DUCTWORK VISIBLE THROUGH AIR INLETS OR OUTLETS FLAT BLACK. PAINT ALL INTERIOR DUCTWORK VISIBLE THROUGH AIR INLETS OR OUTLETS FLAT BLACK. 12.	BALANCE DUCT SYSTEMS TO ACCOMPLISH AIR QUANTITIES SHOWN AT ALL BALANCE DUCT SYSTEMS TO ACCOMPLISH AIR QUANTITIES SHOWN AT ALL INLETS/OUTLETS (NEW  AND EXISTING) AS SHOWN ON DRAWING AND SUBMIT TEST REPORT FOR REVIEW BY OWNER AND ENGINEER. 13.	HOT WATER HEATING SUPPLY AND RETURN PIPING SHALL BE SCHEDULE 40 BLACK HOT WATER HEATING SUPPLY AND RETURN PIPING SHALL BE SCHEDULE 40 BLACK STEEL OR TYPE "L" COPPER, INSULATED WITH 2" THICK FIBERGLASS WITH ALL SERVICE JACKET.  PROVIDE DIELECTRIC COUPLINGS BETWEEN DISSIMILAR PIPE MATERIALS. 14.	ALL PIPING SHALL BE SUSPENDED WITH CLEVIS AND/OR TRAPEZE PIPE HANGERS.  ALL PIPING SHALL BE SUSPENDED WITH CLEVIS AND/OR TRAPEZE PIPE HANGERS.  INSULATED PIPING SHALL REST ON SHEET METAL INSULATION SHIELDS.  15.	PITCH ALL SUPPLY AND RETURN WATER LINES TO DRAIN COMPLETELY THROUGH LOWER PITCH ALL SUPPLY AND RETURN WATER LINES TO DRAIN COMPLETELY THROUGH LOWER EQUIPMENT, UNIONS, OR DRAIN VALVES.  INSTALL A 1/2" DRAIN VALVE WITH HOSE THREAD  OUTLET IN ALL MAIN PIPING RUNS WHICH WOULD NOT BE ABLE TO DRAIN THRU A LOWER PIECE  OF EQUIPMENT.  PROVIDE MANUAL AIR VENTS IN ALL PIPE DROPS IN DIRECTION OF FLOW. 16.	FLUSH, CLEAN, PRESSURE TEST AND CHARGE ALL NEW PIPING SYSTEMS AND FLUSH, CLEAN, PRESSURE TEST AND CHARGE ALL NEW PIPING SYSTEMS AND EXTENSION TO PIPING SYSTEMS.  TESTING SHALL BE MINIMUM 50 PSI HIGHER THAN NORMAL OPERATING PRESSURE OF SYSTEM.   17.	BALL VALVES SHALL BE STOCKHAM, MILWAUKEE, OR NIBCO WITH BRONZE BODY, BALL VALVES SHALL BE STOCKHAM, MILWAUKEE, OR NIBCO WITH BRONZE BODY, STAINLESS STEEL BALL, TEFLON SEATS AND STUFFING BOX RING, LEVER HANDLE, SOLDER OR ENDS WITH UNION. 18.	CHECK VALVES SHALL BE STOCKHAM, MILWAUKEE, OR NIBCO WITH BRONZE BODY, AND CHECK VALVES SHALL BE STOCKHAM, MILWAUKEE, OR NIBCO WITH BRONZE BODY, AND BRONZE HORIZONTAL SWING DISC.  19.	ALL CIRCUIT SETTERS SHALL BE B&G. ALL CIRCUIT SETTERS SHALL BE B&G. 20.	BALANCE HOT WATER HEATING SYSTEM TO ACCOMPLISH WATER FLOW  SHOWN AT ALL BALANCE HOT WATER HEATING SYSTEM TO ACCOMPLISH WATER FLOW  SHOWN AT ALL TERMINALS AS SHOWN ON DRAWINGS AND SUBMIT TEST REPORT FOR REVIEW  BY OWNER AND ENGINEER. 21.	ALL TEMPERATURE CONTROL WORK SHALL MATCH THE EXISTING DDC SYSTEM ALL TEMPERATURE CONTROL WORK SHALL MATCH THE EXISTING DDC SYSTEM CURRENTLY INSTALLED  IN BUILDING. 22.	LOW VOLTAGE WIRING SHALL BE U/L LISTED AND PLENUM RATED (LOW SMOKE LOW VOLTAGE WIRING SHALL BE U/L LISTED AND PLENUM RATED (LOW SMOKE PRODUCING).  WIRING SHALL BE CONCEALED IN WALLS AND MAY BE INSTALLED WITHOUT CONDUIT ABOVE  ACCESSIBLE LAY-IN CEILING SPACES ONLY.
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1.	ALL DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED FOR ON THE DEMOLITION DRAWINGS SHALL BE ALL DEMOLITION OF THE ELECTRICAL SYSTEM AS NOTED FOR ON THE DEMOLITION DRAWINGS SHALL BE COORDINATED WITH THE RENOVATION REQUIREMENTS TO DETERMINE THIS CONTRACTORS WORK. 2.	IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING TO INDICATE AREAS IN WHICH ELECTRICAL IT IS THE INTENT OF THE ELECTRICAL DEMOLITION DRAWING TO INDICATE AREAS IN WHICH ELECTRICAL EQUIPMENT, CONDUIT, DEVICES, ETC. NEED TO BE REMOVED, RELOCATED OR MODIFIED BY THIS CONTRACTOR TO ALLOW FOR THE RENOVATION PHASE OF CONSTRUCTION. THE ELECTRICAL DEMOLITION PLAN IS FOR REFERENCE PURPOSES ONLY AND IT IS NOT INTENDED TO BE THE SOLE SOURCE OF EXISTING CONDITIONS. 3.	THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, TO VERIFY THE EXISTING THIS CONTRACTOR SHALL VISIT THE BUILDING, BEFORE SUBMITTING HIS BID, TO VERIFY THE EXISTING CONDITIONS WHICH WILL AFFECT HIS WORK. 4.	THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL DEMOLITION REQUIRED TO THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE ELECTRICAL DEMOLITION REQUIRED TO ACCOMMODATE THE RENOVATION. REMOVE AS REQUIRED ALL  RECEPTACLES, EQUIPMENT, DEVICES, ETC. PULL OUT ALL UNUSED CONDUCTORS AND CABLES AND REMOVE ALL ABANDONED CONDUIT. ELECTRICALLY DISCONNECT AIR HANDLING UNITS, ELECTRICAL WATER HEATERS AND OTHER SUCH EQUIPMENT FOR REMOVAL BY OTHERS. ALL REMOVED EQUIPMENT SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE SITE. 5.	WHERE EXISTING EQUIPMENT AND WIRING IS REMOVED AND SUCH REMOVAL RESULTS IN A BOX OR WHERE EXISTING EQUIPMENT AND WIRING IS REMOVED AND SUCH REMOVAL RESULTS IN A BOX OR FITTING THAT IS NO LONGER NEEDED, SUCH BOX OR FITTING SHALL BE DISCONNECTED AND REMOVED AND ALL CONDUITS AND WIRING FROM THIS BOX OR FITTING BACK TO THE PRECEDING BOX AND FITTING SHALL BE REMOVED. PROVIDE CAPS AND PLUGS FOR ALL UNUSED OPENINGS IN THE BOX OR FITTING THAT REMAINS. WHEN AN OUTLET IS BEING REMOVED IN THE MIDDLE OF A RUN, THE CONTRACTOR SHALL "BRIDGE" THE CIRCUIT, PROVIDING ALL NEW CONDUIT AND WIRE. PROVIDE COVER PLATES FOR ALL UNUSED OPENINGS. 6.	IN ALL AREAS OF CEILING DEMOLITION, TAKE SPECIAL CARE NOT TO DAMAGE OR INTERRUPT THE IN ALL AREAS OF CEILING DEMOLITION, TAKE SPECIAL CARE NOT TO DAMAGE OR INTERRUPT THE EXISTING SERVICES, INCLUDING BUT NOT LIMITED TO THE FOLLOWING: A. ELECTRICAL SERVICES TO REMAIN. B. P/A AND SOUND SYSTEM WIRING. C. FIRE ALARM WIRING AND DEVICES. D. COMPUTER CABLING. 7.	ALL OF THE ABOVE SERVICES ARE FULLY FUNCTIONAL AND IT IS THE CONTRACTORS RESPONSIBILITY TO ALL OF THE ABOVE SERVICES ARE FULLY FUNCTIONAL AND IT IS THE CONTRACTORS RESPONSIBILITY TO VERIFY THAT ALL SYSTEMS ARE OPERATIONAL DURING AND AT COMPLETION OF THE PROJECT. ANY DAMAGED SYSTEM SHALL BE PLACED BACK IN SERVICE PROMPTLY AT NO EXPENSE TO THE OWNER.
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1.	ALL LED LAMPS TO BE 3500K.  ALL LED LAMPS TO BE 3500K.  2.	ALL LIGHT FIXTURES SHALL BE RATED FOR THE BUILDING VOLTAGE WITH MULTI-VOLT BALLASTS WHERE AVAILABLE. ALL LIGHT FIXTURES SHALL BE RATED FOR THE BUILDING VOLTAGE WITH MULTI-VOLT BALLASTS WHERE AVAILABLE. 3.	THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL QUANTITIES AND LOCATIONS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL QUANTITIES AND LOCATIONS. 4.	CONTRACTOR SHALL SHALL PROVIDE EACH LIGHT FIXTURE COMPLETE WITH FINISHED TRIM AND ALL OTHER INSTALLATION AND                     CONTRACTOR SHALL SHALL PROVIDE EACH LIGHT FIXTURE COMPLETE WITH FINISHED TRIM AND ALL OTHER INSTALLATION AND                     HANGING HARDWARE AS REQUIRED FOR A COMPLETE AND FINISHED INSTALLATION AT EACH FIXTURE LOCATION. 5.	REFER TO APPLICABLE SECTIONS OF THE SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS FOR LIGHT FIXTURES.REFER TO APPLICABLE SECTIONS OF THE SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS FOR LIGHT FIXTURES.
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1' x 4' L.E.D., STATIC, PRISMATIC LAY-IN 
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NON-FUSED SAFETY DISCONNECT SWITCH, AMPERE RATING AND NUMBER OF POLES AS NOTED.
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MOTOR CONNECTION, HORSEPOWER, VOLTAGE AND PHASE AS NOTED.
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FIRE ALARM SYSTEM CEILING SMOKE DETECTOR.
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CEILING JUNCTION BOX.
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CONDUIT ROUTED CONCEALED IN WALLS AND CEILING.  HASH MARKS DENOTE  
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QUANTITY OF #12 CONDUCTORS OR AS NOTED.
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CONDUIT ROUTED EXPOSED.  INSTALL PARALLEL TO WALLS AND CEILINGS.  
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HASH MARKS DENOTE QUANTITY OF #12 CONDUCTORS OR AS NOTED.
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FLUORESCENT OR HID LIGHT FIXTURE, RECESSED OR SURFACE MOUNTED 
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PER LIGHTING FIXTURE SCHEDULE.
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HALF SHADING DENOTES LIGHTING FIXTURE UNSWITCHED (EMERGENCY LIGHT)
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20 AMP 2P; 3 WIRE, GROUNDING TYPE, 120 VOLT SPECIFICATION GRADE DUPLEX  RECEPTACLE NEMA 5-20R INSTALLED 16" A.F.F. UNLESS NOTED OTHERWISE, WHITE IN COLOR. "GFI" DENOTES RECEPTACLE EQUIPPED WITH INTEGRAL GROUND FAULT  CIRCUIT INTERRUPTER.
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WIRING DEVICE NOTE: CONTRACTOR SHALL PROVIDE SPECIFICATION GRADE WIRING
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DEVICES, DECORA, FLAT FACE, BACK WIRED RECEPTACLES, HUBBELL HBL5252I AND
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SWITCHES HBL1221 OR HBL1221L.  COVER PLATES TO BE BRUSHED STAINLESS STEEL.
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VOICE JACK, +48" A.F.F UNLESS OTHERWISE NOTED. 
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I.  SCOPE THE WORK COVERED BY THIS SPECIFICATION INCLUDES THE COMPLETE ELECTRICAL SYSTEM. THE WORK TO BE PERFORMED UNDER THE ELECTRICAL SPECIFICATIONS AND DRAWINGS CONSISTS OF FURNISHING ALL LABOR AND MATERIAL FOR THE COMPLETE INSTALLATION OF ELECTRICAL SYSTEMS, INCLUDING, BUT NOT LIMITED TO THE FOLLOWING: A.  CONDUIT AND WIRING. B.  ELECTRICAL EQUIPMENT AND WIRING. C.  LIGHTING FIXTURES D.  TELEPHONE AND DATA RACEWAY SYSTEM II.  GENERAL THIS SPECIFICATION IS INCLUSIVE FOR EACH ITEM REQUIRING ALL LABOR, MATERIAL AND EQUIPMENT NECESSARY TO PROPERLY INSTALL, ALTER, ADJUST AND PUT IN OPERATION, THE COMPLETE ELECTRICAL SYSTEM. THE CONTRACTOR IS RESPONSIBLE FOR THE PROPER LAYOUT AND CONSTRUCTION OF THE WORK INCLUDED IN THIS CONTRACT. THE DRAWINGS AND SPECIFICATIONS SHALL BE UNDERSTOOD TO COVER, ACCORDING TO THEIR INTENT AND MEANING, COMPLETE SYSTEMS AS DESCRIBED HEREIN. MINOR ITEMS, ACCESSORIES AND DEVICES REASONABLY INFERABLE AS NECESSARY FOR THE COMPLETE AND PROPER OPERATION OF ANY SYSTEM SHALL BE PROVIDED BY THE CONTRACTOR FOR SUCH SYSTEM(S) WHETHER THEY ARE SPECIFICALLY CALLED FOR BY THE DRAWINGS AND/OR SPECIFICATIONS OR NOT. III. VISIT TO SITE ATTENTION IS DIRECTED TO THE NECESSITY FOR CONTRACTOR TO VISIT THE SITE AND EXAMINE ALL CONDITIONS AFFECTING THE PROPER EXECUTION OF THIS CONTRACT.  SUBMISSION OF PROPOSALS SHALL BE CONSIDERED EVIDENCE THAT THE CONTRACTOR HAS VISITED AND EXAMINED THE SITE. NO EXTRA PAYMENT WILL BE ALLOWED THE CONTRACTOR FOR EXTRA WORK CAUSED BY FAILURE TO VISIT, EXAMINE AND CLARIFY. IV.  LAWS, ORDINANCES AND REGULATIONS ALL SYSTEMS SHALL CONFORM IN FULL AND/OR PART SHALL CONFORM TO ALL PERTINENT LAWS, ORDINANCES AND REGULATIONS OF ALL BODIES HAVING JURISDICTION AT ALL GOVERNING LEVELS, NOTWITHSTANDING ANYTHING IN THESE DRAWINGS OR SPECIFICATIONS TO THE CONTRARY.  IN CASE OF CONFLICT BETWEEN GOVERNING LEVELS, THE MORE STRINGENT LAWS SHALL APPLY. THE CONTRACTOR SHALL PAY ALL FEES AND OBTAIN AND PAY FOR ALL PERMITS AND INSPECTIONS REQUIRED BY ANY AUTHORITY HAVING JURISDICTION IN CONNECTION WITH HIS WORK. WHERE APPLICABLE, ALL NEW MATERIAL SHALL BEAR THE UNDERWRITER'S SEAL OF APPROVAL, AS WELL AS THOSE SEALS OF ALL MUNICIPALITIES HAVING JURISDICTION CERTIFICATES TO THIS AFFECT TO BE FURNISHED TO ARCHITECT UPON REQUEST. THE ELECTRICAL CONTRACTOR SHALL SECURE AND PAY FOR ALL LICENSES REQUIRED BY THE GOVERNING BODIES TO OPERATE AS AN ELECTRICAL CONTRACTOR FOR THIS PROJECT. V.  WORKMANSHIP ALL WORK TO BE PERFORMED SHALL BE DONE BY QUALIFIED MECHANICS IN THE EMPLOY OF THIS CONTRACTOR ON THIS PROJECT SHALL BE SKILLED IN THE PHASES OF THE WORK TO WHICH THEY ARE USED. THE COMPLETE SYSTEM SHALL MEET THE REQUIREMENTS OF THE NATIONAL CURRENT EDITION OF THE ELECTRICAL CODE AND AS MAY BE MODIFIED BY THE LOCAL ELECTRICAL CODE. VI.  MATERIALS AND EQUIPMENT ALL MATERIALS AND EQUIPMENT SHALL BE NEW AND SHALL CONFORM TO THE GRADE, QUALITY AND STANDARD SPECIFIED HEREIN. ALL EQUIPMENT OFFERED UNDER THESE SPECIFICATIONS SHALL BE LIMITED TO PRODUCTS REGULARLY PRODUCED AND RECOMMENDED FOR SERVICE, IN ACCORDANCE WITH ENGINEERING DATA, RATINGS OR OTHER COMPREHENSIVE LITERATURE MADE AVAILABLE TO THE PUBLIC AND IN EFFECT AT THE TIME OF OPENING BIDS. EQUIPMENT SHALL BE INSTALLED IN STRICT ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS FOR TYPE AND CAPACITY OF EACH PIECE OF EQUIPMENT USED. VII. COORDINATION WITH OTHER TRADES THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING HIS WORK WITH THAT WORK OF THE OTHER TRADES.  CONTRACTOR IS COMPLETELY RESPONSIBLE IF FAILURE ON HIS PART TO COORDINATE EFFORTS RESULTS IN EXTRA WORK HAVING TO BE DONE TO COMPLETE A TASK.  AS SUCH, HIS FAILURE SHALL NOT BE THE BASIS FOR ANY EXTRA CHARGE AGAINST THE OWNER. VIII.  GROUNDING PROVIDE ALL ELECTRICAL SYSTEM AND EQUIPMENT GROUNDS AS REQUIRED BY THE NATIONAL ELECTRICAL CODE AND AS MAY BE MODIFIED BY THE LOCAL ELECTRICAL CODE, THE NATIONAL SAFETY CODE AND ALL AGENCIES/AUTHORITIES NOTED ABOVE. IX.  WIRING - MANNER OF INSTALLATION ALL WIRES SHALL BE INSTALLED IN METALLIC CONDUIT.  PROVIDE THIN WALL CONDUIT (EMT) IN ALL LOCATIONS EXCEPT WHERE PROHIBITED BY CODE, EXPOSED TO WEATHER, EXPOSED TO MECHANICAL INJURY OR WHERE BURIED IN OR BELOW SLABS ON GRADE. IN THOSE LOCATIONS PROVIDE RIGID STEEL CONDUIT. THE ENTIRE CONDUIT SYSTEM SHALL BE INSTALLED BOTH ELECTRICALLY AND MECHANICALLY CONTINUOUS.  CONDUIT FITTINGS SHALL BE SUITABLE FOR THE PURPOSE AND SHALL BE SET SCREW OR COMPRESSION TYPE ONLY.  INDENTER TYPE FITTINGS ARE STRICTLY PROHIBITED. THE COMPLETE INSTALLATION SHALL MEET ALL APPLICABLE CODE REQUIREMENTS. X.   WIRE AND CABLE WIRE AND CABLE FOR BRANCH CIRCUITS AND SECONDARY FEEDERS WITHIN THE BUILDING SHALL BE OF COPPER, THERMOPLASTIC INSULATED, TYPE THWN OR THHN, 600VOLT.  TYPE THW MAY BE USED IN LIEU OF TYPE THWN OR THHN IN SIZES OF #12 AND #10 AWG IN DRY LOCATIONS AT THE CONTRACTOR'S OPTION.  WIRE BENEATH OR IN THE GROUND FLOOR AND OTHER WET LOCATIONS SHALL BE TYPE THWN. ALL WIRE SHALL BE STRANDED. NO WIRE SMALLER THAN #12 AWG SHALL BE USED ON THIS PROJECT UNLESS INDICATED. LOW VOLTAGE CONTROL AND SIGNAL CIRCUITS MAY BE #18 AWG. XI. SPLICING SPLICING WIRES SHALL BE DONE ONLY IN ACCESSIBLE OUTLET JUNCTION OR PULL BOXES.  SPLICES SHALL BE MADE STRICTLY IN ACCORDANCE WITH THE INSTRUCTIONS OF THE CABLE MANUFACTURER USING THE METHODS AND MATERIALS RECOMMENDED BY HIM. 

AutoCAD SHX Text
FOR #10 AND #12 WIRE, SPLICES SHALL BE MADE WITH SCOTCH-LOK CONNECTORS. WIRE #8 AND LARGER SHALL BE CONNECTED WITH BURNDY OR EQUAL SOLDER LESS MECHANICAL LUG AND PAINTED WITH INSULATING VARNISH. ALL CONNECTIONS SHALL BE PROPERLY TAPED WITH SCOTCH ELECTRICAL TAPE #22, #33 OR APPROVED EQUAL. XII. JUNCTION AND PULL BOXES JUNCTION BOXES, PULL BOXES AND TERMINAL BOXES SHALL BE INSTALLED WHERE SHOWN ON THE DRAWINGS AND AT OTHER LOCATIONS AS REQUIRED TO FACILITATE THE PULLING OF CABLES.  THEY SHALL BE CODE SIZED AND SHALL BE CONSTRUCTED OF CODE GAUGE GALVANIZED SHEET STEEL.  EACH BOX SHALL BE PROVIDED WITH A SCREW-ON REMOVABLE COVER.  PROVIDE FLANGED COVERS ON FLUSH BOXES.  BOXES SHALL BE SMOOTH, SQUARE AND SET PARALLEL WITH WALLS AND CEILING. . XIII. CONDUIT AND ELECTRIC METALLIC TUBING CONDUIT AND ELECTRIC METALLIC TUBING SHALL BE IN ACCORDANCE WITH ARTICLES 346 AND 348 OF THE NATIONAL ELECTRICAL CODE AND AS MAY BE MODIFIED BY THE LOCAL ELECTRICAL CODE. CONDUIT AND ELECTRIC METALLIC TUBING SHALL BE GALVANIZED STEEL. THE CONDUIT SHALL BE INSTALLED PERPENDICULAR AND PARALLEL TO THE BUILDING LINES. ALL CONDUIT INSTALLED OVERHEAD SHALL BE RIGIDLY SUPPORTED FORM THE STRUCTURE ABOVE AND NOT FROM ANY PART OF THE ROOFING SYSTEM OR CEILING SYSTEM.  CEILING SYSTEM TO INCLUDE T-BAR GRID, SUPPORT WIRES, ETC. XIV.  OUTLET BOXES GENERALLY, OUTLET BOXES OF PROPER TYPE AND NOT LESS THAN 4 INCHES SQUARE OR OCTAGONAL, AS REQUIRED BY BUILDING CONDITIONS, SHALL BE PLACE AT ALL LIGHT, RECEPTACLE AND SWITCH OUTLETS.  OUTLET BOXES SHALL BE FIRMLY SECURED IN PLACE AND SHALL BE SET TRUE, SQUARE AND FLUSH WITH THE FINISHED SURFACES.  CONTRACTOR SHALL MOVE ANY OUTLET BOX 5 FEET IN ANY DIRECTION WITHOUT COST, IF RELOCATED PRIOR TO INSTALLATION. XV. WIRING DEVICES ACCEPTABLE MANUFACTURERS 1.   ARROW HART 2.   BRYANT 3.   HUBBELL RECEPTACLES SHALL BE POLARIZED, GROUNDED, DUPLEX, RATED 20 AMPERES AND UL APPROVED.  ALL GENERAL PURPOSE RECEPTACLES SHALL BE SIMILAR TO HUBBELL NO. HBL 5252-I UNLESS NOTED OTHERWISE. XVI.  PLATES SWITCH AND RECEPTACLE PLATES IN FINISHED AREAS SHALL BE BRUSHED 302 STAINLESS STEEL. ALL PLATES IN UNFINISHED AREAS SHALL BE FORMED STEEL (GARVIN COVERS). XVII.  FIRE STOPPING CONTRACTOR SHALL FIRE STOP ALL PENETRATIONS THRU FIRE RATED WALLS, PARTITIONS, ROOFS AND/OR FLOORS SO THAT THE INTEGRITY OF THE FIRE RATING IS NOT COMPROMISED BY THE CONTRACTOR'S INSTALLATION OF ANY BOX, CABLE TRAY, RACEWAY AND/OR CONDUIT.  FIRE STOPPING METHODS AND MATERIALS SHALL CONFORM TO LOCAL CODE AUTHORITY REQUIREMENTS.  AS A MINIMUM, CONTRACTOR SHALL GROUT AROUND ALL BOXES, CABLE TRAYS, RACEWAYS, CONDUITS, ETC., IN PENETRATION RATED PARTITION/FLOOR CONSTRUCTION WITH NON-SHRINK GROUT SO THAT ALL OPEN SPACES ARE FILLED IN SOLIDLY. XVIII.  BALANCING THE  SYSTEM OF FEEDERS AND BRANCH CIRCUITS FOR POWER AND LIGHTING SHALL BE CONNECTED IN SUCH A MANNER THAT THE CONNECTED LOADS ARE BALANCED ELECTRICALLY ON THE THREE PHASES AS CLOSELY AS POSSIBLE (WITHIN 10 PERCENT)  SHOULD THE POWER COMPANY FIND AN UNFAVORABLE OPERATING CONDITION, REACTING ON THE SERVICE, THE ELECTRICAL CONTRACTOR SHALL MAKE SUCH CHANGES REQUIRED TO BALANCE THE LOAD WITHOUT ADDITIONAL COST THE OWNER. XIX.  TESTING AND ADJUSTMENTS ALL WORK SHALL BE TESTED BY THIS CONTRACTOR.  ALL MATERIAL, LABOR AND EQUIPMENT SHALL BE FURNISHED BY HIM TO ACCOMPLISH SUCH TESTS AS ARE REQUIRED BY THE ARCHITECT/ENGINEER. UPON COMPLETION OF THIS WORK, THE PROJECT SHALL BE FREE FROM SHORT CIRCUITS AND GROUNDS AND A THOROUGH TEST SHALL BE MADE.  ALL OVERLOAD DEVICES, INCLUDING THOSE FURNISHED UNDER OTHER CONTRACTS SHALL BE ADJUSTED TO SUIT LOAD CONDITIONS BY THIS CONTRACTOR.  ALL SYSTEMS SHALL BE TESTED AND THEIR OPERATION DEMONSTRATED. LIGHTING EQUIPMENT SHALL BE ADJUSTED TO THE SATISFACTION OF THE OWNER. XX.     LIGHTING FIXTURES LIGHT FIXTURES SHALL BE PROVIDED AS SPECIFIED ON DRAWINGS.  ALL FIXTURES SHALL BE HUNG AND MOUNTED IN PLACE, PROPERLY WIRED, TESTED AND LEFT READY FOR OPERATION BY THE ELECTRICAL CONTRACTOR. HANGING DEVICES, BRACKETS, ENCLOSURES AND OTHER ACCESSORIES SHALL BE PROVIDED FOR A COMPLETE INSTALLATION AND SHALL BE INSTALLED BY THE ELECTRICAL CONTRACTOR.  ALL FIXTURES SHALL BE HUNG PLUMB AND SET SQUARE AGAINST THE WALL OR CEILING OR SUSPENDED AS DESIGNATED. FIXTURES SHALL BE COMPLETE WITH BASE, GLASSWARE, REFLECTORS, LAMPS, HOLDERS AND ACCESSORIES.  FIXTURES SHALL BE COMPLETELY WIRED ACCORDING TO CODE.  MINIMUM WIRE SIZE PERMITTED IN FIXTURE WHIPS IS #14 AWG. CONTRACTOR TO SUBMIT SHOP DRAWINGS ON THIS ITEM. XXI  GUARANTEE THIS CONTRACTOR SHALL UNCONDITIONALLY GUARANTEE IN WRITING ALL MATERIAL, EQUIPMENT AND WORKMANSHIP FOR A PERIOD OF ONE YEAR FROM DATE OF ACCEPTANCE BY OWNER.  THE CONTRACTOR SHALL PROVIDE FREE SERVICE FOR ALL EQUIPMENT  INVOLVED IN HIS CONTRACT DURING THIS GUARANTEE PERIOD. THE GUARANTEE SHALL INCLUDE RESTORATION TO ITS ORIGINAL CONDITION OF ALL ADJACENT WORK THAT MUST BE DISTURBED IN FULFILLING THIS GUARANTEE.  ALL SUCH REPAIRS AND/OR REPLACEMENTS SHALL BE MADE WITHOUT DELAY AND AT THE CONVENIENCE OF THE OWNER. XXII.  SUBSTITUTIONS APPROVALS OF SUBSTITUTIONS, FOR "APPROVED EQUAL", MUST BE MADE IN WRITING AND SUBSTITUTIONS MUST BE APPROVED BEFORE INSTALLATION.  INSTALLATION WITHOUT PRIOR APPROVAL MAY RESULT IN CONTRACTOR REMOVING SUBSTITUTION AND REPLACING IT WITH SPECIFIED ITEM AT HIS EXPENSE. APPROVAL MAY BE GIVEN BY ARCHITECT OR ENGINEER.
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STERILIZATION: UPON COMPLETION OF TESTING AND FLUSHING OF NEW DOMESTIC WATER PIPING, THE CONTRACTOR SHALL STERILIZE ALL WATER PIPING INCLUDING ALL DOMESTIC HOT WATER SUPPLY AND RETURN AND ALL DOMESTIC COLD WATER PIPING. CONTRACTOR SHALL FURNISH AND INSTALL ALL TEMPORARY TAPPINGS, VALVE OPENINGS, DRAIN FITTINGS, ETC., AS REQUIRED TO STERILIZE THE WATER PIPING, INCLUDING ALL REQUIRED EXCAVATION WORK, FITTING AND LABOR. WATER PIPING SHALL BE FLUSHED AND CHLORINATED AS SPECIFIED IN AWWA-C-601-54 STANDARD PROCEDURE FOR DISINFECTING WATER MAINS AND AS REQUIRED BY ILLINOIS DEPARTMENT OF PUBLIC HEALTH. DISINFECTING SHALL NOT BE DEEMED COMPLETED UNTIL SATISFACTORY BACTERIOLOGICAL ANALYSIS REPORTS ARE RECEIVED FOR SAMPLES OF WATER COLLECTED AND TESTED FROM THE NEW WATER PIPING SYSTEM ALL BY PLUMBING CONTRACTOR. EXACT LOCATION OF SANITARY LINES, WATER LINES, VALVES, INVERT ELEVATIONS, AND ALL SIZES SHALL BE VERIFIED IN THE FIELD AND WITH CIVIL DRAWINGS BEFORE STARTING INSTALLATION. IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO COORDINATE ALL INSPECTIONS WITH ILLINOIS DEPTARTMENT OF PUBLIC HEALTH.  PROVIDE WATER HAMMER ARRESTORS AT EVERY FIXTURE OR WHERE ADDITIONAL ARRESTORS MAY BE REQUIRED. SIZE IN ACCORDANCE WITH PDI WH-201, PRECHARGED, PERMANENTLY SEALED, SUITABLE FOR OPERATION IN TEMPERATURE RANGE -100 TO 300 DEGREES F AND MAXIMUM 250 PSI WORKING PRESSURE OR AIR CHAMBERS MEETING LOCAL CODE REQUIREMENTS. INSTALL LEED FREE BALL VALVES IN EACH RISER OR BRANCH TAKEOFF FROM MAINS, RISERS AND AS INDICATED ON DRAWINGS. NOT ALL VALVES ARE SHOWN ON THE DRAWINGS. ALL DOMESTIC COLD WATER AND DOMESTIC HOT WATER PIPING SHALL BE INSULATED WITH 1" FIBERGLASS PIPE INSULATION W/VAPOR BARRIER JACKET. ALL SANITARY, VENT AND DOMESTIC SUPPLY PIPING SHALL BE SUSPENDED WITH CLEVIS HANGERS. ALL HORIZONTAL DOMESTIC SUPPLY PIPING SHALL BE INSULATED AND REST ON SHEET METAL INSULATION SHIELDS. INSULATION IS NOT TO BE CUT OUT TO FIT WITHIN CLEVIS PIPE HANGERS. ALL THERMOSTATIC MIXING VALVE MUST COMPLY WITH NSF/ANSI STANDARD 61, NSF 61 ANNEX F, NSF 61 ANNEX G & NSF 372 LOW LEAD & LEAD FREE BRASS. ALL PLUMBING FIXTURES & PRODUCTS MUST COMPLY WITH NSF/ANSI STANDARD 61, NSF 61 ANNEX F, NSF 61 ANNEX G & NSF 372 – LOW LEAD & LEAD FREE BRASS. LOW LEAD & LEAD FREE BRASS. ALL VENT AND WASTE PIPING SIZES ARE MINIMUM. ADDITIONAL VENTS SHALL BE ADDED AND/OR PIPE SIZE INCREASED AS REQUIRED BY APPLICABLE CODES, STATUTES AND REGULATIONS, ETC. WITHOUT ADDITIONAL COST TO THE OWNER. PATCH AND REFINISH ALL DAMAGED INSULATED SURFACES OF ALL EXISTING PLUMBING PIPING AND ASSOCIATED FITTINGS WHERE NEW CONNECTIONS ARE MADE. THIS INCLUDES DOMESTIC COLD WATER, HOT WATER SUPPLY AND WASTE.
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ALL EXISTING PIPING INFORMATION SHOWN ON THIS DRAWING IS FROM INFORMATION  GATHERED FROM LIMITED FIELD SURVEY AND OWNERS ORIGINAL DOCUMENTS. CONTRACTOR SHALL FIELD VERIFY UNDERFLOOR PIPING LOCATIONS, SIZES, INVERTS AND FLOW VIA PIPE LOCATING/TELEVISING EQUIPMENT PRIOR TO SAW CUTTING OF FLOOR. IF SHOWN CONNECTION DOES NOT EXIST, CONTRACTOR SHALL NOTIFY ARCHITECT/ENGINEER IMMEDIATELY. CONTRACTOR'S BID SHALL INCLUDE SAW CUTTING, PIPING, LABOR, PIPE LOCATING/TELEVISING, ETC. TO LOCATE, MAKE CONNECTIONS TO EXISTING PIPING OR CAP EXISTING PIPING WITHIN 10 FEET OF LOCATION SHOWN ON DRAWINGS. DRAWINGS ARE GENERALLY DIAGRAMMATIC. PIPING AS SHOWN ON DRAWINGS DOES NOT INTEND TO SHOW EVERY RISE, DROP, OFFSET, FITTING, NOR EVERY STRUCTURAL ELEMENT THAT MAY BE ENCOUNTERED DURING THE INSTALLATION OF THIS WORK. UNDERFLOOR PLUMBING PLANS ARE DIAGRAMMATIC, CONTRACTOR TO COORDINATE PIPE ROUTING WITH FOOTINGS AND FOUNDATIONS. REFER TO STRUCTURAL DRAWINGS FOR LOCATIONS, SIZES, ELEVATIONS, ETC OF FOOTINGS AND FOUNDATIONS. UNDERFLOOR PIPING TO BE INSTALLED AT A MINIMUM OF 1/8 INCH PER FOOT. UNDERFLOOR PIPING INSTALLED PARALLEL TO FOOTINGS SHALL NOT BE CLOSER THAN 18 INCHES OR EXTEND BELOW THE 45° BEARING PLANE.REFER TO ARCHITECTURAL DRAWINGS FOR CEILING WORK TO BE PERFORMED BY OTHERS. THIS CONTRACTOR SHALL BE RESPONSIBLE TO REMOVE, RESTORE, CUT, PATCH, PAINT, ETC. ANY CEILING WORK NOT SHOWN ON ARCHITECTURAL DRAWINGS AS REQUIRED TO PERFORM THIS CONTRACTORS WORK. THIS INCLUDES REPLACEMENT OF ANY CEILING TRACK & TILES DAMAGED DURING CONSTRUCTION/DEMOLITION. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO DOCUMENT ANY DAMAGED CEILING TILES OR COMPONENTS PRIOR TO CONSTRUCTION/DEMOLITION.
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