
 

 

 
ROCKFORD BOARD OF EDUCATION 

INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES 
FOR SCHOOL DISTRICT NO. 205 

ROCKFORD, ILLINOIS 
 
 
 
IFB No. IFB No. 22-29 Asbestos Abatement at West M.S. & Riverdahl E.S. 
 
DATE:     March 2, 2022 
 
RE:  ADDENDUM NO. 3 

 
 
 
To All Bidders: 
 
Included are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part 
of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note 
the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as 
changes to one portion may affect the work of another. 
 
If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 1st 
floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted. 
 
Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions 
concerning the technical aspect of the documents to the Director of Purchasing by email at 
purchasingdeptstaff@rps205.com. 
 
ROCKFORD BOARD OF EDUCATION 
 
By:  Dane Youngblood 
Director of Purchasing 

mailto:purchasingdeptstaff@rps205.com


 
                                               
DATE: March 2, 2022 
 
TO:  
Guy Carynski     guy.carynski@rps205.com 
Dane Youngblood     dane.youngblood@rps205.com  
Casey Ramas     ramasc@rps205.com 
Paul Middleton           paul@abelplusservices.com 
Tomasz Stogowski     tomasz.husar1@gmail.com 
Joe Rodriguez                                 joer@kinsalecg.com 
 
 
SUBJECT: ADDENDUM NO. 3 TO THE BIDDING DOCUMENTS IFB NO. 22-29 

PROJECT MANUAL Rockford Public Schools District #205 – West Middle – 
Asbestos Abatement for ESSER Project dated February 1, 2022 
 

This addendum forms a part to the bidding and contract documents and modifies the 
original bidding documents, dated February 1, 2022.  ALL CONTRACTORS SHALL 
ACKNOWLEDGE WRITTEN RECEIPT OF THIS ADDENDUM ON THEIR BID FORM.  
FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.   
 
 
West Middle School 
 

1. Additional Work ASB-6: Abatement of Duct Insulation 
2. Mandatory site visit scheduled for March 3, 2022 at 12pm. 

 
 
Except as modified herein, Addendum No. 3, Project Manual dated February 1, 2022 
remain in full force and effect.   
 
Sincerely, 
CARNOW, CONIBEAR & ASSOC., LTD. 
 

 
Evan Christian 
Senior Department Manager 

mailto:guy.carynski@rps205.com
mailto:dane.youngblood@rps205.com
mailto:ramasc@rps205.com
mailto:paul@abelplusservices.com
mailto:tomasz.husar1@gmail.com
mailto:joer@kinsalecg.com
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PROJECT DESIGNER DESIGNER SIGNATURE

Rockford Public Schools
501 7th Street

Rockford, Illinois 61104

Asbestos Abatement
West Middle School
1900 N Rockton Ave

Rockford, Illinois 61101

Rod Harvey
IDPH #: 100-01548

Carnow, Conibear & Assoc., Ltd.
Environmental Consulting Services

600 W. Van Buren St., Suite 500
Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145
www.ccaltd.com
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A139670198

March 2, 2022

1 E. ChristianM. Gomez03/03/2022

ASBESTOS ABATEMENT 
ATTIC & 3RD FLOOR PLAN 

ALTERNATE #2 - ADDENDUM #3

ASBESTOS ABATEMENT SCOPE OF WORK:
1. Selective abatement of duct insulation as necessary to accommodate demolition 

of supply duct and new work per AOR drawings.
2. All work per specification section 02131 and all applicable IDPH, IEPA, and OSHA 

regulations. 

SCHEDULE:
1. Abatement Work shall be closely coordinated with the Owner, Carnow Conibear,

and General Contractor
2. Work shall be completed in no more than 10 calendar days

ASBESTOS ABATEMENT KEYNOTES

Worker decontamination unit.

Waste decontamination unit.

Separation barrier per IDPH 855.430(a)

Separation barrier per IDPH 855.430(b) (with lockable door)

Contractor to secure door and control access

Removal and Disposal of Duct Installation

Containment Area - NO REMOVAL
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NNOT TO SCALEATTIC PLAN
ASBESTOS ABATEMENT1

NNOT TO SCALETHIRD FLOOR PARTIAL PLAN
ASBESTOS ABATEMENT1
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