
 

 

 

ROCKFORD BOARD OF EDUCATION 
INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES 

FOR SCHOOL DISTRICT NO. 205 
ROCKFORD, ILLINOIS 

 
 
 
IFB No. 23-15 HVAC Upgrades at Hillman, McIntosh, Gregory & Nashold Schools 

 

DATE:     November 29, 2022 

 

RE:  ADDENDUM NO. 2 

 
 

 

To All Bidders: 

 

Included are modifications, clarifications and/or corrections for the Project Manual and are hereby made a part 

of the contract documents. Please attach this addendum to the Project Manual(s) in your possession. Please note 

the receipt of this addendum on the bid form. Bidders shall review changes to all portions of this work as 

changes to one portion may affect the work of another. 

 

If you plan to hand deliver your IFB submission on the due date, please note you must check in on the 1st 

floor prior to coming to the bid opening. Please allow time for this as late submission will not be accepted. 

 

Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions 

concerning the technical aspect of the documents to the Director of Purchasing by email at 

purchasingdeptstaff@rps205.com. 

 

CLARIFICATIONS 

 

This addendum includes the pre-bid sign-in sheet, questions from the pre-bid, and abatement drawings. 

 

ROCKFORD BOARD OF EDUCATION 

 

By:  Dane Youngblood 

Director of Purchasing 

mailto:purchasingdeptstaff@rps205.com


RPS PROJ# 2301, 2302, 2400, 2402 
HVAC IMPROVEMENTS TO HILLMAN, MCINTOSH, GREGORY & NASHOLD SCHOOLS 
ROCKFORD PUBLIC SCHOOLS 205 
ROCKFORD, ILLINOIS 

 

 
RPS IFB # 23-15 ADDENDUM #2 Page-1 
L&D 32103 

LARSON & DARBY GROUP                  ARCHITECTURE-ENGINEERING-INTERIORS  
4949 Harrison Avenue, Suite 100                                                 Rockford, IL 61108 
815/484-0739                 FAX 815.229.9867 
 
 
TO: ALL BIDDERS 
 
RE: IFB 23-15 ADDENDUM #2 
 
 Changes to Bidding Documents Dated October 11th, 2022 
 
PROJECT: HVAC Improvement projects: 
 2301 Hillman Elementary School  

2302 McIntosh Elementary School 
2400 Gregory Elementary School 
2402  Nashold Early Childhood Center 
 

  
LDG PROJECT NO: 32103  
 
November 21st 2022 

 

  
 
Please attach this Addendum to the Project Manual and Drawings for the referenced project.  Take the 
changes to the Project Manual and Drawings into consideration in preparing your Bid. 
 
Bidders shall make note in writing on Bid Form that this Addendum has been taken into consideration. 
Failure to do so may be sufficient cause to reject the Bid. 
 
      LARSON & DARBY GROUP 
 
 
      By___________________________________ 
              Andrew A. Macklin AIA 
           
 
This Addendum consists of 2 pages, plus materials itemized herein. 

 
I. CLARIFICATION ON THE PROJECT BIDDING SCHEDULE: 

No Change since addendum 1 
 Last RFI:  12-5-22 
 Last Addendum 12-7-22 
 Bids Due 12-15-22 
 Board Review  1/10/23 

 
 

II. ADDITIONS OR CHANGES TO THE DRAWINGS:   
None 

 
III. CLARIFICATIONS 

 
Pre-bid Conference Questions: 

 
 



RPS PROJ# 2301, 2302, 2400, 2402 
HVAC IMPROVEMENTS TO HILLMAN, MCINTOSH, GREGORY & NASHOLD SCHOOLS 
ROCKFORD PUBLIC SCHOOLS 205 
ROCKFORD, ILLINOIS 

 

 
RPS IFB # 23-15 ADDENDUM #2 Page-2 
L&D 32103 

1. Is there a hazardous materials report for these schools?   

Response: The district can provide asbestos reports.  Any abatement work required, will be 
performed by others.   There is no abatement work as part of this bid scope.  See 
attached abatement documents for work performed by others at Nashold and 
McIntosh.  

 
2. May contractors submit bids for individual schools without bidding on all schools? 

Response: The district will only be accepting bids that cover all schools as a combination 
bid.  The breakout of each school on the bid form is for accounting purposes.  
Bids for individual schools without a combination bid that includes work at all four 
schools will be rejected. 

 
3. Existing exhaust fans that function with the new system shall be replaced.  

 

4. At Nashold, will the teachers’ signs in the corridor be removed from the ceiling by the district 

or contractor? 

 

Response:  The contractor shall remove and reinstall as required for their work. 

 

5. Are new conduits to be painted?   

Response: Yes, all new conduits shall be painted to match adjacent surface. 
 

 
6. Will the shelving be removed for the electrical panel installation in room 107?  

Response: District furniture and shelves will be removed as required by the district for new 
electrical work in this room.  

 
7. What is the schedule for this project? 

Response: The work in these documents shall be completed by the end of summer break 
2024.  

 
 
  

IV. OTHER ATTACHMENTS:   
 

1.  Carnow Conibear abatement at Nashold 
2.  Carnow Conibear abatement at McIntosh 

  
 
END OF ADDENDUM #2 
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PROJECT DESIGNER DESIGNER SIGNATURE

ROCKFORD PUBLIC SCHOOL DISTRICT #205

501 7TH STREET

ROCKFORD, IL 61104

ASBESTOS ABATEMENT

NASHOLD EARLY CHILDHOOD CENTER

3303 20TH ST., ROCKFORD, ILLINOIS 61109

John Dobby

IDPH #: 100-09261

Environmental Consulting Services

Carnow, Conibear & Assoc., Ltd.

600 W. Van Buren St., Suite 500, Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145

www.ccaltd.com

CCA PROJECT NO.

SHEET NO.

DATE:

DRAWING HISTORY

NO. DATE REMARKS

PROJECT NAME: SHEET TITLE:

DRAWN BY: CHECKED BY:

CLIENT:

PROJECT DESIGNER DESIGNER SIGNATURE

A139670233

OCTOBER 21, 2022

10/21/2022 A. RODRIGUEZ E. CHRISTIAN ISSUE FOR BID1

COVER

ASB-0

ASBESTOS ABATEMENT

AT

NASHOLD EARLY CHILDHOOD CENTER

3303 20TH ST., ROCKFORD, IL 61109

ROCKFORD PUBLIC SCHOOL DISTRICT #205

501 7TH STREET, ROCKFORD, ILLINOIS 61104

ENVIRONMENTAL CONSULTANT

CARNOW CONIBEAR & ASSOCIATES, Ltd.

600 WEST VAN BUREN STREET

CHICAGO, IL 60607

       PHONE: (312) 782-2925

FAX: (312) 782-5145

CONTACT: EVAN CHRISTIAN

ASBESTOS PROJECT DESIGNER:

JOHN M. DOBBY, CIH, CSP

IDPH LICENSE NUMBER: 100-09261

SHEET INDEX

SHEET

NUMBER

SHEET TITLE

ASB-0
COVER SHEET AND SHEET LIST

ASB-G
GENERAL NOTES

ASB-1
ASBESTOS ABATEMENT - 1ST FLOOR AND LOWER LEVEL
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NASHOLD EARLY CHILDHOOD CENTER

3303 20TH ST., ROCKFORD, ILLINOIS 61109

SCOPE OF WORK

ASBESTOS ABATEMENT:

1. REMOVAL AND DISPOSAL OF PIPE INSULATION AND UNIT VENTILAOR VIBRATION DAMPERS.

2. WORK TO BE CONDUCTED PER SPECIFICATION SECTION 02131 AND APPLICABLE IDPH, IEPA, AND OSHA RULES

AND REGULATIONS.

3. BID ALLOWANCE (ALTERNATE #1): REMOVAL AND DISPOSAL OF PIPE INSULATION USING GLOVEBAG REMOVAL

METHODS WITHIN MINI-ENCLOSURES AS NEEDED BY GENERAL CONTRACTOR. THE GENERAL CONTRACTOR

SHALL BE RESPONSIBLE FOR ALL DEMOLITION NECESSARY TO ACCESS THE INSULATION. THE BID

ALLOWANCE SHALL BE A NOT-TO-EXCEED COST AND INCLUDE THE ABATEMENT OF UP TO 250 LINEAR FEET OF

THERMAL SYSTEM INSULATION FROM UP TO 10 MINI-ENCLOSURES. COST ADJUSTMENTS FOR ADDITION OR

DEDUCTIONS WILL BE MADE BASED ON ACTUAL QUANTITIES AND PER PRICE SCHEDULE. PRICE SHALL

INCLUDE ONE (1) MOBILIZATION.

SCHEDULE

1. ANTICIPATED START DATE IS JUNE 9, 2023 (APPROXIMATE) AND SHALL BE COMPLETED BY JUNE 30, 2023

(APPROXIMATE). PROJECT PHASING AND SCHEDULE SHALL BE CLOSELY COORDINATED WITH GENERAL

CONTRACTOR, DISTRICT, AND CARNOW CONIBEAR.

GENERAL NOTES

1. LOCATIONS SHOWN ARE APPROXIMATE ONLY.

2. PHASING OF THE WORK TO BE DETERMINED BY THE GENERAL CONTRACTOR AND/OR THE BUILDING OWNER.

3. WORKER DECONTAMINATION ENCLOSURE SYSTEM SHALL BE CONSTRUCTED IN STRICT ACCORDANCE WITH

IDPH SECTION 855.410.  CLEAN ROOM SHALL BE SIZED TO ACCOMMODATE THE NEEDS OF THE WORK CREW.

DONNING AND DOFFING OF PPE OUTSIDE OF CLEAN ROOM IS STRICTLY PROHIBITED.

4. WHERE NON-FRIABLE REMOVAL METHODS ARE UTILIZED (SPECIFICATION SECTION 3.11(D)), CONTRACTOR

SHALL BE RESPONSIBLE FOR THE ISOLATION OF THE WORK AREA(S) WITH CRITICAL SEALS, SIGNAGE, AND

THE SECURITY OF THE WORK AREAS TO ELIMINATE ACCESS BY UNAUTHORIZED PERSONNEL.

5. HEPA FILTERED NEGATIVE AIR MACHINES SHALL BE SET UP WITHIN THE WORK AREAS AND RUN

CONTINUOUSLY THROUGH THE COMPLETION OF ALL WORK.

6. THE ABATEMENT CONTRACTOR IS RESPONSIBLE FOR THE LOCKOUT AND TAGOUT OF ALL MECHANICAL

EQUIPMENT PRIOR TO STARTING ANY MITIGATION/ ABATEMENT OR O&M CLEAN UP IN OR ON ANY EQUIPMENT,

ETC.

7. THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING QUANTITIES IN THE FIELD BEFORE BIDDING.  ANY

QUESTIONS ABOUT THE SCOPE OR CLARIFICATIONS SHALL BE OBTAINED FROM THE PROJECT DESIGNER

PRIOR TO BIDDING.  ANY INTERPRETATIONS OF THE DESIGN DOCUMENTS SHALL ONLY BE MADE BY THE

PROJECT DESIGNER. THE ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING ANY ACM

WHICH WILL BE DISTURBED DURING RENOVATION ACTIVITIES, PRIOR TO RENOVATION ACTIVITIES.

8. WHEN A ROOM OR LOCATION IDENTIFIED ON AN ENVIRONMENTAL SCOPE OF WORK SHEET, ALL CLOSETS,

BATHROOMS, OFFICES, STORAGE ROOMS, ETC. ARE INCLUDED IN THE SCOPE OF WORK FOR THAT ROOM OR

LOCATION.

9. THE ABATEMENT CONTRACTOR IS RESPONSIBLE FOR ALL SECURITY TO THE WORK AREA(S) DURING THE

ENVIRONMENTAL MITIGATION/ABATEMENT AND REPLACEMENT ACTIVITIES. THE ABATEMENT CONTRACTOR

SHALL BE RESPONSIBLE FOR ANY DAMAGES OR THEFTS TO PROPERTY IN THE WORK AREA(S), UNTIL THE

AREA(S) ARE RETURNED TO THE PROPERTY OWNER.  THE ABATEMENT CONTRACTOR SHALL REPAIR AND/OR

REPLACE DAMAGED OR STOLEN PROPERTY TO THE SATISFACTION OF, AND AT NO ADDITIONAL COST TO THE

PROPERTY OWNER.

10.ELECTRIC/HVAC SERVICE SHALL BE DISCONNECTED BY THE       DISTRICT AS NECESSARY.

11. ANY EXISTING ELECTRICAL PANELS IN THE WORK AREA SHALL BE ADEQUATELY PROTECTED (I.E. “BOXED

OUT.”) DURING ASBESTOS ABATEMENT ACTIVITIES IN ACCORDANCE WITH SPECIFICATION 02131 AND ALL

APPLICABLE REGULATIONS.

12.CONTRACTOR SHALL MAINTAIN CLEAR ACCESS TO BUILDING EGRESS POINTS OUTSIDE OF REGULATED

AREAS.

13.THE SCHOOL DISTRICT WILL PROVIDE AN ELECTRICIAN FOR THE INSTALLATION OF TEMPORARY POWER

PANELS AND/OR WHIPS AND ISOLATION OF WORK AREAS. THE ABATEMENT CONTRACTOR IS RESPONSIBLE

FOR PROVIDING DISTRICT ELECTRICIAN ANY POWER PANELS AND/OR WHIPS A MINIMUM OF FIVE (5) BUSINESS

DAYS PRIOR TO START OF WORK. COORDINATE WITH CARNOW CONIBEAR.

14.IF ABATEMENT OF FLOORING MATERIALS IS SPECIFIED, THE ABATEMENT CONTRACTOR IS RESPONSIBLE FOR

THE REMOVAL OF ALL LAYERS OF FLOORING, ASSOCIATED MASTICS, AND LEVELING COMPOUNDS DOWN TO

THE LOWEST SUBSTRATE. UNLESS SPECIFIED, NO CHEMICAL REMOVAL OF MASTICS SHALL BE UTILIZED.

MECHANICAL REMOVAL METHODS ONLY.

15.CONTRACTOR SUPERVISOR IS REQUIRED TO PERFORM A PUNCH LIST WALK-THROUGH WITH A CARNOW

CONIBEAR REPRESENTATIVE PRIOR TO CONTAINMENT TEAR-DOWN AND DEMOBILIZATION TO ENSURE ALL

SCOPE ITEMS HAVE BEEN REMOVED, PROJECT SPECIFICATIONS ARE MET, AND ANY INCIDENTAL DAMAGE IS

IDENTIFIED.

16.CONTRACTOR SHALL REMOVE DUMPSTER FROM SITE WITHIN TWO (2) WEEKS OF PROJECT COMPLETION.

DISTRICT MAY SEEK DAMAGES OF $500/DAY FOR DUMPSTERS NOT REMOVED.

GENERAL NOTES CONTINUED:

PROJECT DESIGNER DESIGNER SIGNATURE

ROCKFORD PUBLIC SCHOOL DISTRICT #205

501 7TH STREET

ROCKFORD, ILLINOIS 61104

ASBESTOS ABATEMENT

NASHOLD EARLY CHILDHOOD CENTER

3303 20TH ST., ROCKFORD, ILLINOIS 61109

John Dobby

IDPH #: 100-09261

Environmental Consulting Services

Carnow, Conibear & Assoc., Ltd.

600 W. Van Buren St., Suite 500, Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145

www.ccaltd.com

CCA PROJECT NO.

SHEET NO.

PLOT DATE:

DRAWING HISTORY
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DRAWN BY: CHECKED BY:
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A139670233

OCTOBER 21, 2022
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GENERAL NOTES

ASB-GASB-G



3

3

3

NAE

2

NAE

AL

AL

N

1

K
:
\
_

c
o

m
w

p
d

\
P

r
o

j
e

c
t
s
\
R

o
c
k
f
o

r
d

 
S

c
h

o
o

l
 
D

i
s
t
r
i
c
t
\
C

o
n

t
r
a

c
t
 
2

0
1

3
\
2

0
2

2
-
2

4
 
E

S
S

E
R

 
P

r
o

j
e

c
t
s
 
P

h
a

s
e

s
 
2

 
&

 
3

\
L

D
G

\
N

a
s
h

o
l
d

\
C

A
D

\
N

a
s
h

o
l
d

_
A

S
B

-
0

1
.
d

w
g

ASB-1

KEY PLAN:

ASBESTOS ABATEMENT PLAN

1ST FLOOR
NOT TO SCALE

PROJECT DESIGNER DESIGNER SIGNATURE

ROCKFORD PUBLIC SCHOOL DISTRICT #205

501 7TH STREET

ROCKFORD, ILLINOIS 61104

ASBESTOS ABATEMENT

NASHOLD EARLY CHILDHOOD CENTER

3303 20TH ST., ROCKFORD, ILLINOIS 61109F

John Dobby

IDPH #: 100-09261

Environmental Consulting Services

Carnow, Conibear & Assoc., Ltd.

600 W. Van Buren St., Suite 500, Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145

www.ccaltd.com

CCA PROJECT NO.

SHEET NO.

PLOT DATE:

DRAWING HISTORY

NO. DATE REMARKS

PROJECT NAME: SHEET TITLE:

DRAWN BY: CHECKED BY:

CLIENT:

PROJECT DESIGNER DESIGNER SIGNATURE

A139670233

OCTOBER 21, 2022

1 ISSUED FOR BIDE. ChristianA. Rodriguez02/29/2022

1ST FLOOR AND LOWER LEVEL

ASBESTOS ABATEMENT PLAN

ASBESTOS ABATEMENT KEYNOTES

WORKER DECONTAMINATION UNIT.

WASTE DECONTAMINATION UNIT.

ONE CHAMBER AIR LOCK

NEGATIVE AIR EXHAUST

SEPARATION BARRIER PER IDPH 855.430(A)

SEPARATION BARRIER PER IDPH 855.430(B) (WITH LOCKABLE DOOR)

CONTRACTOR TO SECURE DOOR AND CONTROL ACCESS

REMOVAL OF PIPE JOINT INSULATION

REMOVAL OF UNIT VENTILATOR VIBRATION DAMPERS/COLLARS

AL

NAE

1

2

3

N

2

ASBESTOS ABATEMENT PLAN

LOWER LEVEL
NOT TO SCALE

ASBESTOS ABATEMENT NOTE:

REMOVAL AND DISPOSAL OF ACM PIPE INSULATION

AS INDICATED IN WORK AREAS AND UNIT

VENTILATOR VIBRATION DAMPERS/COLLARS.

WORK SHALL BE CONDUCTED WITHIN A

MINI-ENCLOSURE.

AL
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PROJECT DESIGNER DESIGNER SIGNATURE

ROCKFORD PUBLIC SCHOOL DISTRICT #205

501 7TH STREET

ROCKFORD, IL 61104

ASBESTOS ABATEMENT

MCINTOSH ELEMENTARY SCHOOL

525 N PIERPONT AVE., ROCKFORD, ILLINOIS 61101

John Dobby

IDPH #: 100-09261

Environmental Consulting Services

Carnow, Conibear & Assoc., Ltd.

600 W. Van Buren St., Suite 500, Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145

www.ccaltd.com

CCA PROJECT NO.

SHEET NO.

DATE:

DRAWING HISTORY

NO. DATE REMARKS

PROJECT NAME: SHEET TITLE:

DRAWN BY: CHECKED BY:

CLIENT:

PROJECT DESIGNER DESIGNER SIGNATURE

A139670232

NOVEMBER 1, 2022

11/01/2022 A. RODRIGUEZ E. CHRISTIAN ISSUE FOR BID1

COVER

ASB-0

ASBESTOS ABATEMENT

AT

MCINTOSH ELEMENTARY SCHOOL

525 N PIERPONT AVE., ROCKFORD, IL 61101

ROCKFORD PUBLIC SCHOOL DISTRICT #205

501 7TH STREET, ROCKFORD, ILLINOIS 61104

ENVIRONMENTAL CONSULTANT

CARNOW CONIBEAR & ASSOCIATES, Ltd.

600 WEST VAN BUREN STREET

CHICAGO, IL 60607

       PHONE: (312) 782-2925

FAX: (312) 782-5145

CONTACT: EVAN CHRISTIAN

ASBESTOS PROJECT DESIGNER:

JOHN M. DOBBY, CIH, CSP

IDPH LICENSE NUMBER: 100-09261

SHEET INDEX

SHEET

NUMBER

SHEET TITLE

ASB-0
COVER SHEET AND SHEET LIST

ASB-G
GENERAL NOTES

ASB-1
ASBESTOS ABATEMENT - 1ST FLOOR
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MCINTOSH ELEMENTARY SCHOOL

525 N PIERPONT AVE., ROCKFORD, ILLINOIS 61101

SCOPE OF WORK

ASBESTOS ABATEMENT:

1. REMOVAL AND DISPOSAL OF PIPE INSULATION AND WALLBOARD/MUD.

2. WORK TO BE CONDUCTED PER SPECIFICATION SECTION 02131 AND APPLICABLE IDPH, IEPA,

AND OSHA RULES AND REGULATIONS.

3. BID ALLOWANCE (ALTERNATE #1): REMOVAL AND DISPOSAL OF PIPE INSULATION USING

GLOVEBAG REMOVAL METHODS WITHIN MINI-ENCLOSURES AS NEEDED BY GENERAL

CONTRACTOR. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEMOLITION

NECESSARY TO ACCESS THE INSULATION. THE BID ALLOWANCE SHALL BE A NOT-TO-EXCEED

COST AND INCLUDE THE ABATEMENT OF UP TO 250 LINEAR FEET OF THERMAL SYSTEM

INSULATION FROM UP TO 10 MINI-ENCLOSURES. COST ADJUSTMENTS FOR ADDITION OR

DEDUCTIONS WILL BE MADE BASED ON ACTUAL QUANTITIES AND PER PRICE SCHEDULE. PRICE

SHALL INCLUDE ONE (1) MOBILIZATION.

SCHEDULE

1. ANTICIPATED START DATE IS JUNE 9, 2023 (APPROXIMATE) AND SHALL BE COMPLETED BY JUNE

30, 2023 (APPROXIMATE). PROJECT PHASING AND SCHEDULE SHALL BE CLOSELY COORDINATED

WITH GENERAL CONTRACTOR, DISTRICT, AND CARNOW CONIBEAR.

GENERAL NOTES

1. LOCATIONS SHOWN ARE APPROXIMATE ONLY.

2. PHASING OF THE WORK TO BE DETERMINED BY THE GENERAL CONTRACTOR AND/OR THE

BUILDING OWNER.

3. WORKER DECONTAMINATION ENCLOSURE SYSTEM SHALL BE CONSTRUCTED IN STRICT

ACCORDANCE WITH IDPH SECTION 855.410.  CLEAN ROOM SHALL BE SIZED TO ACCOMMODATE

THE NEEDS OF THE WORK CREW.  DONNING AND DOFFING OF PPE OUTSIDE OF CLEAN ROOM IS

STRICTLY PROHIBITED.

4. WHERE NON-FRIABLE REMOVAL METHODS ARE UTILIZED (SPECIFICATION SECTION 3.11(D)),

CONTRACTOR SHALL BE RESPONSIBLE FOR THE ISOLATION OF THE WORK AREA(S) WITH

CRITICAL SEALS, SIGNAGE, AND THE SECURITY OF THE WORK AREAS TO ELIMINATE ACCESS BY

UNAUTHORIZED PERSONNEL.

5. HEPA FILTERED NEGATIVE AIR MACHINES SHALL BE SET UP WITHIN THE WORK AREAS AND RUN

CONTINUOUSLY THROUGH THE COMPLETION OF ALL WORK.

6. THE ABATEMENT CONTRACTOR IS RESPONSIBLE FOR THE LOCKOUT AND TAGOUT OF ALL

MECHANICAL EQUIPMENT PRIOR TO STARTING ANY MITIGATION/ ABATEMENT OR O&M CLEAN UP

IN OR ON ANY EQUIPMENT, ETC.

7. THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING QUANTITIES IN THE FIELD BEFORE BIDDING.

ANY QUESTIONS ABOUT THE SCOPE OR CLARIFICATIONS SHALL BE OBTAINED FROM THE

PROJECT DESIGNER PRIOR TO BIDDING.  ANY INTERPRETATIONS OF THE DESIGN DOCUMENTS

SHALL ONLY BE MADE BY THE PROJECT DESIGNER. THE ABATEMENT CONTRACTOR SHALL BE

RESPONSIBLE FOR REMOVING ANY ACM WHICH WILL BE DISTURBED DURING RENOVATION

ACTIVITIES, PRIOR TO RENOVATION ACTIVITIES.

8. WHEN A ROOM OR LOCATION IDENTIFIED ON AN ENVIRONMENTAL SCOPE OF WORK SHEET, ALL

CLOSETS, BATHROOMS, OFFICES, STORAGE ROOMS, ETC. ARE INCLUDED IN THE SCOPE OF

WORK FOR THAT ROOM OR LOCATION.

9. THE ABATEMENT CONTRACTOR IS RESPONSIBLE FOR ALL SECURITY TO THE WORK AREA(S)

DURING THE ENVIRONMENTAL MITIGATION/ABATEMENT AND REPLACEMENT ACTIVITIES. THE

ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGES OR THEFTS TO

PROPERTY IN THE WORK AREA(S), UNTIL THE AREA(S) ARE RETURNED TO THE PROPERTY

OWNER.  THE ABATEMENT CONTRACTOR SHALL REPAIR AND/OR REPLACE DAMAGED OR

STOLEN PROPERTY TO THE SATISFACTION OF, AND AT NO ADDITIONAL COST TO THE

PROPERTY OWNER.

10.ELECTRIC/HVAC SERVICE SHALL BE DISCONNECTED BY THE       DISTRICT AS NECESSARY.

11. ANY EXISTING ELECTRICAL PANELS IN THE WORK AREA SHALL BE ADEQUATELY PROTECTED

(I.E. “BOXED OUT.”) DURING ASBESTOS ABATEMENT ACTIVITIES IN ACCORDANCE WITH

SPECIFICATION 02131 AND ALL APPLICABLE REGULATIONS.

12.CONTRACTOR SHALL MAINTAIN CLEAR ACCESS TO BUILDING EGRESS POINTS OUTSIDE OF

REGULATED AREAS.

13.THE SCHOOL DISTRICT WILL PROVIDE AN ELECTRICIAN FOR THE INSTALLATION OF TEMPORARY

POWER PANELS AND/OR WHIPS AND ISOLATION OF WORK AREAS. THE ABATEMENT

CONTRACTOR IS RESPONSIBLE FOR PROVIDING DISTRICT ELECTRICIAN ANY POWER PANELS

AND/OR WHIPS A MINIMUM OF FIVE (5) BUSINESS DAYS PRIOR TO START OF WORK.

COORDINATE WITH CARNOW CONIBEAR.

14.IF ABATEMENT OF FLOORING MATERIALS IS SPECIFIED, THE ABATEMENT CONTRACTOR IS

RESPONSIBLE FOR THE REMOVAL OF ALL LAYERS OF FLOORING, ASSOCIATED MASTICS, AND

LEVELING COMPOUNDS DOWN TO THE LOWEST SUBSTRATE. UNLESS SPECIFIED, NO CHEMICAL

REMOVAL OF MASTICS SHALL BE UTILIZED. MECHANICAL REMOVAL METHODS ONLY.

15.CONTRACTOR SUPERVISOR IS REQUIRED TO PERFORM A PUNCH LIST WALK-THROUGH WITH A

CARNOW CONIBEAR REPRESENTATIVE PRIOR TO CONTAINMENT TEAR-DOWN AND

DEMOBILIZATION TO ENSURE ALL SCOPE ITEMS HAVE BEEN REMOVED, PROJECT

SPECIFICATIONS ARE MET, AND ANY INCIDENTAL DAMAGE IS IDENTIFIED.

16.CONTRACTOR SHALL REMOVE DUMPSTER FROM SITE WITHIN TWO (2) WEEKS OF PROJECT

COMPLETION. DISTRICT MAY SEEK DAMAGES OF $500/DAY FOR DUMPSTERS NOT REMOVED.
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ASBESTOS ABATEMENT KEYNOTES

WORKER DECONTAMINATION UNIT.

ONE CHAMBER AIR LOCK

NEGATIVE AIR EXHAUST

SEPARATION BARRIER PER IDPH 855.430(A)

SEPARATION BARRIER PER IDPH 855.430(B) (WITH LOCKABLE DOOR)

CONTRACTOR TO SECURE DOOR AND CONTROL ACCESS

REMOVAL OF PIPE JOINT INSULATION (MINI-CONTAINMENT)

AL

NAE

1

2

3

N

1

K
:
\
_

c
o

m
w

p
d

\
P

r
o

j
e

c
t
s
\
R

o
c
k
f
o

r
d

 
S

c
h

o
o

l
 
D

i
s
t
r
i
c
t
\
C

o
n

t
r
a

c
t
 
2

0
1

3
\
2

0
2

2
-
2

4
 
E

S
S

E
R

 
P

r
o

j
e

c
t
s
 
P

h
a

s
e

s
 
2

 
&

 
3

\
L

D
G

\
M

c
I
n

t
o

s
h

\
C

A
D

\
M

c
I
n

t
o

s
h

_
A

S
B

-
0

1
.
d

w
g

ASB-1

KEY PLAN:

1ST FLOOR

ASBESTOS ABATEMENT PLAN
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1ST FLOOR

ASBESTOS ABATEMENT PLAN

ASBESTOS ABATEMENT NOTE:

REMOVAL AND DISPOSAL OF PIPE JOINT

INSULATION ABOVE SUSPENDED CEILING TILES.

CARPETED FLOOR SHALL BE PROTECTED WITH

HARDBOARD IN WORK AREA.
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