ROCKFORD PUBLIC SCHOOLS										
IFB No. 21-08 Interior Renovations at Ellis School	& RESA M.S.									
Due: Thursday, February 11, 2021										
Time: 2:00 PM										
	Flooring Work -Base	Painting Work -	Painting Work - Base		Base Bid #B3	Ellis Portion of	RESA Portion of	Addendums	Bid Bond	Required
Vendor Name	Bid #A1 - Ellis	Base Bid #B1 - Ellis	Bid #B2 - RESA	Alt. Bid #1 - RESA	Combined Bid	Combined Bid	Combined Bid	Received	Received	Documentation
Tiles in Styles LLC	\$368,265.00	\$57,691.00	\$37,983.00	\$29,000.00	\$463,939.00	\$425,956.00	\$37,983.00	Y	Y	Y
Benchmark Flooring	\$363,000.00	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	Y	Y	Y
Rockford Carpetland	\$297,900.00	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	Y	Y	Y
ROCKIOI d'Cai petiand	\$297,900.00	NO DIQ	NO DIU	NO BIU	NO DIU	NO DIU	INO BIU	1	1	T
Executive Painting	No Bid	\$66,130.00	\$14,550.00	\$92,810.00	\$80,680.00	\$66,130.00	\$14,550.00	Υ	Y	Y
Boss Carpet One	\$283,320.00	No Bid	No Bid	No Bid	No Bid	No Bid	No Bid	Υ	Y	Y
Painting 4 U	No Bid	No Bid	\$16,750.00	\$35,450.00	\$52,200.00	\$0.00	\$52,200.00	Y	Y	Y
Capital Painting & Decorating Inc.	No Bid	\$27,340.00	\$29,710.00	\$66,445.00	\$57,050.00	\$27,340.00	\$29,710.00	Y	Y	Y
								1		
Bid Opening Official:	Dane Youngblood									
Bid Recording Official:	Casey Ramas									
y -	Jacoy Ramas									