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ROCKFORD BOARD OF EDUCATION 

INVITATION FOR BID ON SUPPLIES, MATERIALS, EQUIPMENT OR SERVICES 
FOR SCHOOL DISTRICT NO. 205 

ROCKFORD, ILLINOIS 
 
 
IFB No.  16-16 Kennedy Middle School Window Replacement 
 
 
DATE:    October 15, 2015 
 
 
OFFERS WILL BE RECEIVED UNTIL:  2:00 P.M. (CST) on Wednesday, November 4, 2015 
 

 
 
 
RE: IFB No. 16-16 Kennedy Middle School Window Replacement. The purpose of this Invitation For Bid 
(IFB) is to solicit bids for the removal of temporary window protection and the installation of new windows 
throughout Kennedy Middle School, 520 N Pierpont Avenue, Rockford, IL 61101. 
 
IFB Opening: Wednesday, November 4 at 2:00 p.m., Rockford Board of Education, 4th floor Conference 
Room, 501 Seventh St., Rockford, IL 61104.  
 
Copies of the bidding documents are available from Onvia DemandStar, by email from the Purchasing 
Department, BHFX Digital Imaging and Printing, DG Digital Printing, YCS Printing, Inc., or by download 
from the District’s Purchasing Bids-RFPs webpage at www.rps205.com.   
 
A  MANDATORY PRE-BID MEETING WILL BE CONDUCTED ON, WEDNESDAY, OCTOBER 21, 
2015 AT 4:00 P.M. (CDST), AT KENNEDY MIDDLE SCHOOL, 520 N. PIERPONT AVENUE, 
ROCKFORD, IL 61101 BY OWNER’S REPRESENTATIVE.  MEET IN THE MAIN ENTRANCE. 
 
Refer all questions relative to the business aspect, Instructions to Bidders, Special Conditions, and questions 
concerning the technical aspect of the documents to the Purchasing Process Manager by email at 
tamara.pugh@rps205.com. 
 



Kennedy Middle School Window Replacement 
Rockford Public School District 205 
Rockford, Illinois  
 
TABLE OF CONTENTS  
 
DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS    PAGE 

  Invitation to Bid      4-5 
  Statement of No Interest – Bid 6 
  Sealed Bid Proposal Label 7 
 
  INSTRUCTION, TERMS, AND CONDITIONS 
  AIA Document A701-1997 Instructions to Bidders       8-13 
  Supplementary Instructions to Bidders      14-19 
  General Terms and Conditions      20-23 
  Supplementary Conditions      24-32 
  Prevailing Wages      33-38 
  AIA Document A201-2007 General Conditions of the Contract for Construction      39-76 
  Addendum Form      77-83 
 
  REQUIRED FORMS 
  Required Forms Checklist                           84 
Bid Form    85-90 
Bid Rigging Certification       91 
Minority and Women Owned Business Concern Representation       92 
Certificate Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion       93 
Certificate Regarding Lobbying       94 
OFAC Compliance       95 
Vendor Conflict of Interest Disclosure Form     96-97 
Certified Cleared Employee List                                                                                                          98               
Asbestos Notification       99 
Form W-9 Department of the Treasury Internal Revenue Service      100 
ROE Called Inspection Form      101 
AIA Document A305-1986 Contractor’s Qualification Statement  102-105 
AIA Document A101-2007 Standard Form of Agreement between Owner and Contractor  106-111 
Sample Certificate of Liability Insurance Form       112 

 
DIVISION 01  GENERAL REQUIREMENTS 
Sect. 011000 Summary ........................................................................ 011000-1 -   4 
Sect. 011200 Multiple Contract Summary ........................................... 011200-1 -   3 
Sect. 012300 Alternates......................................................................... 012300-1 -   2 
Sect. 012600 Contract Modification Procedures ................................... 012600-1 -   2 
Sect. 012900 Payment Procedures ........................................................ 012900-1 -   4 
Sect. 013100 Project Management & Coordination.............................. 013100-1 -   6 
Sect. 013300 Submittal Procedures ....................................................... 013300-1 -   7 
Sect. 014000 Quality Requirements ...................................................... 014000-1 -   5 
Sect. 014200 References ....................................................................... 014200-1 -   3 
Sect. 015000 Temporary Facilities & Controls ..................................... 015000-1 -   3 
Sect. 016000 Product Requirements ..................................................... 016000-1 -   5 
Sect. 017300 Execution ......................................................................... 017300-1 -   6 
Sect. 017419 Construction Waste Management & Disposal................. 017419-1 -   2 
Sect. 017700 Closeout Procedures ........................................................ 017700-1 -   6 
Sect. 017839 Project Record Documents .............................................. 017839-1 -   4 
 
 



Kennedy Middle School Window Replacement 
Rockford Public School District 205 
Rockford, Illinois  
 
DIVISION 06  WOOD, PLASTICS & COMPOSITES 
Sect. 061000 Rough Carpentry ............................................................. 061000-1 -   3 
 
 
DIVISION 07  THERMAL & MOISTURE PROTECTION 
Sect.079200 Joint Sealants ................................................................... 079200-1 -   6 
 
 
DIVISION 08  OPENINGS  
Sect.084113 Aluminum Framed Entrances .......................................... 084113-1 -   6 
Sect.085113 Aluminum Storefront Windows ...................................... 085113-1 -   9 
Sect.087100 Finish Hardware .............................................................. 087100-1 -   7 
Sect. 088000 Glazing ............................................................................ 088000-1 -   4 
 
 
DIVISION 12  FURNISHINGS  
Sect.122413 Roller Window Shades .................................................... 122413-1 -   6 
 
 
 
END TABLE OF CONTENTS. 
 
 
 
 
 
 
 
 
 
 
 
 

RLJ-14-044 
RPS - Kennedy Middle School TOC-1 



Rockford Public School District 205 
Rockford, Illinois 61104 

IFB No. 16-16 Kennedy Middle School Window Replacement 
 
 

INVITATION TO BID 
 

 
 
 
Project Kennedy Middle School Window Replacement 

 
 
 

Location Kennedy Middle School 
 520 N. Pierpont Avenue 
 Rockford, Illinois 61101 
 
   

 
 Owner Rockford Public School District 205 

 501 Seventh Street 
 Rockford, Illinois 61104 

 
 
 Architect Richard L. Johnson Associates, Inc 

 4703 Charles Street 
 Rockford, Illinois 61108 
 815-398-1231 Fax 815-398-1280 

 
  

Bid Scope                                    Project includes the replacement of all windows at Kennedy Middle  
                                                           School, 520 N. Pierpont Avenue, Rockford, IL 61101 
 
 
 
Bid Due Date                                     2:00 P.M. (CST), Wednesday, November 4, 2015 
 
 
 
Pre-Bid Meeting Mandatory Meeting: 4:00 PM (CDST), Wednesday, October 21, 

2015; at Kennedy Middle School, 520 N. Pierpont Avenue, 
Rockford, IL 61101. 

 
 
 
Other Key Dates                                Tuesday, November 10, 2015; RPS Board Meeting  
                                                            Wednesday, November 11, 2015; Award / Notice to Proceed 
 
 
 
Bid Security 5% of Base Bid. 

 
 
 
Obtain Bid Documents By Emailing the District’s Purchasing Department, by downloading 

from the on District’s Purchasing Bids-RFPs webpage 



Rockford Public School District 205 
Rockford, Illinois 61104 

IFB No. 16-16 Kennedy Middle School Window Replacement 
 
 

INVITATION TO BID 
 

at www.rps205.com, or by contacting the following: 
                       
 Onvia Demandstar 
  

                                                   BHFX Digital Imaging and Printing 
                                                              1404 21st Street 
                                                              Rockford, IL 61108 
                                                              P. (815) 397-8800 
                                                              F. (815) 397-8844 
                                                           rockford@bhfx.net 
 

                                                  DG Digital Printing 
                                                             214 N. Rockton Avenue 
                                                             Rockford, IL 61103 
                                                             P. (815) 961-0000 
                                                             F. (815) 961-0004 
                                                           http://www.dgdplanroom.com/ 
 
  
                                                             
                                                            YCS Printing, Inc. 
 305 E. Riverside Blvd. 
 Loves Park, IL 61111 
 P. (815) 636-2058 
 F. (815) 636-2059 
 print@ycsprinting.com 

 
Performance Bond and Labor Furnish in the amount of 
And Material Payment Bond 100% of the Contract after award. 

 
 
 
Rights Reserved by Owner The Owner reserves the right to waive any irregularities and/or 

reject any or all bids when, in the opinion of the Owner, such 
action will serve the best interests of the Owner. 

 
 
 
Withdrawal of Bids No bid may be withdrawn for a period of 60 days after the 

opening of bids without written consent of the Owner. 

http://www.rps205.com/
mailto:rockford@bhfx.net
http://www.dgdplanroom.com/
mailto:print@ycsprinting.com


STATEMENT OF NO INTEREST - BID 
 
 
 

NOTE: If you are unable to submit a bid for this work, please complete and return this form immediately. 
 

The Purchasing Department of the Rockford School District wishes to keep its vendors list file current. If for any reason you cannot supply the 
commodity/service noted on the attached solicitation, this form must be completed and returned to remain on the particular vendor list for 
future projects of this type. 

 
 

We, the undersigned, have declined to submit a proposal on: 
 

Bid No. & Name:    Bid 16-16 Kennedy Middle School Window Replacement 
 

We are unable to submit a proposal for this work due to the following: 
 

  Too busy at this time   Unable to meet specifications 
 

  Bond requirement   Not engaged in this type work 
 

  Insurance requirement   Site location too distant 
 

  Length of time required to obtain payment 
 

  Project is   too large     too small 
 

  Remove us from your bidder’s list for this commodity/service 
 

  Other (specify below) 
 

  Do you wish to be considered in the future for similar projects?    _ Yes     No 
 

REMARKS: 
 
 
 
 
 
 
 
 

Signature:     Name & Title:     
 
 

Firm:    Phone:     
 
 

Fax:     E-mail:     
 
 

Address:  
(Street Address) (City) (State) (Zip-Code) 

 
Date:   

 
 
 

Return to: Executive Director of Budgeting and Purchasing 
Rockford Public School District 
501 7th Street 
Rockford, IL 61104 



LATE BIDS CANNOT BE ACCEPTED! 
 
 
 
 
 
 

SEALED BID PROPOSAL 
 

BID NO.: 16-16 
 

OPENING DATE: November 4, 2015 
 

OPENING TIME: 2:00 PM (CST)  

DESCRIPTION: Kennedy Middle School Window Replacement 

  

ATTN: PURCHASING DEPT. 

 
DATED MATERIAL-DELIVER  IMMEDIATELY 

 

 
 
 
 
 
 
 
 

PLEASE CUT OUT AND AFFIX THIS BID LABEL TO THE 
OUTERMOST ENVELOPE OF YOUR PROPOSAL TO HELP ENSURE 
PROPER DELIVERY! 

 
 
 
 

LATE OFFERS CANNOT BE ACCEPTED! 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
1. SPECIAL NOTICE TO BIDDERS: 
 

A. Proposals shall be submitted in duplicate on the forms provided.  The sample 
proposal form bound into these Specifications is for reference only and shall not be 
detached.  Proposals shall be enclosed in a sealed envelope, with name of the project 
clearly identified, and bearing the words “SEALED BID ENCLOSED”. 

 
B. Proposals shall be based upon the drawing and specifications and each bidder shall 

acknowledge the receipt and inclusion of any further instruction or addenda which 
may be issued prior to receipt of proposal. 

 
C. Bids shall be opened publicly by the Owner, immediately after bid closing time at 

the office of the Board of Education, 501 Seventh Street, Rockford, Illinois. 
 
2. METHOD OF BIDDING 
 
 Bids will be received for a single contract. 
 
3. SIGNING BIDS:   
 

A. Bids which are signed for a partnership shall be signed by all partners or by an 
Attorney-In-Fact.  If signed by an Attorney-In-Fact, there shall be attached to the 
bid, a Power of Attorney evidencing such authority. 

 
B. Bids which are signed for a corporation shall have the correct corporation name 

thereon and the signature of the president or other authorized officer of the 
corporation. 

 
C. Proposals shall be made on the form provided and shall not be altered in any way. 

 
4. QUALIFICATIONS:   
 

Statement as to whether the bidder has adequate equipment to do the work properly and 
expeditiously. 

 
 
 
 
 
 
 
 
 

SIB – 1 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
5. AWARD  (SEE ARTICLE 5.3) 
 
 The Contract shall be deemed as having been awarded when formal written notice shall have 

been duly served by an officer or agent of the Owner duly authorized to give such notice. 
 
6. TAXES: 
 
 The bidder shall not include any Illinois Retailers Occupation or use taxes on tangible 

property purchased in the State of Illinois in his bid.  Exemption Certificates for these taxes 
will be furnished by the Board of Education to the Contractor when requested by him/her in 
writing.  See Section 17 regarding sales of tangible property into the State of Illinois.  

 
7. FORM OF CONTRACT:  
  
 The Owner-Contractor agreement shall be the Standard Form of Agreement between Owner 

and Contractor, AIA Document A101-2007 as revised by Owner, (form included in bidding 
documents), including the General Conditions AIA A201-2007 as revised by Owner (form 
included in Invitation for Bid), the Addendum included in the Invitation for Bid, the 
Invitation for Bid, all amendments and addenda to the Invitation for Bid issued by the 
Owner, and the successful bidders bid.   

 
8. ACCEPTANCE OR REJECTION OF BIDS:   
 
 The Owner reserves the right to reject any or all bids and to waive informalities in order to 

accept the bid that in his judgment will be best for the interest of the School District.  Any 
bidder may withdraw his bid either personally or by telephone written request at any time 
prior to the scheduled closing time for receipt of bids. 

 
9. QUESTION ON BIDDING DOCUMENT: 
 
 Refer all questions relative to the business aspect, Instructions to Bidders, Special 

Conditions, and questions concerning the technical aspect of the documents to the Executive 
Director of Budget and Purchasing by email at stacie.scott@rps205.com. 

 
10. BID DEPOSIT:  
 
 Each bidder shall provide a Bid Bond, a Certified Check or Bank Draft in the amount of 5% 

of the bid total.  Bid deposits will be returned to unsuccessful bidders within (30) days after 
award.  Bid deposits will be returned to successful bidder as soon as Contract is accepted for 
the work outlined in this proposal. 

 
 
 

SIB - 2 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
11. EXAMINATION OF SITE: 
 
 Bidder shall examine the sites of the work prior to bidding.  He shall satisfy himself/herself 

as to existing conditions, local facilities and governing factors under which he will be 
obliged to operate in performing his part of the work, or that may in any manner affect the 
work under this contract.  No allowance shall be subsequently made in this connection in 
behalf of the Bidder for any error or negligence on his/her part due to this failure to fully 
examine the sites or the work prior to bidding. 

 
12. PREVAILING WAGE: 
 
 This Bid requires that the successful Contractor comply with all statues, both Federal and 

State, governing payment of wages to employees.  The Contractor certifies that by 
submitting his bid that he will pay the prevailing rate of wage in this area, for the particular 
type of labor, in accordance with State of Illinois Codes and the Illinois department of 
Labor.  The Contractor and each Subcontractor shall keep an accurate record to show names 
and occupation of all workmen employed by them in connection with this contract.  The 
actual hourly wage paid to each shall be recorded.  These records shall be open for 
inspection during all working hours to the Owner’s agent and the agent of the Illinois Dept. 
of Labor.  In accordance with the amendment of the Illinois Prevailing Wage Act effective 
1-1-90, as amended, the following clause shall be apart of this contract. “If during the 
course of this contract the Department of Labor revises the prevailing rate hourly wages to 
be paid under this contract for any trade or occupation, Owner will notify contractor and 
each Subcontractor of the change in the prevailing rate of hourly wages.  Contractor shall 
have the sole responsibility and duty to ensure that the revised prevailing rate of hourly 
wage is paid by Contractor and all Subcontractors to each worker to whom a revised rate is 
applicable.  Revisions to the prevailing wage as set forth above shall not result in an 
increase in the contract sum.” 

 
13. DOCUMENTS TO BE RETURNED:   
 
 Forwarded with this bidding document is one complete set of specifications and bidding 

forms.  The bidding forms are included within the bidding document,  Two copies of the 
bidding forms are to be returned as your Bidding Document, along with the Bid Deposit, 
signatures, and other required information.  A self-addressed label, properly identified, is 
provided for your use. 

 
It is required that the Bidder’s signature appears on the following bidding forms: 

A. Statement of No Interest (if applicable) 
B. Bid-Rigging Certification  
C. Minority and Women Owned Business Form 
D. Certification Regarding Debarment Form 
E. Certificate Regarding Lobbying Form 
F. OFAC Compliance Form 
G. Vendor Conflict of Interest Disclosure Form 
H. Bid Offer Form 

SIB - 3 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
14. ILLINOIS FAIR EMPLOYMENT PRACTICES 
 
 The bidder’s signature on the bid form of this Face Sheet will be construed as his/her 

acceptance of and willingness to comply with all provisions of the Acts of the General 
Assembly of the State of Illinois relating to wages of laborers, preferences and 
discrimination and intimidation of employees.  This bid and the resulting Contract are 
specifically subject to the Equal Employment Opportunity requirements of the Illinois Fair 
Employment Practices Commission and the policies of the Rockford Board of Education.  
Bidder agrees to comply in all respect with Federal, State and local laws and ordinances 
pertaining to this bid and to the performance of the Contract in the event bidder is awarded 
the bid.  Provisions of applicable acts are hereby incorporated by reference and become a 
part of this proposal and specifications. 

 
 
15. EMPLOYMENT OF ILLINOIS WORKERS ON PUBLIC WORKS ACT 
 
 Pursuant to the Employment of Illinois Workers on Public Works Act, during any time of 

excessive unemployment (defined as any month immediately following 2 consecutive 
calendar months during which the level of unemployment in the State of Illinois has 
exceeded 5% as measured by the United States Bureau of Labor Statistics in its monthly 
publication of employment and unemployment figures) any person or entity charged with 
the duty, either by law or contract, of (1) constructing or building any public works, as 
defined in this Act, or (2) the clean-up and on-site disposal of hazardous waste for the State 
of Illinois or any political subdivision of the State, and that clean-up or on-site disposal is 
funded or financed in whole or in part with State funds or funds administered by the State of 
Illinois, then that person or entity shall employ at least 90% Illinois laborers on such project.  
Persons or entities entering into a contract with the Rockford Public Schools in which they 
are obligated to construct or build any public works (defined any fixed work construction or 
improvements funded in whole or part by the State of Illinois) agree to abide by the 
requirements of the Employment of Illinois Workers on Public Works Act. 

 
16. TAX IDENTIFICATION NUMBER: 
 
 Under Federal Law and in accordance with instructions from the Department of Treasury 

and the Internal Revenue Service, our School District is required to have on file appropriated 
tax identification information concerning you or your firm.  This information will be a 
Federal Employer’s Identification Number, but in some instances of independent 
contractors, it might be a Social Security Number.  This information is needed to determine 
on which vendors we must file a Form 1099. 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS  
 

BEFORE A BID CAN BE CONSIDERED BY THE SCHOOL DISTRICT, THE ABOVE 
REFERENCED TAX IDENTIFICATION NUMBER MUST BE ON THE BID FORM IN 
THE SIGNATURE SECTION.  WE ALSO SPECIFICALLY REQUIRE THAT YOU 
IDENTIFY THE LEGAL ORGANIZATIONAL STATUS OF YOUR FIRM IN THE 
SIGNATURE SECTION AS TO WHETHER IT IS A CORPORATION, PARTNERSHIP, 
PROPRIETORSHIP, ETC., SHOULD YOU HAVE ANY QUESTIONS CONCERNING 
THIS TAX IDENTIFICATION NUMBER, PLEASE CONTACT US. 
 

17. CONTRACTOR RESPONSIBILITY TO COLLECT AND REMIT ILLINOIS USE TAX 
 

The bidders acknowledge and understand that any resulting contract for goods and services 
awarded to a bidder requires that as a contractor the person or entity and all affiliates of the 
person or entity will collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax 
Act (35 ILCS 105/1 et seq.) regardless of whether the person/entity or affiliate is a “retailer 
maintaining a place of business within this State” as defined by the Use Tax Act (35 ILCS 
105/2).  (Reference the School Code of Illinois; 105 ILCS 5/10-20.21(b)) 
 

18. PERFORMANCE BOND:  Shall be submitted on AIA Document 312-2010, “Performance 
Bond” and “Labor & Material Payment Bond”. 

 
 The successful bidder will be required to furnish a Performance Bond and a Labor & 

Materials Bond satisfactory to the Board of Education.  The amount of said bond shall be 
equal to 100% of the contract award and the cost of any said bond shall be included in the 
Contractor’s proposal.  

 
19. PREQUALIFICATION OF MATERIALS: 
 
 Approval of other “or equal” materials shall be pre-qualified by the Architect’s at least five 

(5) working days before the bid opening.  Proposals may be offered on more than one 
manufacturer. 

 
20. PREQUALIFICATION OF BIDDER: 
 
 A bidder may be required to furnish evidence satisfactory to the Owner that he/she and 

his/her proposed subcontractors have sufficient means and experience in the types of work 
call for to assure completion of the contract in a satisfactory manner.  A new bidder may be 
required to properly execute AIA Document A305, “Contractor’s Qualification Statement” 
before submitting his bid. 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS  
 
 
21. MINORITY AND FEMALE OWNED BUSINESSES  
 

District #205 supports the policy of the State of Illinois to support Minority Owned Business 
Enterprise (MBE) and Female Owned Business Enterprise (FBE).  The District seeks to 
identify and encourage the amount of minority and female involvement in each of the 
construction-related contracts issued by the District.  A bidder will be required to submit the 
minority certification form enclosed with the bid documents.  Additionally, in the event and 
to the extent State of Illinois funds in excess of $250,000.00 are awarded to and used by the 
District for capital construction costs and design services on a school construction project, 
and goals are established for MBE and FBE participation in such school construction project 
involving the use of State of Illinois funds, and to the extent such goals are not inconsistent 
with Federal guidelines the District will follow such goals unless waived.  The successful 
bidder agrees to cooperate with the District to provide necessary information to meet state 
funding requirements and on participation by MBE and WBE and to assist in meeting goals 
through certification as a MBE or WBE or certification of subcontractors.  
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GENERAL TERMS AND CONDITIONS 
 

“District” means Rockford School District No. 205, Winnebago and Boone Counties, Illinois. 
“IFB” means an Invitation for Bid issued by the District at any time or times, identified by a unique bid number. 
“Bidder” means a person or entity submitting a bid to the District in response to an IFB; including successful 
Bidders. 
 
1. BID OPENING.  Sealed bids will be received at the District Purchasing Department until the date and time 
specified at which time they shall be opened in public.  No other bids will be considered after this date and time 
unless it is evidenced and determined that the bid was in the District’s possession prior to the scheduled bid 
opening time and date.  Late bids shall be rejected and shall remain unopened.  The District does not prescribe 
the method by which bids are to be transmitted; therefore, it cannot be held responsible for any delay, regardless 
of the reason, in transmission of the bids.  All bids delivered in person shall be deposited with the District 
Purchasing Department, 6th Floor, 501 Seventh Street, Rockford, IL, 61104. 
 
2. BID PREPARATION.  Bids must be submitted on this form and all information and certifications called for 
must be furnished.  Bids submitted in any other manner, or which fail to furnish all information or certificates 
required, may be summarily rejected.  Bids may be modified or withdrawn prior to the time specified for the 
opening of the bids.  Bids shall be filled out legibly in ink or typewritten with all erasures, strikeovers and 
corrections initialed in ink by the person signing the bid.  The bid shall include the legal name of the bidder, the 
complete mailing address, and be signed in ink by a person or persons legally authorized to bind the bidder to a 
contract.  Name of person signing should be typed or printed below the signature. 
 
3. BID ENVELOPES.  Envelopes containing bids must be sealed and addressed to the District Purchasing 
Department.  The name and address of the Bidder and the bid number must be shown on the envelope. 
 
4. ERRORS IN BIDS.  Bidders are cautioned to verify their bids before submission.  Negligence on the part of 
the Bidder in preparing the bid confers no right for withdrawal or modification of the bid after it has been 
opened.  In case of error in the extension of prices in the bid, the unit prices will govern. 
 
5. RESERVED RIGHTS.  The District reserves the right at any time and for any reason to cancel an IFB, 
accept or reject any or all bids or any portion thereof, or to accept an alternate offer.  The District reserves the 
right to waive any minor informality defect in any IFB.  Unless otherwise specified, the District will award a bid 
or reject bids within 60 days.  The District may seek clarification from any Bidder at any time and failure to 
respond promptly is cause for rejection. 
 
6. INCURRED COSTS.  The District will not be liable for any costs incurred by Bidders in responding to an 
IFB. 
 
7. AWARD.  The District will evaluate bids and will award a contract to the lowest responsive and responsible 
bidder whose bid, conforming to the solicitation and specifications will be most advantageous to the District.  
Determination of the lowest responsible bidder conforming to the solicitation shall not be restricted to the price 
quotation alone, but will include such other factors (where applicable) as (a) adherence to all conditions and 
requirements of the technical specifications; (b) price; (c) qualifications of the bidder, including past 
performance, financial responsibility, general reputation, experience, service capabilities, and facilities; (d) 
delivery or completion date; (e) product appearance, workmanship, finish, taste, feel, overall quality, and results 
of product testing; (f) maintenance costs and warranty provisions; (g) repurchase or residual value; and (h) other 
such related items.  The District is interested in obtaining the best overall value and reserves the right to make a 
selection based on its judgment of the bid that is best suited for the purpose intended.  The District may (1) 
reject any or all bids, (2) accept other than the lowest bidder, and (3) waive informalities or minor irregularities 
in bids received.  The District may accept any item or group of items of an offer, unless the bidder qualifies the 
bid by specific limitations.  The District reserves the right to determine the lowest responsible bidder on the 
basis of an individual item, groups of items, or in any way determined to be in the best interests of the District. 
A written award or acceptance of a bid mailed or otherwise furnished to the successful Bidder within the time 
for acceptance specified in the bid shall result in a binding contract without further action by either party.  
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8. PRICING.  The price quoted for each item is the full purchase price, including delivery to destination, and 
includes all transportation and handling charges, premiums on bonds, material or service costs, patent royalties 
and all other overhead charges of every kind and nature.  Unless otherwise specified, prices shall remain firm for 
the contract period. 
 
If at any time after a contract is awarded to the successful Bidder(s) makes a general price reduction in the 
comparable price of any material covered by the contract to customers generally, an equivalent price reduction 
based on similar quantities and/or considerations shall apply to the contract for the duration of the contract 
period (or until the price is further reduced). Such price reduction shall be effective at the same time and in the 
same manner as the reduction in the price to customers generally. For the purpose of this provision, a “general 
price reduction” shall mean any horizontal reduction in the price of an article or service offered (1) to successful 
Bidder’s customers generally, or (2) in the successful Bidder’s price schedule for the class of customers, i.e., 
wholesalers, jobbers, retailers, etc., which was used as the basis for bidding on this contract. An occasional sale 
at a lower price, or sale of distressed merchandise at a lower price, would not be considered a “general price 
reduction” under this provision. The successful Bidder shall invoice the District at such reduced prices 
indicating on the invoice that the reduction is pursuant to the “price reduction” provision of this contract. The 
successful Bidder, in addition, shall within ten (10) days of any general price reduction, notify the Executive 
Director of Budget and Purchasing of such reduction by letter. Failure to do so may result in termination of the 
contract. 
 
9. DISCOUNTS.  Prices quoted must be net after deducting all trade and quantity discounts.   
 
10. SPECIFICATIONS.  Reference to brand names and numbers is descriptive, but not restrictive, unless 
otherwise specified.  Bids on equivalent items will be considered, provided the bidder clearly states exactly what 
is proposed to be furnished, including complete specifications.  Unless the Bidder specified otherwise, it is 
understood the Bidder is offering a referenced brand item as specified or is bidding as specified when no brand 
is referenced, and does not propose to furnish an “equal.”  The District reserves the right to determine whether a 
substitute offer is equivalent to and meets the standard of quality and salient characteristics indicated by the 
brand name and number. 
 
11.  SAMPLES. Samples of items, when called for, must be furnished free of expense.  Individual samples must 
be labeled with the Bidder’s name, bid number, item reference, manufacturer’s brand name and number.  If 
samples are requested, they must be sent under separate cover and not included with  bid.  The District will not 
be responsible for any bid enclosed with sample boxes. 
 
12. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS.  Bidders shall promptly notify 
the Rockford Public School District of any ambiguity, inconsistency or error which they may discover upon 
examination of the IFB documents.  Interpretations, corrections and changes will be made by amendment.  Each 
Bidder shall ascertain prior to submitting a bid that all amendments have been received and acknowledged in the 
offer. 
 
13. INDEMNIFICATION. The Bidder shall indemnify and hold harmless the District, its agents, officials, and 
employees from and against all injuries, losses, claims, suits, costs and expenses which may accrue against the 
District as a consequence of granting the contract. 
 
14. DEFAULT. If delivery of acceptable items or rendering of services is not completed by the time promised, 
the District reserves the right, without liability, in addition to its other rights and remedies, to terminate the 
contract by notice effective when received by Bidder, as to stated items not yet shipped or services not yet 
rendered and to purchase substitute items or services elsewhere and charge the Seller with any or all losses 
incurred.  The District shall be entitled to recover its attorney fees and expenses in any successful action by the 
District to enforce this contract. 
 
15. INSPECTION. Materials or equipment purchased are subject to inspection and approval at the District’s 
destination.  The District reserves the right to reject and refuse acceptance of items which are not in accordance 
with the IFB, instructions, specifications, drawings or data or Bidder’s warranty (express or implied).  Rejected 
materials or equipment shall be removed by, or at the expense of, the Bidder promptly after rejection and if not 
removed within 10-calendar days after notice, such shall be returned via collect shipping. 
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16. WARRANTY. Bidder warrants that all goods and services furnished hereunder will conform in all respects 
to the terms of this proposal, including any drawings, specification or standards incorporated herein, and that 
they will be free from latent and patent defects in materials, workmanship and title, and will be free from such 
defects in design to the best of the Bidder’s knowledge.  In addition, Bidder warrants that said goods and 
services are suitable for, and will perform in accordance with, the purposes for which they are purchased, 
fabricated, manufactured and designed or for such other purposes as are expressly specified in this solicitation.  
The District may return any nonconforming or defective items to the Bidder or require correction or replacement 
of the item at the time the defect is discovered, all at the Bidder’s risk and expense.  Acceptance shall not relieve 
the Bidder of its responsibility. 
 
17. REGULATORY COMPLIANCE. Bidder represents and warrants that the goods or services furnished 
hereunder (including all labels, packages and container for said goods) comply with all applicable standards, 
rules and regulations in effect under the requirements of all Federal, State and local laws, rules and regulations 
as applicable, including the Occupational Safety and Health Act as amended, with respect to design, 
construction, manufacture or use for their intended purpose of said goods or services.  Bidder shall furnish 
“Material Safety Data Sheets” in compliance with the Illinois Toxic Substances Disclosure to Employees Act, if 
applicable. 
 
18. ROYALTIES AND PATENTS. Bidder shall pay all royalties and license fees.  Bidder shall defend all suits 
or claims for infringement of any patent, copyright or trademark rights and shall hold the District harmless from 
loss on account thereof. 
 
19. COMPLIANCE WITH LAWS AND REGULATIONS. Bidder represents and warrants that throughout 
the term of any contract arising from award of a bid and any extension thereof, Bidder and all products shall be 
and shall remain in compliance with all applicable federal, state, and local laws and regulations. 
 
20. TERMINATION. (a) The District may terminate this contract in whole or in part, without liability, if 
deliveries are not made at the time and in the quantities specified, if the Bidder fails to perform any of the 
provisions of tis contract, or so fails to make progress as to endanger performance of this contract in accordance 
with its terms, and in either of these circumstances does not cure such failure within such period of time as the 
District may direct, if it is determined the successful Bidder knowingly falsified information provided to the 
District, if it is determined the successful Bidder offered substantial gifts or gratuities to a District official, 
employee, or agent whether in their official capacity or not, or in the event of a breach or failure of the 
Contractor to comply with any of the other terms or conditions herein. The District shall notify the contractor in 
writing of the specific nature of the breach and shall request that it be cured. If the Contractor does not cure the 
breach within thirty (30) days of such notice, the District may immediately terminate this contract. To terminate, 
the District shall give notice to the Contractor in writing, and to the extent specified therein, Contractor shall 
immediately terminate deliveries under the contract. Termination of the contract shall not preclude the District 
from pursuing any and all remedies available to it at law or at equity. 
(b) Any termination by the District, whether for default or otherwise, shall be without prejudice to any claims 
for damages or other rights of the District against Contractor. 
(c) The District shall have the right to audit all elements of any termination claim and Contractor shall make 
available to the District on request all books, records, and papers relating thereto. 
(d) The Contractor shall be paid only for the performance of work up to the date of termination if the District 
exercises its right to terminate. 
 
21. TERMINATION WITHOUT CAUSE. Unless otherwise specified in the Invitation for Bid, a contract 
formed by award of a bid may be unilaterally terminated by the District, for any or no reason, upon sixty (60) 
days written advance notice to the Bidder.  Bidder may submit claims for actual work performed up to and 
including the day of notice of termination with appropriate documentation supporting such claim for materials, 
labor, or acquired inventory for equitable adjustment and any such material shall become the property of the 
District upon settlement. 
 
22. ASSIGNMENT. The Bidder may not assign, subcontract, delegate or otherwise transfer this contract or any 
of its rights or obligations hereunder, nor may it contract with third parties to perform any of its obligations 
hereunder except as contemplated in this contract, without the District's prior written consent. 
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23. FORCE MAJEURE. The obligations of the Bidder to perform under this contract will be excused during 
each period of delay caused by acts of God or by shortages of power or materials or government orders which 
are beyond the reasonable control of the Bidder obligated to perform ("Force Majeure Event"). In the event that 
the Bidder ceases to perform its obligations under any contract formed by award of bid due to the occurrence of 
a Force Majeure Event, the Bidder shall: (1) immediately notify the District in writing of such Force Majeure 
Event and its expected duration; (2) take all reasonable steps to recommence performance of its obligations 
under this contract as soon as possible. In the event that any Force Majeure Event delays Bidder's performance 
for more than thirty (30) days following notice pursuant to this contract, the District may terminate this contract 
immediately upon written notice to the Contractor. 
 
24.  BID CERTIFICATION.  The Bidder’s signature on a bid certifies: (a) The bid is genuine and not made in 
the interest of, or on the behalf of, any undisclosed persons, firms or corporation and is not submitted in 
conformity with any agreement or rules of any group association, or organization.  (b) Bidder has not directly or 
indirectly induced or solicited any other Bidder to enter a false or sham bid.  (c) Bidder has not solicited or 
induced any person, firm or group to refrain from bidding.  (d) Bidder has not sought by collusion or otherwise 
to obtain for self-interest any advantage over any other Bidder or the Owner.  The Bidder’s signature on the Bid 
Form certifies that they have read and understand the contents of this solicitation and agree to furnish at the 
prices shown any or all of the items and/or services, subject to all instructions, conditions, specifications and 
attachments hereto.  Failure to have read all the provisions of the IFB shall not be cause to alter any resulting 
contract, request additional compensation, or relieve Bidder from obligation to perform under this contract. 
 
25.  MODIFICATIONS.  This contract can be modified only by written bi-lateral modification signed by the 
parties or duly authorized agents. 
 
26.  ADDENDA.  If it becomes necessary to revise any part of this bid, a written addendum will be provided to 
all bidders.  If the District issues written addenda, such addenda shall become part of the contract documents.  A 
Bidder who fails to receive the District’s addenda, and who has previously submitted an offer, shall not be 
relieved from any obligation in the bid submitted. 
 
27.  BINDING EFFECT.  The terms, conditions, provisions, and undertakings of any contract formed by award 
of a bid shall be binding upon and inure to the benefit of each of the parties thereto and their respective 
successors and assigns. 
 
28.  EQUAL OPPORTUNITY EMPLOYER.  The Rockford Public School District is an Equal Opportunity 
Employer and encourages bids or proposals from any company or individual regardless of race, gender, national 
origin, religion or age. 
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The following supplements modify, change, delete from or add to the General Conditions of 
the Contract for Construction, AIA document A201 2007, as revised by Owner; hereinafter 
referred to as General Conditions.  References herein to Owner shall mean the Board of 
Education of Rockford School District No. 205, Winnebago-Boone Counties, Illinois. 
Where any Article of the General Conditions is modified or any paragraph, subparagraph, or 
clause thereof is modified or deleted by these supplements the unaltered provisions of that 
article, paragraph, subparagraph or clause shall remain in effect.  In the event of a conflict 
between the General Conditions and these Supplementary Conditions, which are 
complementary, the Supplementary Conditions shall prevail. 
 
1. INSURANCE  

A. Contractor’s Liability Insurance shall include all major divisions of coverage 
and be on a comprehensive basis including: 

 
  1. Premises operations 
 
  2. Independent Contractor’s protective 
 
  3. Products and completed operations 
 
  4. Personal injury liability with employment exclusion deleted. 
 

5. Contractual, including specified provision for Indemnification under 
General Conditions paragraph 3.18. 

 
  6. Owned and non-owned motor vehicles 
   
  7. Broad form property damage including completed operations. 
 

B. The insurance required by General Conditions paragraph 11.1.1 shall be written 
for not less than the following limits, or greater if required by law:  

 
1. Workman’s Compensation: 

 
a. Statutory Workman’s compensation. 

 
b.  Employers’ liability - $500,000.00 per accident and aggregate 

 disease. 
 

2. Builder’s Risk Insurance will be carried and covered by the Board of 
Education separately.   
 

Comprehensive general liability and contractual liability limits, automobile liability and 
umbrella coverage will depend on the category of the project.  Category 1 projects will have a 
contract amount in the range of $0.00 to $1,000,000.00 and category 2 projects will have a 
contract amount in excess of $1,000,000.00.  The minimum liability limits per category are as 
follows: 
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  3. Comprehensive general liability and contractual liability 
 
   CATEGORY 1 CONTRACTS CATEGORY 2 CONTRACTS 
a.  Bodily injury: $1,000,000.00 each person  $2,000,000.00 each person 
   $1,000,000.00 each occurrence $2,000,000.00 each occurrence 
   $1,000,000.00 aggregate  $4,000,000.00 aggregate 
 
b.  Property damage: $1,000,000.00 each occurrence $1,000,000.00 each occurrence 
   $1,000,000.00 aggregate  $1,000,000.00 aggregate 
 
c. Shall include products and completed operations insurance as above for 1 year after 
final payment (Category 1 AND Category 2). 
 

 4. Comprehensive Automobile Liability Category 1 AND Category 2 
 

a. Bodily Injury:  $1,000,000.00 each person 
       $1,000,000.00 each occurrence 
 

b. Property Damage: $1,000,000.00 each occurrence 
       $1,000,000.00 aggregate 
 

5. If the general liability coverage is provided by a commercial liability 
policy, the: 

 
a. General aggregate shall not be less than $2,000,000 for Category 

1 and $4,000,000.00 for Category 2 and shall apply in total, to 
this project. 

 
b. Fire damage limit shall be not less than $50,000 on any one fire. 

 
6. Umbrella liability coverage:  
 
CATEGORY 1    CATEGORY 2 
 
$3,000,000.00 each occurrence  $5,000,000.00 each occurrence 
$3,000,000.00 aggregate   $5,000,000.00 aggregate 

 
  

 C. Certificate of Insurance:  
 The insurance shall be written on the Comprehensive General Liability Policy 

Form.  The certificate shall be submitted on current AIA Document G705.  A 
copy of this document is included herein. 
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D. Cancellation Notice: 

All certificates and policies shall indicate that the carrying company will not 
cancel without giving the Owner notice in writing thirty (30) days prior to date 
cancellation is to become effective. 

 
E. Subcontractors Comprehensive Insurance: 

Contractor should protect himself/herself by requiring his subcontractors to 
maintain workman’s compensation insurance and insurance of the same kind in 
amounts specified above. 

 
F. Contractors Comprehensive Insurance: 

Contractor shall carry sufficient comprehensive insurance on his/her equipment 
at site of work and in route to and from site to fully protect him/her.  Contractor 
shall require same coverage of his/her subcontractors.  It is expressly 
understood and agreed that the Owner and/or Architect shall have no 
responsibility thereof. 

 
G. At no time shall the Contractor’s workers be considered employees of the 

Board of Education. 
 
2. CLEANING AND PROTECTION OF BUILDING: 

A. The Contractor shall not allow rubbish, debris, or unused material related to the 
execution of this Contract to accumulate on the premises.  Contractor shall on a 
daily basis or otherwise as directed by the Owner’s representative or designee, 
clean or pay the cost of cleaning all debris and dirt, etc., which may accumulate 
on the site due to the execution of this Contract. 

 
B. The Owner has contracted with an Owner’s representative or designee for 

certain projects under the Master Facilities Plan.  In the event this project is 
managed by the Owner’s representative or designee, all communications, 
requests and instructions shall be copied to the Owner’s representative or 
designee.  Contractor shall follow the instructions and decisions of Owner’s 
representative or designee as though made and issued by Owner.  Owner’s 
representative or designee shall designate the permitted hours of construction 
activity for this project and Contractor shall not conduct construction or other 
activities relating to this project at the project site outside the permitted hours 
without the express prior consent of the Owner’s representative or designee. 

 
3. SCHEDULE OF VALUES:  
 Contractor shall submit a schedule of values to the Architect before submitting the first 

payment request.  Use AIA Document G703.  File in accordance with Article 9 of 
General Conditions. 
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4. APPLICATION FOR PAYMENTS:  

A. Payment requests shall be with 10% retainage.  First request, per school, may 
be made when the work is substantially completed at that school.  Final request 
for the “retainage” amount shall be after completion of “Final Acceptance of 
Contracted Project” form. 

 
B. “Request for Payment” shall be submitted to the Architect on AIA Document 

G702/G703. Contract’s Partial Waiver of Lien will be required, current with 
each payment request, in the net amount of each request.  Waivers of Lien from 
each subcontractor and material supplier to whom payment has been made, 
shall be required with the following payment request.  Final waiver of lien from 
subcontractors and material suppliers shall be submitted with final pay request. 

 
C. The Board of Education regular meetings generally occur on the second and 

fourth Tuesdays of each month as specified by Board of Education Resolution 
and found on the web site for the Board of Education as the Board Calendar 
(www.rps205.com).  Architect approved payment requests must be received in 
the Finance Department not less than 10 calendar days prior to a scheduled 
Board meeting for the request to be considered at that Board meeting.  

 
D. The Board of Education shall comply with the provisions of the Local 

Government Prompt Payment Act, 50 ILCS 515/1, et. seq. 
 
E. The provisions of the Addendum shall govern. 

 
5. GUARANTEES: 

If within one (1) year after the date of “Final Acceptance of Contracted Project” any of 
the work is found to be defective or not in accordance with the contract documents, the 
Contractor shall correct it promptly after receipt of written notice from the Owner to do 
so unless the Owner has previously given the Contractor a written acceptance of such 
condition.  The Owner shall give such notice promptly after discovery of the condition. 

 
6. CONFLICT OF INTEREST: 

The State of Illinois School Code is very explicit in its direction as to the relationship 
of the parties involved in contracts and transactions.  Below please find a reproduction 
of Section 33-5 (105 ILCS 5/33-5) of said code: 
 
No member or employee of the Board of Education shall be directly or indirectly 
interested in any contract, work, or business of the District, or in the sale of any 
article, the expense, price or consideration of which is paid by the District nor in the 
purchase of any real estate or property belonging to the District or which shall be sold 
by virtue of legal process at the suit of the District.  Whoever violates any provision of 
this Section shall be guilty of a Class A misdemeanor.  (P.A.-2267) 

 
 
 
 

http://www.rps205.com/
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7. TEMPORARY USE OF FACILITIES: 
A. Utilities.  Owner will allow Contractor use of Owner’s existing electric, gas and 
water utilities conditioned on full compliance by Contractor with Architect’s 
connection and use specifications.  Owner may revoke any or all utility use at any time 
or times in the event such use by Contractor disrupts or interferes with the normal daily 
operations of Owner’s schools.  
 
B. The Contractor may NOT use Owners toilet facilities or washrooms. 
 

8. EMPLOYEE CONDUCT: 
All of Contractor’ s employees, agents, principals, and consultants shall abide by 
Federal, State and Local Laws and Board of Education policy while on District 
premises. No employee, agent or principal of Contractor and its consultants and 
vendors shall fraternize with any student of the school district. Any employee 
whose conduct is judged unfit by District shall not be permitted to work on the 
project.  Contractor agrees to comply with and abide by all rules, regulations and 
policies of the District and the direction of the Owner’s representative or designee 
relating to access to and conduct upon District Premises.   
 
Contractor employees, agents and principals and its consultants and consultants 
employees and agents shall not perform work within District buildings for more 
than 30 school days within any school year (July 1 to June 30) unless a criminal 
history records check has been conducted by Contractor,  the individual(s) is 
found to have not violated any of the drug or criminal offenses listed in the 
criminal history records check provisions in the School Code 105 ILCS 5/10-
21.9(f) (the Act), and the Contractor so certifies the same to be true on the 
Certified Cleared Employee List.   

       
Contractor employees, agents and principals and its consultants and consultant’s 
employees and agents shall not be permitted to be present on District grounds 
unless a Statewide Sex Offender Database check and a Statewide Child Murderer 
and Violent Offender Against Youth Database check has been conducted 
regarding all such employees in accordance with and subject to the provisions of 
the Act.  Contractor employees, agents and principals and its consultants and 
consultant’s employees and agents who are found to have had convictions of the 
enumerated criminal or drug offenses listed in the Act or who appear in the noted 
databases shall not be permitted at any time to be present on school grounds. 
 
Contractor employees accessing school grounds are required to have in their 
possession identification issued by the District.  All such persons must check in 
with the school main office to receive a visitor’s identification at which time the 
individual must present a government issued photo identification which will be 
used to verify the individual’s name appears on the Certified Cleared Employee 
List.  At the conclusion of the work day, plastic or hard cover identification must 
be returned to the school.   
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Not less than 10 days prior to the commencement of work, Contractor shall 
submit to Owner, with a copy to Owner’s representative or designee, a written 
certification on a form provided by Owner (Certified Cleared Employee List), 
signed by Contractor under oath that the employees listed on the certification 
have been the subject of a criminal history records check (for employees working 
more than 30 school days in District buildings), and a Statewide Sex Offender 
Database check and a Statewide Child Murderer and Violent Offender Against 
Youth Database check for all employees accessing District grounds.  Contractor 
shall update the certification as and when necessary to keep such certification list 
current.   
 
The Owner and Owner’s representative or designee may from time to time and at 
multiple times in their discretion and without notice check the identification of all 
persons accessing school grounds by or through the Contractor to assure such 
persons appear on the certification list and have in their possession a valid District 
issued identification.  Contractor warrants that it shall immediately notify the 
District if a certified cleared employee is convicted of an enumerated offense or 
their name appears on any of the noted Databases.  A violation of this section 6 is 
a material breach of contract.    
            

9. MANDATORY PRE-CONSTRUCTION CONFERENCE: 
Prior to beginning the work, contractor shall meet at project site with Owner’s 
representative or designee/Owner, installers, installers of related items, and other 
entities including (where applicable) Owner’s insurer and Architect.  A Record of 
discussions and agreements will be kept and a copy furnished to each participant.  
 
The conference shall be conducted not less than 7 nor more than 21 days prior to the 
commencement of construction and shall be scheduled by the Owner’s representative 
or designee.  Owner’s representative or designee may schedule additional mandatory 
conferences in its discretion.  Owner’s representative or designee shall provide advance 
notice to participants prior to convening Pre-construction Conferences. 

 
10. COMPLETION REQUIREMENTS: 

The Order to Proceed, which will be issued by the Owner at a date following the 
contract award, will indicate the date the work is to commence and establish the 
completion date.   

  
11. MEASUREMENT AND LAYOUT: 

Before ordering material or doing work, each Contractor shall be responsible for 
measuring the physical dimensions of the site to his/her needs sufficient to execute the 
work desired by the Owner.  Each Contractor shall be responsible for the correctness of 
his/her measurements.  Measurements given on the drawings are for references only, 
for which the Owner accepts no responsibility for accuracy. 
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12. SITE SECURITY.  
 Contractor shall be responsible for site security including the erection of temporary 

construction site fencing which shall be of a chain link variety and which shall be 
maintained by contractor at all times from commencement of construction to final 
acceptance of the Work.  Contractor shall take reasonable actions in order to restrict 
access to construction sites, both inside and outside of District buildings, 24 hours per 
day, 7 days per week until construction is complete.  Contractor shall provide site 
security to assure that unauthorized persons do not access the construction site (outside 
of school buildings) and proper barricades and safety notices and warnings are posted 
within buildings to assure the integrity and safety of persons and property in buildings 
and on the construction site, construction activities and construction materials. 
      

13. CONSTRUCTION ACTIVITIES: 
 No construction activities shall occur on construction sites and within school buildings 

outside the limits established by Owner or Owner’s representative or designee.  
Owner’s representative or designee shall issue construction time periods with proper 
description as to when and where construction activities may occur at each construction 
and school site.  No construction activities shall proceed in the absence of appropriate 
barricades and warnings. 

 
14. BID PROPOSAL: 
 Each Contractor is to return two (2) sets of their proposal with original signatures. 
 
15. HOLD HARMLESS: 

To the fullest extent permitted by applicable law, Contractor and its employees and 
consultants shall and do agree to indemnify and hold harmless the District, and its 
respective Board members, officers, directors, and employees, and Owner’s 
representative or designee from and against all claims, damages, losses, causes of 
action, suits, judgments and expenses, including reasonable attorney’s fees to the 
extent arising out of, caused by or resulting from the performance or non-performance 
of the Work by Contractor, anyone directly or indirectly employed by it or anyone for 
whose acts it may be liable even if caused in part by District.  This paragraph shall be 
construed in accordance with the Construction Contract Indemnification for 
Negligence Act (740 ILCS 35/1). 
 
School District #205 will require that any Contractor or Subcontractors performing 
work in connection with any Drawings and Specifications hold harmless, indemnify 
and defend School District #205 and each of their officers, agents and employees from 
any and all liability claims, losses or damage arising out of alleged to arise from the 
Contractor’s (or Subcontractor’s) negligence in the performance of the work described 
in the Contract Documents. 
 

16. ASSIGNMENT OF WARRANTIES/DELIVERY OF MANUALS 
 On or before the date of substantial completion of the project, Contractor shall assign 

to Owner all right, title and interest in and to equipment and product warranties issued 
by the product manufacturer.  Contractor shall provide to Owner’s representative or 
designee a complete list of all products and equipment furnished and or installed by  
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Contractor in and to the project along with the name of the manufacturer of each 
product and item of equipment and take all necessary steps to transfer warranties to the 
Owner.  Contractor shall within the same time frame deliver to Owner all product and 
equipment manuals installation instructions and operating instructions and registration 
materials.  

    
17. COMPLIANCE WITH FREEDOM OF INFORMATION ACT  

The District is required by law to comply with the provisions of the Freedom of 
Information Act, 5ILCS 140/1 et seq., as amended from time to time (“Act”). The Act 
requires the District to provide, if requested to do so by any person, copies of 
documents that maybe in your possession and related to this contract. As a condition of 
this contract, Contractor agrees to and shall provide to the District, copies of any and 
all such documents when directed to do by the District. All such documents shall be 
delivered to the District’s Legal Department NO LATER THAN five (5) working days 
after the date of the District’s direction to provide such documents. Failure of the  
 
Contractor to provide documents within said five (5) working days as provided above 
shall result in the assessment of any and all penalties, damages, and/or costs incurred 
by the District to the Contractor which shall be paid immediately by the Contractor 
upon demand of the same by the District. 

 
18. RECORDS, RETENTION, AUDIT 

a. Records. The Contractor shall have or upon award of bid establish and maintain a 
reasonable accounting system that enables the District to readily identify 
Contractor’s assets, expenses, costs of goods and use of funds related to the Project 
(the Records). Such Records shall include, but not limited to, accounting records, 
written policies and procedures; subcontractor files (including proposals of 
successful and unsuccessful bidders, bid recaps, etc.); all paid vouchers, including 
those for out-of–pocket expenses, other reimbursement supported by invoices; 
ledgers; cancelled checks; deposit slips, bank statements; journals; original 
estimates; estimating work sheets; contract amendments and change order files; 
backcharge logs and supporting documentation; insurance documents, payroll 
documents; timesheets; memoranda; and correspondence. 
 

b. Retention. The Contractor shall, at all times during its performance of the Project 
and for a period of seven years after the completion of the Project, maintain 
Records, together with all supporting or underlying documents and materials. The 
Contractor shall upon written request by the District at any time or times, whether 
during or after completion of the Project, and at the Contractor’s expense, produce 
the Records for inspection, copying and audit (including copies and extracts of 
records as required) by the District. The Records shall be made available to the 
District, upon three-day written notice, during normal business hours at 
Contractor’s principal office if located in Rockford, Illinois or at such other 
location specified by the District including the District offices.   Upon expiration of 
the retention period specified in this paragraph 18b, prior to destruction of the 
Records, Contractor shall provide not less than 30 days written notice of its intent 
to destroy any part or all of the Records, specifying the nature, character and extent  
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of Records to be destroyed and the District may at its discretion and expense obtain 
all Records or copies of Records intended to be destroyed. The Contractor shall 
ensure the District’s right to access and audit the Records in the possession, created 
or maintained by Contractor’s agents, assigns, successors, and subcontractors.  
Contractor shall notify in writing its agents, assigns, successors and subcontractors 
of the requirements of records, retention and audit as set forth in this paragraph 18.  
Any and all contracts or agreements between Contractor and any other party related 
to the Project shall expressly include the records, retention and audit provisions of 
this paragraph 18.  

  
c. The District and its authorized representatives shall have the right to audit, to 

examine, and to make copies of or extracts from all Records (in whatever form they 
may be kept, whether written, electronic, or other), including, but not limited to, 
those kept by the Contractor, its agents, assigns, successors, and subcontractors.  

 
Cost of any examination or audit of Records conducted by the District will be borne by the 
District (excluding any cost to produce Records under paragraph 18b), except where the 
examination or audit identifies overpricing or overcharges (of any nature) by the Contractor to 
the District in excess of one-half of one percent (0.5%) of the total contract billings in which 
event the entire cost of the examination or audit shall be Contractor’s cost and Contractor shall 
reimburse the District for the total cost of the examination or audit. If the examination or audit 
reveals substantive findings of fraud, misrepresentation, or non-performance by Contractor, its 
employees, agents, representatives, assigns, successors or subcontractors, the Contractor shall 
pay all costs of the examination or audit; and if paid by the District, reimburse the District for 
all such costs.  In the event Contractor fails to pay such costs within 30 days of demand by the 
District, District may offset any such costs unpaid by Contractor from any balance due 
Contractor by the District or at the election of the District proceed to collect such costs by any 
available means including litigation in which event the costs of collection including reasonable 
attorney’s fees shall also be paid by Contractor.   
 
 
QUESTIONS 
Any questions regarding this bid; may be referred to Stacie Talbert Scott, Executive Director 
of Budget and Purchasing at stacie.scott@rps205.com or 815-966-3097. 
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Winnebago County Prevailing Wage for July 2015

(See explanation of column headings at bottom of wages)

Trade Name           RG TYP C Base   FRMAN M-F>8  OSA OSH H/W   Pensn  Vac  
Trng  
==================== == === = ====== ====== ===== === === ===== ===== ===== 
===== 
ASBESTOS ABT-GEN        BLD   31.790 32.790 1.5   1.5 2.0 8.420 15.17 0.000 
0.800 
ASBESTOS ABT-MEC        BLD   18.950  0.000 1.5   1.5 2.0 2.700 3.350 0.000 
0.000 
BOILERMAKER             BLD   47.070 51.300 2.0   2.0 2.0 6.970 18.13 0.000 
0.400 
BRICK MASON             BLD   37.050 39.800 1.5   1.5 2.0 9.230 12.57 0.000 
0.640 
CARPENTER               BLD   37.890 42.060 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
CARPENTER               HWY   42.630 44.380 1.5   1.5 2.0 8.600 11.00 0.000 
0.490 
CEMENT MASON            ALL   35.740 38.490 1.5   1.5 2.0 9.750 14.04 0.000 
0.500 
CERAMIC TILE FNSHER     BLD   32.850  0.000 1.5   1.5 2.0 8.600 5.210 0.000 
0.560 
COMMUNICATION TECH      BLD   36.440 40.080 1.5   1.5 2.0 10.39 12.09 0.000 
0.760 
ELECTRIC PWR EQMT OP    ALL   37.890 51.480 1.5   1.5 2.0 5.000 11.75 0.000 
0.380 
ELECTRIC PWR EQMT OP    HWY   39.220 53.290 1.5   1.5 2.0 5.000 12.17 0.000 
0.390 
ELECTRIC PWR GRNDMAN    ALL   29.300 51.480 1.5   1.5 2.0 5.000 9.090 0.000 
0.290 
ELECTRIC PWR GRNDMAN    HWY   30.330 53.290 1.5   1.5 2.0 5.000 9.400 0.000 
0.300 
ELECTRIC PWR LINEMAN    ALL   45.360 51.480 1.5   1.5 2.0 5.000 14.06 0.000 
0.450 
ELECTRIC PWR LINEMAN    HWY   46.950 53.290 1.5   1.5 2.0 5.000 14.56 0.000 
0.470 
ELECTRIC PWR TRK DRV    ALL   30.340 51.480 1.5   1.5 2.0 5.000 9.400 0.000 
0.300 
ELECTRIC PWR TRK DRV    HWY   31.400 53.290 1.5   1.5 2.0 5.000 9.730 0.000 
0.310 
ELECTRICIAN             BLD   42.960 47.260 1.5   1.5 2.0 10.39 17.47 0.000 
0.860 
ELEVATOR CONSTRUCTOR    BLD   46.830 52.680 2.0   2.0 2.0 13.57 14.51 3.770 
0.600 
GLAZIER                 BLD   35.980 37.980 1.5   1.5 1.5 10.30 8.200 0.000 
1.250 
HT/FROST INSULATOR      BLD   33.930 38.550 0.0   0.0 0.0 7.950 14.77 0.000 
0.480 
IRON WORKER             ALL   36.290 38.100 2.0   2.0 2.0 10.24 23.19 0.000 
0.500 
LABORER                 BLD   31.790 32.790 1.5   1.5 2.0 8.420 15.17 0.000 
0.800 
LABORER                 HWY   34.340 35.090 1.5   1.5 2.0 8.420 17.42 0.000 
0.800 
LABORER, SKILLED        HWY   36.990 37.740 1.5   1.5 2.0 8.420 17.42 0.000 
0.800 
LATHER                  BLD   37.890 42.060 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
MACHINIST               BLD   45.350 47.850 1.5   1.5 2.0 7.260 8.950 1.850 
0.000 
MARBLE FINISHERS        BLD   32.850  0.000 1.5   1.5 2.0 8.600 5.210 0.000 
0.560 
MARBLE MASON            BLD   35.530 35.780 1.5   1.5 2.0 8.600 7.520 0.000 
0.590 
MATERIAL TESTER I       ALL   33.560  0.000 1.5   1.5 2.0 8.240 16.39 0.000 
0.800 
MATERIALS TESTER II     ALL   33.560  0.000 1.5   1.5 2.0 8.240 16.39 0.000 
0.800 
MILLWRIGHT              BLD   37.220 40.940 1.5   1.5 2.0 9.050 15.00 0.000 
0.500 
OPERATING ENGINEER      BLD 1 48.300 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 2 43.100 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
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OPERATING ENGINEER      BLD 3 40.650 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 4 38.650 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 5 47.550 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 6 46.800 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      BLD 7 43.800 47.800 2.0   2.0 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 1 43.650 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 2 43.100 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 3 41.800 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 4 40.350 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 5 38.900 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 6 46.650 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
OPERATING ENGINEER      HWY 7 44.650 47.650 1.5   1.5 2.0 17.55 11.80 2.350 
1.300 
PAINTER                 ALL   36.500 38.500 1.5   1.5 1.5 10.30 8.460 0.000 
1.350 
PILEDRIVER              BLD   38.890 43.170 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
PILEDRIVER              HWY   42.630 44.380 1.5   1.5 2.0 8.600 11.00 0.000 
0.490 
PIPEFITTER              ALL   43.100 46.120 1.5   2.0 2.0 8.220 11.29 0.000 
1.000 
PIPEFITTER              BLD   43.100 46.120 1.5   1.5 2.0 8.220 11.29 0.000 
1.000 
PLASTERER               BLD   34.250 37.680 1.5   1.5 2.0 9.300 12.30 0.000 
0.500 
PLUMBER                 ALL   43.100 46.120 1.5   2.0 2.0 8.220 11.29 0.000 
1.000 
PLUMBER                 BLD   43.100 46.120 1.5   1.5 2.0 8.220 11.29 0.000 
1.000 
ROOFER                  BLD   41.000 44.000 1.5   1.5 2.0 8.280 10.54 0.000 
0.530 
SHEETMETAL WORKER       BLD   37.930 40.210 1.5   1.5 2.0 6.000 16.92 0.520 
0.290 
SPRINKLER FITTER        BLD   37.120 39.870 1.5   1.5 2.0 8.420 8.500 0.000 
0.350 
STONE MASON             BLD   37.050 39.800 1.5   1.5 2.0 9.230 12.57 0.000 
0.640 
SURVEY WORKER       -> NOT IN EFFECT    ALL   35.650 36.400 1.5   1.5 2.0 8.240 
13.95 0.000 0.800 
TERRAZZO FINISHER       BLD   32.850  0.000 1.5   1.5 2.0 8.600 5.210 0.000 
0.560 
TERRAZZO MASON          BLD   35.530 35.780 1.5   1.5 2.0 8.600 7.520 0.000 
0.590 
TILE LAYER              BLD   37.890 42.060 1.5   1.5 2.0 9.300 12.70 0.000 
0.600 
TILE MASON              BLD   35.530 35.780 1.5   1.5 2.0 8.600 7.520 0.000 
0.590 
TRUCK DRIVER            ALL 1 35.020  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TRUCK DRIVER            ALL 2 35.170  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TRUCK DRIVER            ALL 3 35.370  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TRUCK DRIVER            ALL 4 35.480  0.000 1.5   1.5 2.0 8.600 8.600 0.000 
0.200 
TUCKPOINTER             BLD   37.050 39.800 1.5   1.5 2.0 9.230 12.57 0.000 
0.640 

Legend:  RG (Region)
TYP  (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers)
C  (Class)
Base (Base Wage Rate)
FRMAN (Foreman Rate)
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA  (Overtime (OT) is required for every hour worked on Saturday)
OSH  (Overtime is required for every hour worked on Sunday and Holidays)
H/W  (Health & Welfare Insurance)
Pensn (Pension)
Vac (Vacation)
Trng (Training)



Winnebago County Prevailing Wage for July 2015

file:///H|/Winnebago%20County%20Prevailing%20Wage%20for%20July%202015.htm[7/23/2015 12:34:30 PM]

Explanations
WINNEBAGO COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties.  Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday.  This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration.  If in doubt, please
check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed.  This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to  remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic" is used for naming the classification
only and is in no way a limitation of the product handled.  Ceramic
takes into consideration most hard tiles.

COMMUNICATIONS TECHNICIAN

Installing, manufacturing, assembling and maintaining sound and
intercom, protection alarm (security), fire alarm, master antenna
television, closed  circuit television, low voltage control for
computers and/or door monitoring, school communications systems,
telephones and servicing of nurse and emergency  calls, and the
installation and maintenance of transmit and receive antennas,
transmitters, receivers, and associated apparatus which operates in
conjunction  with above systems.  All work associated with these
system installations will be included EXCEPT the installation of
protective metallic conduit in new  construction projects (excluding
less than ten-foot, runs strictly for protection of cable) and 120
volt AC (or higher) power wiring and associated hardware.

LABORER, SKILLED - HIGHWAY

Individuals engaged in the following types of work, irrespective of
the site of the work:  asbestos abatement worker, handling of any
materials with any foreign matter harmful to skin or clothing, track
laborer, cement handlers, chloride handlers, the unloading and loading
with steel workers and re-bars, concrete workers wet, tunnel helpers
in free air, batch dumpers, mason tenders, kettle and tar men, tank
cleaners, plastic installers, scaffold workers, motorized buggies or
motorized unit used for wet concrete or handling of building
materials, laborers with de-watering systems, sewer workers plus
depth, rod and chainmen with technical engineers, rod and chainmen
with land surveyors, rod and chainmen with surveyors, vibrator
operators, cement silica, clay, fly ash, lime and plasters, handlers
(bulk or bag), cofferdam workers plus depth, on concrete paving,
placing, cutting and tying of reinforcing, deck hand, dredge hand, and
shore laborers, bankmen on floating plant, grade checker, power
tools, front end man on chip spreaders, cassion workers plus depth,
gunnite nozzle men, lead man on sewer work, welders, cutters, burners
and torchmen, chainsaw operators, jackhammer and drill operators,
layout man and/or drainage tile layer, steel form setter - street and
highway, air tamping hammermen, signal man on crane, concrete saw
operator, screedman on asphalt pavers, laborers tending masons with
hot material or where foreign materials are used, mortar mixer
operators, multiple concrete duct - leadsman, lumen, asphalt raker,
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curb asphalt machine operator, ready mix scalemen (permanent, portable
or temporary plant), laborers handling masterplate or similar
materials, laser beam operator, con-crete burning machine operator,
coring machine operator, plaster ten-der, underpinning and shoring of
buildings, pump men, manhole and catch basin, dirt and stone tamper,
hose men on concrete pumps, haz-ardous waste worker, lead base paint
abatement worker, lining of pipe, refusing machine, assisting on
direct boring machine, the work of lay-ing watermain, fire hydrants,
all mechanical joints to watermain work, sewer worker, and tapping
water service and forced lift station mechanical worker.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEERS - BUILDING

Class 1.  Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Paver (over 27E cu. ft.): Concrete Paver (27 cu. ft. and under);
Concrete Placer; Concrete Pump (Truck Mounted); Concrete Conveyor
(Truck Mounted); Concrete Tower; Cranes, All; GCI and similar types
(required two operators only); Cranes, Hammerhead; Creter Crane;
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless
Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
one, two and three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment -
excluding hose work and any sewer work); Locomotives, All; Lubrication
Technician; Manipulators; Motor Patrol; Pile Drivers and Skid Rig;
Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Rock Drill (self-propelled); Rock Drill -
Truck Mounted; Roto Mill Grinder; Scoops - Tractor Drawn; Slipform
Paver; Scrapers Prime Movers; Straddle Buggies; Tie Back Machine;
Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom,
All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front
Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Sewer Dragging
Machine; Hoists, Tugger Single Drum; Laser Screed; Rollers, All; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch
Trucks with "A" Frame.

Class 3. Air Compressor; Asphalt Spreader; Combination - Small
Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside
Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile
Driving, Extracting, or Drilling - with a seat); Lowboys; Pumps, Over
3" (1 to 3 not to exceed total of 300 ft.); Pumps, Well Points;
Welding Machines (2 through 5); Winches, 4 Small Electric Drill
Winches; Bobcat (up to and including 3/4 cu. yd.).

Class 4. Elevator push button with automatic doors; Hoists, Inside;
Oilers; Brick Forklift.

Class 5. Assistant Craft Foreman

Class 6. Mechanics; Welders.

Class 7. Gradall

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Silo Tender; Asphalt Spreader; Autograder;
ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt
Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Backhoe
w/shear attachments; Combination Backhoe Front Endloader Machine, (1
cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker
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(Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.;
Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes,
Tower of all types; Creter Crane; Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Directional Boring Machine
over 12"; Dredges; Formless Curb and Gutter Machine; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Hydro Vac, Self
Propelled, Truck Mounted (excluding hose work and any sewer work);
Lubrication Technician; Manipulators; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; GCI Crane; Hydraulic Telescoping Form
(Tunnel); Tie Back Machine; Tractor Drawn Belt Loader; Tractor Drawn
Belt Loader with attached pusher; Tractor with Boom; Tractaire with
Attachments; Traffic Barrier Conveyor Machine; Raised or Blind Hole
Drills; Trenching Machine (over 12"); Truck Mounted Concrete Pump with
Boom; Truck Mounted Concrete Conveyor; Work Boat (no license required
- 90 h.p. or above); Underground Boring and/or Mining Machines; Wheel
Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw (large
self-propelled - excluding walk-behinds and hand-held); Conveyor Muck
Cars (Haglund or Similar Type); Drills, all; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro Blaster; All
Locomotives, Dinky; Off-Road Hauling Units; Non-Self Loading Dump;
Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum
Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller,
Seaman, etc., self-propelled; Scoops - Tractor Drawn; Self-Propelled
Compactor; Spreader - Chip - Stone, etc.; Scraper; Scraper - Prime
Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push,
Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper - Form - Motor Driven.

Class 4.  Air Compressor - Small and Large; Asphalt Spreader, Backend
Man; Bobcat (Skid Steer) all; Brick Forklift; Combination - Small
Equipment Operator; Directional Boring Machine up to 12"; Generators;
Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting,
or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps,
over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points;
Tractaire; Trencher 12" and under; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.

Class 5. Oilers and Directional Boring Machine Locator.

Class 6. Field Mechanics and Field Welders

Class 7. Gradall and machines of like nature.

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by  cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; TTeamsters
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Unskilled dumpman; and Truck Drivers hauling  warning lights,
barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling  other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when  pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment  like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the
classifications of pay set out, the Department will  upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this  document.  If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination  being then deemed to have existed under this
determination.  If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for  wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver.  The work performed by landscape
plantsman and  landscape laborer is covered by the existing
classification of laborer.  The work performed by landscape operators
(regardless of equipment used or its size) is  covered by the
classifications of operating engineer.  The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the  classifications of truck driver.
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ADDENDUM 
 

ADDENDUM TO A CERTAIN CONTRACT FOR CONSTRUCTION BY AND BETWEEN   
  [CONTRACTOR]   AND THE BOARD OF EDUCATION OF 

ROCKFORD SCHOOL DISTRICT No. 205, WINNEBAGO AND BOONE COUNTIES, ILLINOIS 
 

THIS ADDENDUM IS ATTACHED TO AND MADE A PART OF SUCH CONTRACT 
 

This Addendum is attached to and made a part of the contract for construction (Agreement) dated  
  between        (Contractor) (   
     Project-IFB__-__) and the Board of Education of Rockford School 
District No. 205, Winnebago and Boone Counties, Illinois (District). 

  
1. Conflict. 
 In the event of conflict between the terms of the Agreement and this Addendum, the terms of 

this Addendum shall govern. 
 
2. Certifications. 
 Upon or prior to execution of this Addendum, Contractor shall deliver to the District the 

following fully executed Certifications in the form as advertised by the District or as otherwise required by 
the District: 

 
1.  Certificate regarding Debarment, Suspension, Ineligibility, and Voluntary              

      Exclusion;  
2.  Bid Rigging Certification;  
3.  Certificate Regarding Lobbying;  
4.  Certification regarding the Office of Foreign Asset Control; 
5.  Certified Cleared Employee List; 
6.  Vendor Conflict of Interest Disclosure Form.   
 
By execution of this Addendum, Contractor represents and warrants that the certifications set forth 

in certificates 1 2,3, 4,5 and 6 shall remain true at all times during the existence of this Addendum and the 
Agreement and shall immediately notify the District in the event Contractor becomes subject to debarment, 
suspension, ineligibility, or voluntarily excludes itself from federal programs; or, becomes barred from 
participation in public contracts due to a violation of the bid-rigging or bid-rotating statutes of the State of 
Illinois, or in the event an employee of Contractor becomes ineligible to be present on District grounds. 
 Contractor further certifies by execution of this Agreement that it shall comply, if the Project is 
funded in whole or in part with federal grant funds, with the Pilot Program for Enhancement of Employee 
Whistleblower Protection applicable to Contractors under federal grant funded programs as specified in the 
National Defense Authorization Act (NDAA) for Fiscal Year (FY) 2013 (Pub. L. 112-239, enacted January 2, 
2013).  Contractor shall comply with the following requirements of such Act if providing services funded by 
federal grants: 

1. Inform its employees working on the Projects they are subject to the      
 Whistleblower rights and remedies of the pilot program; 
2. Inform its employees in writing of employee whistleblower protections under 41 U.S.C.  

  §4712 in the predominantly native language of the workforce; and 
3. Include such requirements in and agreements made with any subcontractor. 
Whistleblower rights include that an employee of a Consortium may not be discharged, demoted, or 

otherwise discriminated against as a reprisal for “Whistleblowing”; and such rights cannot be waived by 



FORM FOR REFERENCE  
 

                                                                              ~ 2 ~                                        format version 07172015 
 

agreement, policy, form or condition of employment.  Whistleblowing is defined as making a disclosure to 
an authorized person or entity that the employee reasonably believes is evidence of:   

  1. Gross mismanagement of a federal contract or grant; 
  2.   A gross waste of federal funds; 
  3.   An abuse of authority relating to a federal contract or grant; 
  4.   A substantial and specific danger to public health or safety; or 
  5.   A violation of law, rule, or regulation related to a federal contract or grant  

    (including competition for, or negotiation of, a contract or grant). 
 
3. Conflict of Interest. 
 Contractor and its officers, employees and agents shall at all times during the duration of 

this Addendum and the Agreement refrain from violation of conflict of interest statutes in the state of 
Illinois. 

  
4. Illinois Use Tax. 
 Contractor shall require in applicable circumstances that all vendors who supply goods or 

services to Contractor in the performance of its obligations under the Addendum and Agreement will 
comply with the terms of 105 ILCS 5/10-20.21(b) relating to Illinois Use Tax. 

 
5. Employment Costs and Compliance with Laws. 
 Contractor shall keep and perform and be solely responsible for all the duties and 

responsibilities of an employer in the state of Illinois including without limitation providing and paying for 
Unemployment Compensation coverage and Workers Compensation coverage for its employees.  Contractor 
herewith stipulates and agrees that all persons acting by and through Contractor are employees of 
Contractor or its consultants, and not the District, and Contractor shall keep and hold harmless the District 
from and against any and all claims relating to employment matters of Contractor employees.  Contractor 
herewith expressly stipulates and agrees that it will adhere to and abide by all Federal, State and local laws, 
ordinances, regulations and rules applicable to its performance under the Addendum and Agreement.  
Contractor is an “independent contractor” and the Agreement and this Addendum shall not create nor infer 
an employer/employee relationship between the District and Contractor.  Contractor shall bear all risk of 
loss and remain liable for any Federal or State Income, Social Security, Unemployment Compensation and 
Workers Compensation taxes, contributions or deductions and shall indemnify the District, its Board 
members, agents, officers, employees, successors and assigns for any liability including interest and 
penalties and attorney’s fees, if any, assessed against the District as a result of any violation of this 
provision. 

 
6. Access to School Grounds, Activities and Conduct. 
 All of Contractor’ s employees, agents, principals, and consultants shall abide by Federal, 

State and Local Laws and Board of Education policy while on District premises. No employee, agent or 
principal of Contractor and its consultants and vendors shall fraternize with any student of the school 
district. Any employee whose conduct is judged unfit by District shall not be permitted to work on the 
Projects.  Contractor agrees to comply with and abide by all rules, regulations and policies of the District 
and the direction of any District representative relating to access to and conduct upon District Premises.   

 Contractor employees, agents and principals and its consultants and consultants employees 
and agents shall not perform work within District buildings for more than 30 school days within any school 
year (July 1 to June 30) unless a criminal history records check has been conducted by Contractor,  the 
individual(s) is found to have not violated any of the drug or criminal offenses listed in the criminal history 
records check provisions in the School Code 105 ILCS 5/10-21.9(f) (the Act), and the Contractor so certifies 
the same to be true on the Certified Cleared Employee List.  Contractor employees, agents and principals 
and its consultants and consultant’s employees and agents shall not be permitted to be present on District 
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grounds unless a Statewide Sex Offender Database check and a Statewide Child Murderer and Violent 
Offender Against Youth Database check has been conducted regarding all such employees in accordance 
with and subject to the provisions of the Act.  Contractor employees, agents and principals and its 
consultants and consultant’s employees and agents who are found to have had convictions of the 
enumerated criminal or drug offenses listed in the Act or who appear in the noted databases shall not be 
permitted at any time to be present on school grounds. 

 All persons accessing school grounds pursuant to this Addendum and the Agreement are 
required to have in their possession identification issued by the District.  All such persons must check in 
with the school main office to receive a visitor’s identification at which time the individual must present a 
government issued photo identification which will be used to verify the individual’s name appears on the 
Certified Cleared Employee List.  At the conclusion of the work day, plastic or hard cover identification must 
be returned to the school.   

 Not less than 10 days prior to the commencement of work, Contractor shall submit to the 
District a written certification on a form provided by the District (Certified Cleared Employee List), signed 
by Contractor under oath that the employees listed on the certification have been the subject of a criminal 
history records check (for employees working more than 30 school days in District buildings), and a 
Statewide Sex Offender Database check and a Statewide Child Murderer and Violent Offender Against Youth 
Database check for all employees accessing District grounds.  Contractor shall update the certification as 
and when necessary to keep such certification list current.   

 The District and Program Manager, if any, may from time to time and at multiple times in 
their discretion and without notice check the identification of all persons accessing school grounds by or 
through the Contractor to assure such persons appear on the certification list and have in their possession a 
valid District issued identification.  Contractor warrants that it shall immediately notify the District if a 
certified cleared employee is convicted of an enumerated offense or their name appears on any of the noted 
Databases.  A violation of this section 6 is a material breach of contract.    

 
7. Certifications of Hours Worked. 
 In all circumstances where Contractor seeks payment based upon an hourly rate for itself or 

its consultants, time cards or time records of such person or persons for whom such hourly rate 
compensation is requested shall be kept and maintained by Contractor.  At any time or times, at the election 
of the District, the District may inspect and audit all time records kept by Contractor.  Each submission of 
requests for payment of hourly rate amounts shall be accompanied by a certification under oath that the 
payment requested is for time actually worked which has been verified by Contractor. 

 
8. Drugs, Alcohol and Smoking. 
 The District maintains a drug and alcohol free workplace.  Contractor shall prohibit the use 

of drugs and alcohol on District premises at all times.  The District also maintains all its properties as smoke 
free, tobacco free environments.  Smoking and tobacco use (including chewing tobacco and snuff) is not 
permitted on any District property; Contractor shall require all its employees, agents and representatives 
and its consultants to refrain from smoking and tobacco use on District property.  

 
 8.01 No Contractor employee, agent,  representative, consultant and consultant’s 

employees, agents and representatives may use, possess, distribute, deliver, or be under the influence of a 
drug, or use or be under the influence of alcohol, while performing work on a public works project. An 
employee is considered to be under the influence of alcohol for purposes of this Act (820 ILCS 265) if the 
alcohol concentration in his or her blood or breath at the time alleged as shown by analysis of the 
employee's blood or breath is at or above 0.02. 

 
 8.02 Contractor acknowledges and agrees that the provisions and requirements 

established by the Substance Abuse Prevention on Public Works Projects Act has been complied with and 
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Contractor has in place all requirements for testing of its employees suspected of or challenged to be tested 
by the District as provided under the Act (820 ILCS 265). 

  
9. Contract Payments. 
 All contract payments shall be processed in the manner specified in the Agreement.  The 

Board of Education regular meetings generally occur on the second and fourth Tuesdays of each month as 
specified by the Board Calendar.  The Board Calendar may be accessed at the District web site 
www.rps205.com.  Payment applications by the Contractor must be received in the District Finance 
Department not less than 10 calendar days prior to a scheduled Board meeting for the approved application 
for payment to be considered at that Board meeting. 

 The Board of Education will comply with the provisions of the Local Government Prompt 
Payment Act, 50 ILCS 515/1. 

 
 10. Records Maintenance and Security. 
 A. Records. The Contractor shall establish and maintain a reasonable accounting system 
that enables the District to readily identify Contractor’s assets, expenses, costs of goods and use of funds 
related to the Project (the Records). Such Records shall include, but not limited to, accounting records, 
written policies and procedures; all paid vouchers, including those for out-of-pocket expenses, other 
reimbursement supported by invoices; ledgers; cancelled checks; deposit slips, bank statements; journals; 
original estimates; estimating work sheets; contract amendments and change order files; back-charge logs 
and supporting documentation; insurance documents, payroll documents; timesheets; memoranda; and 
correspondence. 
 B. Retention. The Contractor shall, at all times during its performance of the Project and 
for a period of seven years after the completion of the Project, maintain Records, together with all 
supporting or underlying documents and materials. The Contractor shall upon written request by the 
District at any time or times, whether during or after completion of the Project, and at the Contractor’s 
expense, produce the Records for inspection, copying and audit (including copies and extracts of records as 
required) by the District. The Records shall be made available to the District, upon three-day written notice, 
during normal business hours at Contractor’s principal office if located in Rockford, Illinois or at such other 
location specified by the District including the District offices.   Upon expiration of the retention period 
specified in this paragraph 10B, prior to destruction of the Records, Contractor shall provide not less than 
30 days written notice of its intent to destroy any part or all of the Records, specifying the nature, character 
and extent of Records to be destroyed and the District may at its discretion and expense obtain all Records 
or copies of Records intended to be destroyed. The Contractor shall ensure the District’s right to access and 
audit the Records in the possession of, created or maintained by Contractor and Contractor’s agents and 
representatives.  Contractor shall notify in writing its agents and representatives of the requirements of 
records, retention and audit as set forth in this paragraph 10.  Any and all contracts or agreements between 
Contractor and any other party related to the Project shall expressly include the records, retention and audit 
provisions of this paragraph 10.   
 C. Audit.  The District and its authorized representatives shall have the right to audit, 
to examine, and to make copies of or extracts from all Records (in whatever form they may be kept, whether 
written, electronic, or other), including, but not limited to, those kept by the Contractor, its agents and 
representatives. Cost of any examination or audit of Records conducted by the District will be borne by the 
District (excluding any cost to produce Records under paragraph 10B), except where the examination or 
audit identifies overpricing or overcharges (of any nature) by the Contractor to the District in excess of one-
half of one percent (0.5%) of the total contract billings in which event the entire cost of the examination or 
audit shall be Contractor’s cost and Contractor shall reimburse the District for the total cost of the 
examination or audit. If the examination or audit reveals substantive findings of fraud, misrepresentation, 
or non-performance by Contractor, its employees, agents or representatives, the Contractor shall pay all 
costs of the examination or audit; and if paid by the District, reimburse the District for all such costs.  In the 
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event Contractor fails to pay such costs within 30 days of demand by the District, District may offset any 
such costs unpaid by Contractor from any balance due Contractor by the District or at the election of the 
District proceed to collect such costs by any available means including litigation in which event the costs of 
collection including reasonable attorney’s fees shall also be paid by Contractor.   
 D. Records ownership and security.  Contractor hereby acknowledges and agrees 
that all records and documents, whether in electronic or written form or otherwise, received by Contractor 
from the District and all records, whether in electronic or written form or otherwise, created by Contractor 
in performance of its obligations under the Agreement shall be and remain owned by the District.  
Contractor shall use all reasonable and timely means to protect and preserve all such records and to deliver 
the same to the District upon demand.  The Records are subject to access and examination by the District 
and any federal agency with relevant responsibility for any federal grant funds providing funding for the 
Project.  Contractor shall cooperate and produce all records of the Project for inspection and examination by 
any governmental agency, including District, providing funding for the Program. 
 E. Confidentiality.  The Records and all documents and information received, 
accessed or observed by Contractor in performance of the Agreement shall be and remain confidential. In 
the performance of its obligations under the Agreement Contractor may acquire access to certain 
information, including but not limited to, information concerning students and/or school personnel, and 
other confidential and/or proprietary information (collectively, "Confidential Information"). Contractor will 
not, without the prior written consent of the Board, and regarding student record information, without the 
express prior written consent of the parent/guardian, disclose, re-disclose or make available to anyone, at 
any time, either during Contractor's engagement with the Board or following termination of this Agreement, 
for any reason whatsoever, any of the Confidential Information.  The provisions of this Section shall survive 
the termination of the Agreement. 

 
11. Miscellaneous. 
 11.1 To the fullest extent permitted by applicable law, Contractor and its employees and 

consultants shall and do agree to indemnify and hold harmless the District, and its respective Board 
members, officers, directors, and employees from and against all claims, damages, losses, causes of action, 
suits, judgments and expenses, including reasonable attorney’s fees, to the extent arising out of, caused by 
or resulting from the performance or non-performance of the Contractor regarding work under the 
Agreement caused in whole or in part by any negligent act or omission of Contractor, anyone directly or 
indirectly employed by it or anyone for whose acts it may be liable even if caused in part by District.  This 
paragraph shall be construed in accordance with the Construction Contract Indemnification for Negligence 
Act (740 ILCS 35/1). 

 11.2 Notwithstanding any other provision in any document, the District shall not, in any 
manner, be deemed or intended to have waived any claim by making a payment of any amount. 

 11.3 The Certificate of Insurance and all insurance policies required to be obtained by 
Contractor shall provide that coverages afforded under the policies will not be cancelled, reduced or allowed 
to expire without at least thirty (30) days prior written notice to the District. 

 11.4 Under no circumstances shall the District be deemed to have waived any of the 
insurance requirements of this Agreement by any action or omission. 

 11.5 Subject to the waiver of subrogation as may otherwise apply by agreement, nothing 
contained in the insurance requirements of the Agreement is to be construed as limiting the liability of 
Contractor or any of its insurance carriers.  District does not represent that the coverages or limits of 
insurance specified is sufficient or adequate to protect the District or Contractor’s interest or liabilities but 
are mere minimums.  The obligation of Contractor to purchase insurance shall not limit its obligations to 
the District in the event the District should suffer an injury or loss in excess of the amount recoverable 
through insurance, or any loss or portion of loss which is not covered by insurance. 



FORM FOR REFERENCE  
 

                                                                              ~ 6 ~                                        format version 07172015 
 

 11.6 Contractor shall notify District, in writing, of any actual or potential claim for 
personal injury or property damage relating to the Project and of any occurrence which might give rise to 
such claim, promptly upon receiving first knowledge of same. 

 11.7 Contractor agrees to fully comply with the requirements of the Illinois Human Rights 
Act, 775 ILCS 5/1-101 et. seq. including but not limited to the provisions regarding sexual harassment 
policies and procedures under Section 2-105 of said Act.  Contractor further agrees to comply with all 
federal Equal Employment Opportunity laws including, without limitation, the American’s with Disabilities 
Act and the rules and regulations promulgated thereunder.  Pursuant to the requirements of the regulations 
of the Illinois Department of Human Rights (Department), Title 44, Part 750 of the Illinois Administrative 
Code and to the extent applicable Contractor will comply with Illinois human rights laws.  In the event of 
non-compliance with the provisions of this Equal Employment Opportunity Clause, the Illinois Human 
Rights Act or the rules and regulations  of the Illinois Department of Human Rights, this Agreement may be 
cancelled or voided in whole or in part, and Contractor acknowledges that it may be subject to further 
sanctions or penalties imposed by the Illinois Human Rights Commission, as provided for in the Illinois 
Human Rights Act, and to such other sanctions or penalties may be imposed or remedies invoked as 
provided by statute or regulations.  During the performance of this Agreement, Contractor agrees: 

  A. It will not discriminate against any employee or applicant for employment 
because of race, color, religion, creed, sex, marital status, national origin or ancestry, age, citizenship, 
physical or mental handicap or disability, military status, or an unfavorable discharge from military service 
or arrest record status; and further that it will examine all job classifications to determine if minority 
persons or women are underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 

  B. If it hires additional employees in order to perform this Agreement it will 
determine the availability (in accordance with applicable agency rules) of minorities and women in the 
areas(s) from which it may reasonably recruit and it will hire for each job classification for which employees 
are hired in such a way that minorities and women are not underutilized. 

  C. In all solicitations or advertisements for employees placed by it or on its 
behalf, it will state that all applicants will be afforded equal opportunity without discrimination because of 
race, color, religion, sex, marital status, national origin, ancestry, age, physical or mental handicap 
unrelated to ability, or an unfavorable discharge from military service. 

  D. It will send to each labor organization or representative of workers with 
which it has or is bound by a collective bargaining agreement or understanding, a notice advising such labor 
organization or representative of Contractor’s obligation under the Illinois Human Rights Act and the Rules 
of the Department.  If any such labor organization or representative fails or refuses to cooperate with 
Contractor in its efforts to comply with such Act and Rules, Contractor will promptly so notify the 
Department and the contracting agency and will recruit employees from other sources when necessary to 
fulfill its obligations thereunder. 

  E. Contractor will submit reports as required by the District’s rules, furnish all 
relevant information as may, from time to time, be requested by the Department or the District, and in all 
respects comply with the Illinois Human Rights Act and the Department rules. 

  F. Contractor will permit access to all relevant books, records, accounts and 
work sites by personnel of the contracting agency and the Department for purposes of investigation to 
ascertain compliance with the Illinois Human Rights Act and Department rules. 

  G. Contractor will include verbatim or by reference the provisions of this clause 
in every subcontract it awards under which any portion of the Agreement obligations are undertaken or 
assumed.  In the same manner as with other provisions of the Agreement, Contractor will be liable for 
compliance with applicable provisions of this clause by its consultants or contractors; and further it will 
promptly notify the contracting agency and the Department in the event any consultant or contractor fails 
or refuses to comply therewith.  In addition, Contractor will not utilize any consultant or contractor 
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declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts with the 
State of Illinois or any of its political subdivisions or municipal corporations. 

 11.8  Weapons. Neither Contractor nor any of its employees, officers, agents or 
representatives shall be in possession of any firearm or weapon (as defined by the District’s designated 
representative) while on District premises, including on the person or within any vehicle parked on or 
adjacent to any District property.  Violation of this section may result in immediate removal from District 
premises and referral to local law enforcement. 

 
12. Federal Funds Contract. 
 The Agreement provides for the construction of certain improvements on behalf of the 

District identified as the Projects.  If the Projects are funded in whole or in part by federal grant funds the 
Projects are subject to certain rules and regulations as may be contained in the regulations of the funding 
agency, in the federal common rule as set forth in 45 CFR Part 92, and in the grant award.  Contractor 
agrees to abide by all such rules and regulations as part of its basic services.  

 
13. No Waiver. 
 No failure of either party to exercise any powers granted in this Agreement or to insist upon 

strict compliance by the other party with any obligation hereunder and no custom or practice of the District 
or Contractor at variance with the terms hereof shall constitute a waiver of the right of either party to 
demand exact compliance with the terms of this Agreement. 

 
14. Representation of Authority. 
 Contractor herewith covenants, represents and warrants that the person executing this 

Addendum and the Agreement and any and all amendments hereto and thereof, as and if such may occur, 
are fully empowered to execute this Addendum, the Agreement and any amendments thereto in such 
fashion as to fully and completely bind Contractor to these agreements and undertakings; the signature on 
this Addendum and the Agreement further serves to assure the District that any and all action necessary by 
law, and under the terms of Contractor’s by-laws, and pursuant to the policies of Contractor have been 
taken prior to execution of this document on behalf of Contractor; the signatures on the Agreement and this 
Addendum are a representation that the Contractor is a corporation in good standing in the state of Illinois.  
This representation, covenant and warranty are made by Contractor with the intent that the District fully 
rely hereon and as an inducement to the District to execute this Addendum and the Agreement. 

 
15. Entire Agreement.   
 The Agreement together with all its Exhibits and this Addendum shall constitute the 

complete understanding between the parties and no other or further agreement shall be or constitute an 
amendment to or modification of this Agreement absent the same being reduced to writing and executed by 
both parties hereto. 

 
  DISTRICT:                CONTRACTOR: 
BOARD OF EDUCATION OF ROCKFORD                   
SCHOOL DISTRICT NO. 205, WINNEBAGO                           
AND BOONE COUNTIES, ILLINOIS                           
        
BY:        BY:      
  Its President            Its President 
 
 
Attest:        ATTEST:      

      Its Secretary       Its Secretary 



ROCKFORD PUBLIC SCHOOLS 
REQUIRED BID FORMS CHECK LIST 

Bid/RFP/RFQ No.: 16-16 Kennedy Middle School Window Replacement 
 

Listed below are the REQUIRED forms all bidders are REQUIRED to submit with sealed 
bids on or before the bid due date and time. Failure to submit ALL required forms may 
result in bidder being deemed non-responsive.

Required Forms Yes Comments 

Bid Security Bond  5% of Base Bid 

Bid Form        

Bid Rigging Certification   

Minority and Women Owned Business Concern 
Representation        

Certificate Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion        

Certificate Regarding Lobbying        

OFAC Compliance        

Vendor Conflict of Interest Disclosure Form        

Certified Cleared Employee List 

 

Complete, sign, and notarize the form. If you are 
uncertain of which employees will be working on the 
project, note this information on the form that the 
employee information will be forth coming BEFORE 
you start on the project, if awarded the contract.      

Asbestos Notification        

AIA Document A305-1986 Contractor’s 
Qualification Statement        

Form W-9 Department of the Treasury Internal 
Revenue Service   

 
Listed below are REQUIRED FORMS/DOCUMENTS that must be submitted prior to starting work, if 
awarded the contract. Failure to submit forms below may result in project start delay. 

   Certificate of Liability Insurance    Performance Bond (100% of contract) 
  AIA Document A101-2007 Standard Form of    

Agreement between Owner and Contractor (as revised 
by owner) 

  Labor and Material Payment Bond (100% of 
contract) 
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 Board of Education Rockford, Illinois 

Bid # 16-16 

FORM OF PROPOSAL FOR SINGLE CONTRACT 

TOTAL PROJECT 

BID SUBMITTED BY  ___________________________________________________________  

 Date   

Gentlemen/Ladies: 

The undersigned, having become familiar with the local conditions affecting cost of work and with 

the Bidding Documents, including Advertisement for Bids, Instructions to Bidders, Bid Form, 

General Conditions, Supplementary Conditions, Drawings and Specifications, and Addenda issued 

thereto, as prepared by Operations and Facilities, Rockford Public Schools, Rockford, Illinois, 

hereby agrees to furnish all labor, material and equipment necessary to complete Window 

Replacement at Kennedy Middle School, Rockford Public Schools for the amount shown below: 

BASE BID:   

Total                                                                                                     ($______________________). 

Name of Window Manufacturer Used                                                                                                  . 

ALTERNATES:   

Alternate #1:  Asbestos Contractor to remove doors, glass, frames and hardware from the existing 

entrances and install plywood and framing to fill openings.  Window Contractor to remove 

plywood and framing and turn over to Asbestos Contractor and install new doors, frames, glass and 

hardware. 

Alternate #1                                                                                              ($__________________).  

START AND COMPLETION DATES:   

Contractor can start construction on Monday, June 7, 2016. 

Contractor shall be substantially complete with the project by 5:00pm, Friday, August 5, 2016. 

Contractor shall obtain final completion by 5:00pm, Friday, August 12, 2016. 
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Board of Education Rockford, Illinois 

Bid # 16-16 

COMMENCEMENT AND COMPLETION OF CONTRACT 

The undersigned agrees, if awarded the Contract, to commence the contract work within five (5) 

days of receipt of Order to Proceed and to complete said Work within the specified completion 

time.  The undersigned further agrees to execute the Contract, furnish satisfactory performance and 

payment bond as well as insurance coverage, as specified in strict accordance with the Contract 

Documents.  We further agree to complete the project in two phases based on the start and finish 

dates shown on the phasing plan in the drawings. 

BIDDER ______________________________________________________________________ 

  (Corporation) (Partnership) (Individual) Use One 

Address _______________________________________________________________ 

  Street 

   ________________________________________________________________ 

  City   State    Zip Code 

   ________________________________________________________________ 

  Phone No. 

  By ______________________________________________________________ 

Title _____________________________________________________________ 

 

FEIN NO. _________________ Affix Corporation Seal if Corporation: 

      If not a Corporation this Bid must be notarized. 

     Date _________________________________ 
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Board of Education Rockford, Illinois 

Bid # 16-16 

BID DEPOSIT CERTIFICATION 

A Bid Deposit is required in the amount of 5% of the total Bid including Alternate Bids.  This Bid 

Deposit is to be a Bid Bond, Bank Draft or Certified Check made payable to the “Rockford School 

District No. 205”, as a guarantee that if awarded all or part of the Bid, the firm will enter into 

contract to perform as per specification. 

Amount of Total Bid     $_____________________________________ 

Amount of Bank draft or Certified Check $ _________________________________ 

_______________________________________ 
Signature of Authorized Representative 

Company Name  ________________________________________________________________ 

Street Address  _________________________________________________________________ 

City & State  ___________________________________________________________________ 

             Zip 

Telephone  ____________________________________________________________________ 

   Area Code  Number 

_____________________________________________ 
FEIN OR SOCIAL SECURITY NUMBER 
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Board of Education Rockford, Illinois 

Bid # 16-16 

SUBCONTRACTOR LISTING 

1. Pursuant to bidding requirements for the Work titled: 

Window Replacement at Kennedy Middle School for portions of the Work equaling or 

exceeding ½ of 1% of the total proposed Contract Sum the undersigned proposes to use the 

following Subcontractors.  The undersigned proposes to perform all other portions of the 

Work with his/her own forces.  The Owner reserves the right to qualify all Subcontractors. 

2.  Portion of the Work   Subcontractor Name and City 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

___________________________ ____________________________________ 

       ____________________________________ 

       ____________________________________ 

Provide signature identical to that shown Bidder: 

on the bid form    

       ____________________________________ 

     By ________________________________________ 
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Board of Education Rockford, Illinois 

Bid # 16-16 
 

SUBSTITUTION LISTING 

1. Pursuant to bidding requirements of the Work titled: 

Window Replacement at Kennedy Middle School the Contract sum proposed by the 

undersigned on the Bid Form is for the Work as shown on the drawings. Described in the 

specifications, and otherwise defined in the Contract Documents.  However, the 

undersigned proposes the following for Owner’s consideration.  Should the Owner accept 

any or all of the proposed substitutions, the Bidder’s proposed Base Bid amount will be 

changed by the amount shown. 

2. Specified  Drawing No. Proposed   Proposed Change 

 Product or  or Spec. Substitution  in Contract sum  

  Material  Section 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

 _______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

_______________ __________ _______________ _______________ 

  _______________ __________ _______________ _______________ 

 

Provide signature identical to that shown Bidder: 

on the bid form    

       ____________________________________ 

     By ________________________________________ 

 



  
 BD-6 

 

Board of Education Rockford, Illinois 

Bid # 16-16 

REQUIRED DOCUMENTATION 

Rockford Board of Education 

School District No. 205 

Rockford, Illinois 

BID SUBMITTED BY  _______________________________________ 

DATE    _______________________________________ 

The following documents MUST be included in your Bid.  Provide each item per project.  If any 

item applies to all projects for which you are submitting a Bid item it must be clearly marked as 

such.  Failure to include any or all of the documents with the Form of Proposal will result in 

rejection of the Bid(s). 

 

Bid-Rigging Certification 

Minority and Women Owned Business Concern Representation 

Certificate regarding Lobbying 

Certificate regarding Debarment 

OFAC Compliance 

Bidding Documents BD-1 through BD-6 

 

STATEMENT OF COMPLIANCE 

The undersigned states that all required attachments are attached to the Bid 

Company Name  _________________________________________________________________ 

Authorized Signature  __________________________________________ Date ______________ 

Printed Name  ____________________________________ Title __________________ 

Voice  __________________   Fax  ________________  Email  ____________________ 

NOTE:  ALL ENTRIES  MUST BE IN INK.   

 



ROCKFORD PUBLIC SHOOLS 
BID-RIGGING CERTIFICATION 

 
 
 
 
I,   _, a duly authorized agent of 

(Agent) 
 

  , do hereby certify that neither 
(Contractor) 

 
  nor any individual presently 

(Contractor) 
 
affiliated with   has been barred from bidding on a 

(Contractor) 

public contract as a result of a violation of either Section 33E-3 (bid-rigging) or Section 33E-4 (bid 

rotating) of the Illinois Criminal Code, contained in Chapter 750, Article 5 of the Illinois Compiled 

Statutes. 
 
 
 
 
 
 
 

Authorized Agent 
 
 
 

Contractor 
  



ROCKFORD PUBLIC SCHOOLS 
 

MINORITY, WOMEN and DISABLED-OWNED BUSINESS 
CONCERN REPRESENTATION 

 
Minority-Owned Business: a minority-owned business concern means a business concern that: (1) is at least 51 percent unconditionally owned by one or 
more individuals who are considered to be a member of a minority group, or a publicly owned business having at least 51 percent of its stock 
unconditionally owned by one or more members of a minority group; and (2) has its management and daily business controlled and operated by one or 
more such individuals.  Individuals who certify that they are members of minority groups (African Americans, Hispanic Americans, Native Americans, 
Asian-Pacific Americans, Asian-Indian Americans, and other minorities) are to be considered minority-owned enterprises. 

 
Women-Owned Business: a business that is at least 51 percent owned by a woman or women who also control and operate it. 
 
Disabled Owned Business: a business that is at least 51 percent owned by a person or persons with severe physical or mental disabilities which substantially limits 
one or more of the person’s major life activities and which person or persons control and operate such business. 

 
“Control” in this referenced context means exercising the power to make policy decisions. “Operate” means being actively involved in the day- to-day 
management of the business. 

 
The District shall rely on written representations of concerns regarding their status as minority/women/disabled-owned businesses.  Offeror agrees to submit  
information regarding the minority ownership of its subcontractors on request of District. 

 
COMPLETE THE SECTION BELOW AND RETURN THIS FORM WITH BID. FAILURE TO DO SO MAY RENDER THE OFFEROR’S 
BID UNACCEPTABLE. 

 
 

A. Representation. The offeror represents that it is ( ), is not ( ) a minority-owned business concern. 
 
B. Representation. 

 
The offeror represents that it is ( 

 
), is not ( 

 
) a women-owned business concern. 

 
C. Representation. 

 
The offeror represents that it is ( 

 
), is not ( 

 
) a disabled-owned business concern. 

 
Please Check Appropriate Box/Boxes 

 
 African American (AFRAM)  Caucasian (CAUC)  Native American (NAAM) 

 
 Hispanic American (HISP) Asian-Pacific (ASIAP)  Asian-Indian (ASIAI) 

American  American 
 
 Other  

Please identify 

 Woman Owned (W)                                Disabled Owned (D) 
   
 

    The offeror has / has not  used the following procedures in searching for and obtaining suppliers and subcontractors: 
  •Place qualified Minority-Owned Businesses on solicitation lists 
  •Ensure that Minority-Owned Businesses are solicited whenever they are potential sources 
  •Consider contracting with consortia of Minority-Owned Businesses when an intended contract is too large for any one such firm to  
                                 handle on its own or, if economically feasible, divide larger requirements into smaller transactions for which such organizations might  
                                 compete 
  •Make information on contracting opportunities available and establish delivery schedules that encourage participation by  
                                 Minority-Owned Businesses 
  •Use the services and assistance of the SBA and Department of Commerce Minority Business Development Agency, as appropriate.  

 
Company Name    Address     

 
City      State    Zip    

 
Phone #    Fax #       FEIN #     

 
Signature of Company Official      Title     

 
Date     

 
  



ISBE 85-34 (3/12) 
 

ILLINOIS STATE BOARD OF EDUCATION 
100 North First Street 

Springfield, IL 62777-0001 
 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY 
EXCLUSION LOWER TIER COVERED TRANSACTIONS 

 
This certification is required by the regulations implementing Executive Orders 12549 and 12689, Debarment and Suspension, 2 
CFR 417 Subpart C Responsibilities of Participants Regarding Transactions.  The regulations were published in the May 25, 
2010 Federal Register (pages 29183-29189). Copies of the regulations may be obtained by contacting the Illinois State Board of 
Education. 

BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS BELOW. 
CERTIFICATION 

The prospective lower tier participant certifies, by submission of this Certification, that: 
(1)  Neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal department or agency; 
(2)  It will provide immediate written notice to whom this Certification is submitted if at any time the prospective lower tier 
participant learns its certification was erroneous when submitted or has become erroneous by reason of changed circumstances; 
(3)  It shall not knowingly enter any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, 
or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which 
this transaction originated; 
(4)  It will include the clause titled Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion—
Lower Tier Covered Transactions, without modification, in all lower tier covered transactions and in all solicitations for lower 
tier covered transactions; 
(5)  The certifications herein are a material representation of fact upon which reliance was placed when this transaction was 
entered into; and 
(6)  Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this Certification. 
 
 

     Organization Name PR/Award Number or Project Name 
 
 

      Name of Authorized Representative Title 
 
 
       Original Signature of Authorized Representative Date

Instructions for Certification 
1. By signing and submitting this Certification, the prospective lower tier participant is providing the certifications set out herein. 
2. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to 
other remedies available to the Federal government, the department or agency with which this transaction originated may pursue 
all available remedies, including suspension and/or debarment. 
3. Except for transactions authorized under paragraph 3 above, if a participant in a covered transaction knowingly enters into a 
lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in 
this transaction, in addition to other remedies available to the Federal government, the department or agency with which this 
transaction originated may pursue all available remedies, including suspension and/or debarment. 
4. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary 
covered transaction, principal, proposal, and voluntarily excluded, as used herein, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549 and Executive Order 12689. You may contact the 
person to which this Certification is submitted for assistance in obtaining a copy of those regulations. 
5. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows 
the certification is erroneous.  A participant may decide the method and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the “GSA Excluded Parties List System” at http://epls.arnet.gov/. 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in 
good faith the certification required herein.  The knowledge and information of a participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course of business dealings.



ISBE 85-36 (3/12) 
 

ILLINOIS STATE BOARD OF EDUCATION 
100 North First Street 

Springfield, IL 62777-0001 
 
 

CERTIFICATE REGARDING LOBBYING 
 
 
The undersigned certifies, to the best of his or her knowledge and belief, that: 
 
 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 

 
(2)    If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing 
or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit ISBE 85-37, “Disclosure of Lobbying 
Activities,” in accordance with its instructions. 

 
(3) The undersigned shall require that the language of this certification be included in the award documents for 
all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 
1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for each such failure. 
 
 
 
 
 

Organization Name PR/Award Number or Project Name 
 
 
 

   Name of Authorized Representative Title 
 
 
 

Original Signature of Authorized Representative               Date 
  



 

Rev. 10-2013 
 

OFAC Compliance 

BID No.:    
 
 
The undersigned  hereby certifies and represents that products and/or services provided under any 
contract with the Rockford Public Schools resulting from this bid shall be in compliance with 
economic or trade sanctions or restrictions implemented by the United States government such as 
those administered by the Office of Foreign Assets Control (“OFAC”) of the U.S. Department of the 
Treasury and shall not utilize or engage, for performance of any activities related to the products 
and/or services, any persons or entities that, (i) appear on OFAC's Specially Designated Nationals and 
Blocked Persons List (“SDN List”), as that list may be updated from time to time or any other similar 
list maintained by OFAC; (ii) are owned or controlled by any person or entities appearing on OFAC's 
SDN List, as that list may be updated from time to time or any other similar list maintained by OFAC; 
or (iii) are located in any country subject to U.S. economic or trade sanctions, such as those 
administered by OFAC. 

 
 
 
 
         
Organization Name 
 
 
 
 
         
Name of Authorized Representative 
 
 
 
 
         
Title 
 
 
 
                          
Original Signature of Authorized Representative    
 

 
                     
Date 

  



 

Rev. 10-2013 
 

ROCKFORD PUBLIC SCHOOLS 
VENDOR CONFLICT OF INTEREST DISCLOSURE FORM 

 
DISCLOSURE STATEMENT: 
All businesses (“Vendors” or “Vendor” or “Vendor’s”) that wish to conduct business with the Rockford 
Public Schools “RPS” must complete this form. Please note that all contracts with RPS are subject to RPS 
Code of Ethics which prohibits RPS employees and Board of Education members from having certain 
relationships with persons or entities conducting (or proposing to conduct) business with RPS and which 
limits the acceptance of gifts from Vendors. The entire Board Member Conflict of Interest Board Policy 
2.100 and Board Policy 5.120 may be viewed at http://www2.rps205.com/District/BOE/Pages/GP-200.aspx. 
The Code and its definitions are incorporated by reference into this Disclosure Form. If a Vendor has a 
disclosable relationship, the Vendor should assume the relationship may pose a conflict of interest until 
notified to the contrary in writing by a RPS administrative staff member authorized to confirm that a 
determination has been made that a conflict does not exist. A principle of the Code of Ethics is to ensure that 
relationships do not influence any official decision or judgment of RPS employees or Board of Education 
members. Accordingly, disclosure also should be made for any person connected with Vendor (e.g., officer, 
director, partner, shareholder, employee,) that is likely to: (i) materially contribute to Vendor’s preparation, 
drafting, or presentation of a proposal or bid for services and/or supplies, (ii) materially contribute to 
Vendor’s negotiation of a contract with RPS, or (iii) perform material services under a contract with RPS. 
Below, these persons are referred to as “Disclosable Persons.” 

 
CERTIFICATION: 
I hereby certify that, except as disclosed below, to Vendor’s knowledge, there is no conflict of interest 
involving the Vendor named below that would violate the RPS Code of Ethics, including that: (a) after 
inquiry, neither Vendor nor any Disclosable Person is involved or engaged in any private business venture or 
enterprise, directly or indirectly, with any RPS employee or Board of Education member or his or her family 
member; (b) no RPS employee or Board member or his or her family member owns or has a material 
personal financial interest (directly or indirectly) in Vendor or is engaged in a material personal business 
transaction with Vendor; and (c) no RPS employee or board of Education member or his or her family is 
employed by Vendor. 
 
I further certify that neither the Vendor nor anyone acting on its behalf has requested that any RPS employee 
or RPS Board of Education member exert any influence to secure the award of this bid to the Vendor. 
Furthermore, no RPS Board of Education member, employee or agent has offered to influence to secure the 
award of this bid to the Vendor 

 
VENDOR INFORMATION: 
Vendor Name:            
 
Vendor Address:           
 
             
 
Vendor Phone Number           
 
Vendor Email:            
 
Vendor FEIN:            



 

Rev. 10-2013 
 

ROCKFORD PUBLIC SCHOOLS 
 

VENDOR CONFLICT OF INTEREST DISCLOSURE FORM 
 

 
DISCLOSURE STATEMENT: 
 
 
I BELIEVE THE VENDOR NAMED ABOVE DOES have a potential conflict(s) of interest with a current RPS 
employee(s), or RPS Board of Education member(s). 

 
 
 YES, the above statement is true. 
 
 
 NO, the above statement is NOT true. 
 
 
 
If you checked “YES” above, please provide the following information: 

 
 
List all the Name(s) of RPS employee(s), RPS Board of Education member(s), or RPS employees’ or RPS Board of 
Education’s family member(s) with whom there may be a conflict of interest: 
 
 
1.  
 
2.  
 
3.  
 
 
Provide a brief description of the nature of the potential conflict(s) of interest: 
 
 
 
 
 
 
 
 
SIGNATURE: 
By my signature below, I certify that I am the Authorized Representative of the VENDOR named above and that all 
of the information provided above by signor is true and complete to the best of the signor’s knowledge: 
 
              
Print the Name of the Vendor’s Authorized Representative Print the Position Title of the Vendor’s 

Authorized Representative 
 
 
Print the Name of the Vendor’s Authorized Representative Date 

  

 

 



 

Rev. 10-2013 
 

CERTIFIED CLEARED EMPLOYEE LIST 

The undersigned        , a vendor, supplier, 
professional services firm or contractor, hereby certifies under oath as follows:  
 1- a criminal history records check, a Statewide Sex Offender Database check and a Statewide 
Child Murderer and Violent Offender Against Youth Database check has been conducted for all 
employees as indicated by a check mark in the appropriate box in accordance with 105 ILCS 5/10-21.9 
(the Act); and 
 2- that such employees have not been convicted of any of the enumerated criminal or drug 
offenses listed in the Act and their name does not appear on the noted Databases; and 
 3-the undersigned is an owner (if sole proprietor) or officer, member or partner of the undersigned 
authorized to execute this document binding the undersigned. 
 

   No.             Last Name                      M.I.      First Name SS # (last four)   Crim. Hst. Databases 
       

       

       

       

       

       

       

       

       

       

       

       

     
By:         
 
This certificate Subscribed and Sworn to  before me this ___ day of _________, 20___. 
     
 
Notary Public 
Commission Expires :_____________ 
             

Vendor Cert. Employee List No.___ 
 

  



 

Rev. 10-2013 
 

ROCKFORD PUBLIC SCHOOLS 

ASBESTOS NOTIFICATION 

 

DATE:       

 

I,        , (Person/Company) understand that 

         School Building contains asbestos-containing building material 
and have been informed of the types and locations of this material by the Building Engineer.  
Furthermore, I will not disturb these materials without written permission from one of the following 
Building Services Department Officials. 

 

Todd Schmidt, Chief Operating Officer 

Rockford Public Schools Project Manager, Operations and Facilities 

 

 

 

 

 

     

        Signature 

 

cc: Building Engineer  

 Contractor 

 

 



ROCKFORD BOARD OF EDUCATION 
SCHOOL DISTRICT #205 

501 7TH Street 
Rockford, Illinois  61104 

Phone: Area Code 815-966-3098 
Fax: Area Code 815-966-3088 

SUBSTITUTE IRS FORM W-9 – IMPORTANT TAX INFORMATION 
 

IRS regulations require our School District to have on file appropriate taxpayer identification data concerning 
you or your firm.  This information consists of either a Federal Employer Identification Number (F.E.I.N) or 
Social Security Number (S.S.N.) and will have their payments reported to the IRS on form #1099–Misc. 
 
Below is the legal name and address for you or your firm as shown on our official records.  Please make any 
necessary corrections. Space is also provided to enter the appropriate tax identification number and to indicate 
(by checking a box) the correct legal status. Failure to complete and return this form could result in a $50,000 
IRS penalty. In addition, we would be required to withhold 20% of payments due and remit this amount to the 
IRS until we receive the correct tax data. 
 
 
 
 
 
Reminder: If LEGAL STATUS is “Sole Proprietorship”, the Taxpayer Identification Number must be either the 
Social Security Number of the owner or assigned FEIN. 
               TAXPAYER (federal) ID# -- FEIN or Soc Sec 
LEGAL STATUS: (Check One) (use the line corresponding to your legal status line) 

 Corporation 
 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 

 Limited 
 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 

 Partner(ship)____________________(one owner) FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 
 Religious, Charitable, Educational or   

     Governmental Agency (circle one) 
 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 

 Sole Proprietorship (legal owner’s name): 
___________________________________ 

FEIN: ____ ____ - ____ ____ ____ ____ ____ ____or 
SSN:  ___ ___ ___ - ___ ___ - ___ ___ ___ ___ 

            Owner’s Social Security Number 
 Individual 

 
SSN:  ___ ___ ___ - ___ ___ - ___ ___ ___ ___ 

 Other – Please identify: _____________________ FEIN: ____ ____ - ____ ____ ____ ____ ____ ____ 
 

UNDER PENALTIES OF PERJURY, I CERTIFY THE INFORMATION PROVIDED ON THIS FORM IS 
TRUE, CORRECT, AND COMPLETE.  
Signature: __________________________________   Title: ______________________  Date: _____________ 
 
Phone: (________)___________________________    Fax: (__________)______________________________ 
 
Website &  Email address:____________________________________________________________________ 
If minority/women owned business, list here:_____________________________________________________ 
 
 
 

W - 9 Omni: Tax W-9 PM85 
Revised 6/06 

For your convenience we request you fax this form back to sender (or to Purchasing at 815-966-3088).  
Please do this today so we can both fulfill our reporting obligations and ensure prompt payments. 
 

Vendor: Enter Name and Address Below  
Vendor #: ______________________ 
 
School:  _______________________                
     
               



























RLJ-14-044  
RPS - Kennedy Middle School SUMMARY  011000-1 
 

DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 011000 
SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Work under separate contracts. 
4. Access to site. 
5. Coordination with occupants. 
6. Work restrictions. 
7. Specification and drawing conventions. 
8. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: Window Replacement at Kennedy Middle School. 

1. Project Location:  520 Pierpont Avenue, Rockford, IL 61101. 

B. Owner: Board of Education of Rockford School District No. 205, 501 Seventh Street, 
Rockford, Illinois 61104. 

C. Architect: Richard L Johnson Associates, Inc., 4703 Charles Street, Rockford, IL 61108. 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. Exterior window and door replacement. 
2. A separate contract will be awarded for window removal work as listed under 

paragraph 1.5 Work Under Separate Contracts. 
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B. Contractor is responsible for construction means, methods and sequencing.  Architect 
will not have control over, be in charge of, or be responsible for construction means, 
methods, techniques, sequences, procedures or safety precautions and programs in 
connection with the Work, as these are solely within the responsibility of the Contractor.  
Architect shall not be responsible for the Contractor’s failure to carry out the Work in 
accordance with the Contract Documents. 

C. Type of Contract: 

1. Project will be constructed under coordinated, concurrent multiple contracts. See 
Section 011200 "Multiple Contract Summary" for a description of work included 
under each of the multiple contracts and for the responsibilities of Project 
coordinator.  

1.5 WORK UNDER SEPARATE CONTRACTS 

A. General: Cooperate fully with separate contractors so work on those contracts may be 
carried out smoothly, without interfering with or delaying work under this Contract or 
other contracts. Coordinate the Work of this Contract with work performed under 
separate contracts. 

B. Concurrent Work:  Owner will award a separate contract for the following construction 
operations at the project site.  Those operations will be conducted simultaneously with 
work under the contract. 

1. An Environmental Demolition Contractor will be removing existing windows and 
doors prior to new window and door installation.  These openings will be 
watertight prior to window and door replacement construction phase of this 
project. 

2. The Environmental Demolition contractor will be responsible for making sure that, 
after they have remove any and all of the existing windows, that they are required 
to provide a weather-tight exterior seal as well as an interior seal, prior to the 
window subcontractor starting his scope of work. 

3. Once the Window Contractor removes any of the Demolition Contractor's weather-
tight seals, it will be the Window Contractor's responsibility to provide any and all 
exterior and interior weather-tight seals as required to complete their scope of 
work. 

1.6 ACCESS TO SITE 

A. General: Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this 
Section. 

1. Driveways, Walkways and Entrances: Keep driveways loading areas, and 
entrances serving premises clear and available to Owner, Owner's employees, and 
emergency vehicles at all times. Do not use these areas for parking or storage of 
materials. 



RLJ-14-044  
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a. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

B. Condition of Existing Building: Maintain portions of existing building affected by 
construction operations in a weathertight condition throughout construction period. 
Repair damage caused by construction operations. 

1.7 COORDINATION WITH OCCUPANTS 

A. Partial Owner Occupancy: Owner will occupy the premises during entire construction 
period, with the exception of areas under construction. Cooperate with Owner during 
construction operations to minimize conflicts and facilitate Owner usage. Perform the 
Work so as not to interfere with Owner's operations. Maintain existing exits unless 
otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or 
used facilities. Do not close or obstruct walkways, corridors, or other occupied or 
used facilities without written permission from Owner and authorities having 
jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect 
Owner's operations. 

1.8 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

B. On-Site Work Hours: Normal business working hours will be 7:00 a.m. to 4:00 p.m., 
Monday through Friday. However, Contractor can work weekends and nights with prior 
notification to the Owner. 

C. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise 
and vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Architect and Owner not less than two days in advance of proposed 
disruptive operations. 

D. Nonsmoking Building: Smoking is not permitted within the building or anywhere on the 
site. 

E. Controlled Substances: Use of tobacco products and other controlled substances on 
Project site is not permitted. 
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1.9 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of 
language and the intended meaning of certain terms, words, and phrases when used in 
particular situations. These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the 
Specifications. The words "shall," "shall be," or "shall comply with," depending on 
the context, are implied where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically 
stated otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the 
Work of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings 
are described in detail in the Specifications. One or more of the following are used on 
Drawings to identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms 
used in the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as 
part of the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 011200 
MULTIPLE CONTRACT SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes a summary of each contract, including responsibilities for coordination 
and temporary facilities and controls. 

B. Specific requirements for Work of each contract are also indicated in individual 
Specification Sections and on Drawings. 

C. Related Requirements: 

1. Section 011000 "Summary" for the Work covered by the Contract Documents, 
restrictions on use of Project site, construction, coordination with occupants, and 
work restrictions. 

1.3 DEFINITIONS 

A. Permanent Enclosure: As determined by Architect, the condition at which roofing is 
insulated and weathertight; exterior walls are insulated and weathertight; and all openings 
are closed with permanent construction or substantial temporary closures equivalent in 
weather protection to permanent construction 

1.4 PROJECT COORDINATION 

A. General Contractor shall be responsible for coordination between the General 
Construction Contract and Rockford Public Schools Window Demolition Construction 
Contract. 

B. Rockford Public Schools Window Demolition Construction Contract coordinator, who 
shall be under the direction of the General Contractor, shall be responsible for 
coordination between the General Construction Contract and the Rockford Public 
Schools Window Demolition Construction Contract. 
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1.5 COORDINATION ACTIVITIES 

A. Coordination activities of Project coordinator include, but are not limited to, the 
following: 

1. Provide overall coordination of the Work. 
2. Coordinate shared access to workspaces. 
3. Provide overall coordination of temporary facilities and controls. 
4. Coordinate construction and operations of the Work with work performed by each 

Contract and separate contracts. 
5. Prepare coordination drawings in collaboration with each contractor to coordinate 

work by more than one contract. 
6. Coordinate sequencing and scheduling of the Work including a combined 

Contractor’s construction schedule of the entire Project. 
7. Provide progress cleaning of common areas and coordinate progress cleaning of 

areas or pieces of equipment where more than one contractor has worked. 
8. Coordinate cutting and patching. 
9. Coordinate protection of the Work as noted in Section 011000 “Summary”. 
10. Coordinate completion of interrelated punch list items. 

1.6 GENERAL REQUIREMENTS OF CONTRACTS 

A. Extent of Contract: Unless the Agreement contains a more specific description of the 
Work of each Contract, requirements indicated on Drawings and in Specification 
Sections determine which contract includes a specific element of Project 

1. Unless otherwise indicated, the work described in this Section for each contract 
shall be complete systems and assemblies, including products, components, 
accessories, and installation required by the Contract Documents. 

2. Cutting and Patching:  Provided under each contract for its own work. 
3. Contractors' Startup Construction Schedule: Within five working days after startup 

horizontal bar-chart-type construction schedule submittal has been received from 
Project coordinator, submit a matching startup horizontal bar-chart schedule 
showing construction operations sequenced and coordinated with overall 
construction 

B. Temporary Facilities and Controls: In addition to specific responsibilities for temporary 
facilities and controls indicated in this Section and in Section 015000 "Temporary 
Facilities and Controls," each contractor is responsible for the following: 

1. Installation, operation, maintenance, and removal of each temporary facility 
necessary for its own normal construction activity, and costs and use charges 
associated with each facility, except as otherwise provided for in this Section. 

2. Plug-in electric power cords and extension cords, supplementary plug-in task 
lighting, and special lighting necessary exclusively for its own activities. 

3. Staging and scaffolding for its own construction activities. 
4. General hoisting facilities for its own construction activities. 
5. Waste disposal facilities, including collection and legal disposal of its own 

hazardous, dangerous, unsanitary, or other harmful waste materials. 
6. Progress cleaning of work areas affected by its operations on a daily basis. 
7. Secure lockup of its own tools, materials, and equipment. 



RLJ-14-044  
RPS - Kennedy Middle School   MULTIPLE CONTRACT PROCEDURES  011200-3 

 

8. Construction aids and miscellaneous services and facilities necessary exclusively 
for its own construction activities. 

9. General contractor shall provide temporary portable toilet facilities on the site. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011200 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 012300 
ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the bidding requirements that may be added to or deducted from the base bid 
amount if Owner decides to accept a corresponding change either in the amount of 
construction to be completed or in the products, materials, equipment, systems, or 
installation methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the 
Contract Sum to incorporate alternate into the Work. No other adjustments are 
made to the Contract Sum. 

1.4 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely 
integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 
similar items incidental to or required for a complete installation whether or not 
indicated as part of alternate. 

B. Notification: Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, 
or deferred for later consideration.  

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule: A schedule of alternates is included at the end of this Section.  
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PART 2 - EXECUTION 

2.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1. 

1. Alternate Bid: Asbestos Contractor to remove doors, framing, glass and hardware 
from entrances and install plywood and framing to fill openings.   Window 
Contractor to remove plywood and framing and turn over to Asbestos Contractor 
and install new doors, frames, glass and hardware. 

PART 3 - END OF SECTION 012300 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 012600 
CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY  

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue through Owner supplemental instructions authorizing minor changes 
in the Work, not involving adjustment to the Contract Sum or the Contract Time, on 
AIA Document G710, "Architect's Supplemental Instructions."  

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of 
proposed changes in the Work that may require adjustment to the Contract Sum or the 
Contract Time. If necessary, the description will include supplemental or revised 
Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to 
stop work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 10 days, when not otherwise 
specified, after receipt of Proposal Request, submit a quotation estimating cost 
adjustments to the Contract Sum and the Contract Time necessary to execute the 
change. 

a. Include a list of quantities of products required or eliminated and unit costs, 
with total amount of purchases and credits to be made. If requested, furnish 
survey data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts 
of trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the 

effect of the change, including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship. Use available total 
float before requesting an extension of the Contract Time. 
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B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to 
the Contract, Contractor may initiate a claim by submitting a request for a change to 
Architect. 

1. Include a statement outlining reasons for the change and the effect of the change 
on the Work. Provide a complete description of the proposed change. Indicate the 
effect of the proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made. If requested, furnish survey data 
to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a 
Change Order for signatures of Owner and Contractor on AIA Document G701. 

B. General Contractor is allowed to mark up subcontractor's cost by 5%. 

C. General Contractor and Subcontractor are allowed to mark up self performed work by 
12%. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Work Change Directive: Architect may issue a Construction Work Change 
Directive on AIA Document G714 Change Directive instructs Contractor to proceed with 
a change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the 
Work. It also designates method to be followed to determine change in the 
Contract Sum or the Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required 
by the Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data 
necessary to substantiate cost and time adjustments to the Contract. 

END OF SECTION 012600 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 012900 
PAYMENT PROCEDURES 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and 
process Applications for Payment. 

B. Related Requirements: 

1. Section 012600 "Contract Modification Procedures" for administrative procedures 
for handling changes to the Contract. 

1.3 DEFINITIONS 

A. Schedule of Values: A statement furnished by Contractor allocating portions of the 
Contract Sum to various portions of the Work and used as the basis for reviewing 
Contractor's Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of 
Contractor's construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative 
forms and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's 

construction schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later 
than seven days before the date scheduled for submittal of initial Applications for 
Payment. 

3. Subschedules for Phased Work: Where the Work is separated into phases requiring 
separately phased payments, provide subschedules showing values coordinated 
with each phase of payment. 
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B. Format and Content: Use Project Manual table of contents as a guide to establish line 
items for the schedule of values. Provide at least one line item for each Specification 
Section. 

1. Identification: Include the following Project identification on the schedule of 
values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports. Coordinate with 
Project Manual table of contents. Provide multiple line items for principal 
subcontract amounts in excess of five percent of the Contract Sum. 

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 

5. Provide a separate line item in the schedule of values for each part of the Work 
where Applications for Payment may include materials or equipment purchased or 
fabricated and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site. If 
required, include evidence of insurance. 

6. Each item in the schedule of values and Applications for Payment shall be 
complete. Include total cost and proportionate share of general overhead and profit 
for each item. 

a. Temporary facilities and other major cost items that are not direct cost of 
actual work-in-place may be shown either as separate line items in the 
schedule of values or distributed as general overhead expense, at 
Contractor's option. 

7. Schedule Updating: Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives 
result in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be 
consistent with previous applications and payments as certified by Architect and paid for 
by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 
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B. Payment Application Times: The date for each progress payment is indicated in the 
Agreement between Owner and Contractor. The period of construction work covered by 
each Application for Payment is the period indicated in the Agreement. 

C. Payment Application Times: Submit Application for Payment to Architect by the 10th of 
the month. The period covered by each Application for Payment is one month, ending on 
the last day of the month. 

D. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as 
form for Applications for Payment. 

E. Application Preparation: Complete every entry on form. Notarize and execute by a 
person authorized to sign legal documents on behalf of Contractor. Architect and/or 
Project Manager will return incomplete applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction 
schedule. Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued 
before last day of construction period covered by application. 

F. Transmittal: Submit three signed and notarized original copies of each Application for 
Payment to Architect or Program Manager by a method ensuring receipt within 24 hours. 
One copy shall include waivers of lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording 
appropriate information about application. 

G. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of 
mechanic's lien from entities lawfully entitled to file a mechanic's lien arising out of the 
Contract and related to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous application, 
after deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 
waivers. 

3. Owner reserves the right to designate which entities involved in the Work must 
submit waivers. 

4. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner. 

H. Initial Application for Payment: Administrative actions and submittals that must precede 
or coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Submittal schedule (preliminary if not final). 
5. List of Contractor's staff assignments. 
6. List of Contractor's principal consultants. 
7. Copies of building permits. 
8. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
9. Initial progress report. 
10. Certificates of insurance and insurance policies. 
11. Performance and payment bonds. 
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I. Application for Payment at Substantial Completion: After Architect issues the Certificate 
of Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete 
and a statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

J. Final Payment Application: After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously 
submitted and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and 

proof that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706-1994, "Contractor's Affidavit of Payment of Debts and 

Claims." 
5. AIA Document G706A-1994, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707-1994, "Consent of Surety to Final Payment." 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 013100 
PROJECT MANAGEMENT & COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. Coordination drawings. 
2. Requests for Information (RFIs). 
3. Project meetings. 

B. Related Requirements: 

1. Section 011200 "Multiple Contract Summary" for a description of the division of 
work among separate contracts and responsibility for coordination activities not in 
this Section. 

2. Section 017300 "Execution" for procedures for coordinating general installation 
and field-engineering services, including establishment of benchmarks and control 
points. 

1.3 DEFINITIONS 

A. RFI: Request from Owner, Architect, or Contractor seeking information required by or 
clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed 
for each portion of the Work, including those who are to furnish products or equipment 
fabricated to a special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 
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1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. 
Coordinate construction operations, included in different Sections that depend on each 
other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance 
and accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid 
conflicts and to ensure orderly progress of the Work. Such administrative activities 
include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

1.6 COORDINATION DRAWINGS 

A. Coordination Drawings, General: Prepare coordination drawings according to 
requirements in individual Sections, and additionally where installation is not completely 
shown on Shop Drawings, where limited space availability necessitates coordination, or 
if coordination is required to facilitate integration of products and materials fabricated or 
installed by more than one entity. 

1. Content: Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts. Do not base coordination drawings on standard 
printed data. Include the following information, as applicable: 

a. Use applicable Drawings as a basis for preparation of coordination 
drawings. Prepare sections, elevations, and details as needed to describe 
relationship of various systems and components. 

b. Coordinate the addition of trade-specific information to the coordination 
drawings by multiple contractors in a sequence that best provides for 
coordination of the information and resolution of conflicts between installed 
components before submitting for review. 
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1.7 REQUESTS FOR INFORMATION (RFIs) 

A. General: Immediately on discovery of the need for additional information or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in 
the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, 

Shop Drawings, coordination drawings, and other information necessary to fully 
describe items needing interpretation. 

C. RFI Forms: AIA Document G716. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

D. Architect's Action: Architect and will review each RFI, determine action required, and 
respond. Allow seven working days for Architect's response for each RFI. RFIs received 
by Architect  after 1:00 p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 
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2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional 
information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according 
to Section 012600 "Contract Modification Procedures." 

1.8 PROJECT MEETINGS 

A. General Contractor: Schedule and conduct meetings and conferences at Project site 
unless otherwise indicated. 

1. Attendees: Inform participants and others involved, and individuals whose 
presence is required, of date and time of each meeting. Notify Owner and Architect 
of scheduled meeting dates and times. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
3. Minutes: Entity responsible for conducting meeting will record significant 

discussions and agreements achieved. Distribute the meeting minutes to everyone 
concerned, including Owner, and Architect, within three days of the meeting. 

B. Preconstruction Conference: Architect will schedule and conduct a preconstruction 
conference before starting construction, at a time convenient to Owner and Architect. 

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other 
concerned parties shall attend the conference. Participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Lines of communications. 
f. Procedures for processing field decisions and Change Orders. 
g. Procedures for RFIs. 
h. Procedures for testing and inspecting. 
i. Procedures for processing Applications for Payment. 
j. Distribution of the Contract Documents. 
k. Submittal procedures. 
l. Preparation of record documents. 
m. Use of the premises and existing building. 
n. Work restrictions. 
o. Working hours. 
p. Owner's occupancy requirements. 
q. Responsibility for temporary facilities and controls. 
r. Procedures for moisture and mold control. 
s. Procedures for disruptions and shutdowns. 
t. Construction waste management and recycling. 
u. Parking availability. 
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v. Office, work, and storage areas. 
w. Equipment deliveries and priorities. 
x. First aid. 
y. Security. 
z. Progress cleaning. 

3. Minutes: Entity responsible for conducting meeting will record and distribute 
meeting minutes. 

C. Progress Meetings:  General Contractor to conduct progress meetings at weekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees: In addition to representatives of Owner, and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or 
involved in planning, coordination, or performance of future activities shall be 
represented at these meetings. All participants at the meeting shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. 
Review other items of significance that could affect progress. Include topics for 
discussion as appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 
Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's construction schedule. Determine how 
construction behind schedule will be expedited; secure commitments from 
parties involved to do so. Discuss whether schedule revisions are required to 
ensure that current and subsequent activities will be completed within the 
Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of proposal requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 
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4. Minutes: Entity responsible for conducting the meeting will record and distribute 
the meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating: Revise Contractor's construction schedule after each 
progress meeting where revisions to the schedule have been made or 
recognized. Issue revised schedule concurrently with the report of each 
meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 013300 
SUBMITTAL PROCEDURES  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and 
procedural requirements for submitting Shop Drawings, Product Data, Samples, and 
other submittals. 

B. Related Requirements: 

1. Section 012900 "Payment Procedures" for submitting Applications for Payment 
and the schedule of values. 

2. Section 017839 "Project Record Documents" for submitting record Drawings, 
record Specifications, and record Product Data. 

1.3 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require 
Architect's responsive action. Action submittals are those submittals indicated in 
individual Specification Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do 
not require Architect's responsive action. Submittals may be rejected for not complying 
with requirements. Informational submittals are those submittals indicated in individual 
Specification Sections as "informational submittals." 

1.4 ACTION SUBMITTALS 

A. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by 
dates required by construction schedule. Include time required for review, ordering, 
manufacturing, fabrication, and delivery when establishing dates. Include additional time 
required for making corrections or revisions to submittals noted by Architect and 
additional time for handling and reviewing submittals required by those corrections. 
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1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work 
so processing will not be delayed because of need to review submittals 
concurrently for coordination. 

a. Architect reserve the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

B. Processing Time: Allow time for submittal review, including time for resubmittals, as 
follows. Time for review shall commence on receipt of submittal. No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals. 

1. Initial Review: Allow 5 days for initial review of each submittal. Allow additional 
time if coordination with subsequent submittals is required. Architect will advise 
Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If intermediate submittal is necessary, process it in same 
manner as initial submittal. 

3. Resubmittal Review: Allow 15 days for review of each resubmittal. 

C. Paper Submittals: Place a permanent label or title block on each submittal item for 
identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside 

title block to record Contractor's review and approval markings and action taken 
by Architect. 

3. Include the following information for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Name of subcontractor. 
f. Name of supplier. 
g. Name of manufacturer. 
h. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by 
a decimal point and then a sequential number (e.g., 061000.01). 
Resubmittals shall include an alphabetic suffix after another decimal 
point (e.g., 061000.01.A). 

i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 



RLJ-14-044  
RPS - Kennedy Middle School SUBMITTAL PROCEDURES  013300-3 
 

4. Additional Paper Copies: Unless additional copies are required for final submittal, 
and unless Architect observes noncompliance with provisions in the Contract 
Documents, initial submittal may serve as final submittal. 

a. Submit one copy of submittal to concurrent reviewer in addition to specified 
number of copies to Architect. 

5. Transmittal for Paper Submittals: Assemble each submittal individually and 
appropriately for transmittal and handling. Transmit each submittal using a 
transmittal form. Architect will return without review submittals received from 
sources other than Contractor. 

a. Transmittal Form for Paper Submittals: Provide locations on form for the 
following information: 

1) Project name. 
2) Date. 
3) Destination (To:). 
4) Source (From:). 
5) Name and address of Architect. 
6) Name of Contractor. 
7) Name of firm or entity that prepared submittal. 
8) Names of subcontractor, manufacturer, and supplier. 
9) Category and type of submittal. 
10) Submittal purpose and description. 
11) Specification Section number and title. 
12) Specification paragraph number or drawing designation and generic 

name for each of multiple items. 
13) Drawing number and detail references, as appropriate. 
14) Indication of full or partial submittal. 
15) Transmittal number, numbered consecutively. 
16) Submittal and transmittal distribution record. 
17) Remarks. 
18) Signature of transmitter. 

D. Electronic Submittals: Identify and incorporate information in each electronic submittal 
file as follows: 

1. Assemble complete submittal package into a single indexed file incorporating 
submittal requirements of a single Specification Section and transmittal form with 
links enabling navigation to each item. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements: 

1. Submit electronic submittals via email as PDF electronic files. 

a. Architect will return annotated file. Annotate and retain one copy of file as 
an electronic Project record document file. 
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2. Action Submittals: Submit three paper copies of each submittal unless otherwise 
indicated. Architect will return two copies. 

3. Informational Submittals: Submit two paper copies of each submittal unless 
otherwise indicated. Architect will not return copies. 

4. Certificates and Certifications Submittals: Provide a statement that includes 
signature of entity responsible for preparing certification. Certificates and 
certifications shall be signed by an officer or other individual authorized to sign 
documents on behalf of that entity. 

a. Provide a digital signature with digital certificate on electronically submitted 
certificates and certifications where indicated. 

b. Provide a notarized statement on original paper copy certificates and 
certifications where indicated. 

B. Product Data: Collect information into a single submittal for each element of construction 
and type of product or equipment. 

1. If information must be specially prepared for submittal because standard published 
data are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are 
applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. Submit Product Data before or concurrent with Samples. 
5. Submit Product Data in the following format: 

a. PDF electronic file. 
b. Three paper copies of Product Data unless otherwise indicated. Architect 

will return two copies. 

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not 
base Shop Drawings on reproductions of the Contract Documents or standard printed 
data, unless submittal based on Architect's digital data drawing files is otherwise 
permitted. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 
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2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit 
Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no 
larger than 30 by 42 inches (750 by 1067 mm). 

3. Submit Shop Drawings in the following format: 

a. PDF electronic file. 
b. Two opaque (bond) copies of each submittal. Architect will return one copy. 

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of 
these characteristics with other elements and for a comparison of these characteristics 
between submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories 
together in one submittal package. 

2. Identification: Attach label on unexposed side of Samples that includes the 
following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 
e. Specification paragraph number and generic name of each item. 

3. For projects where electronic submittals are required, provide corresponding 
electronic submittal of Sample transmittal, digital image file illustrating Sample 
characteristics, and identification information for record. 

4. Disposition: Maintain sets of approved Samples at Project site, available for 
quality-control comparisons throughout the course of construction activity. Sample 
sets may be used to determine final acceptance of construction associated with 
each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections. Such Samples must be in an undamaged condition at 
time of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

5. Samples for Initial Selection: Submit manufacturer's color charts consisting of 
units or sections of units showing the full range of colors, textures, and patterns 
available. 

a. Number of Samples: Submit one full set of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line. Architect will return submittal with options 
selected. 

6. Samples for Verification: Submit full-size units or Samples of size indicated, 
prepared from same material to be used for the Work, cured and finished in 
manner specified, and physically identical with material or product proposed for 
use, and that show full range of color and texture variations expected. Samples 
include, but are not limited to, the following: partial sections of manufactured or 
fabricated components; small cuts or containers of materials; complete units of 
repetitively used materials; swatches showing color, texture, and pattern; color 
range sets; and components used for independent testing and inspection. 
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a. Number of Samples: Submit three sets of Samples. Architect will retain two 
Sample sets; remainder will be returned. Mark up and retain one returned 
Sample set as a project record sample. 

1) Submit a single Sample where assembly details, workmanship, 
fabrication techniques, connections, operation, and other similar 
characteristics are to be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent 
in material or product represented by a Sample, submit at least three 
sets of paired units that show approximate limits of variations. 

E. Product Schedule: As required in individual Specification Sections, prepare a written 
summary indicating types of products required for the Work and their intended location. 
Include the following information in tabular form: 

1. Submit product schedule in the following format: 

a. PDF electronic file. 
b. Three paper copies of product schedule or list unless otherwise indicated. 

Architect will return two copies. 

F. Coordination Drawing Submittals: Comply with requirements specified in 
Section 013100 "Project Management and Coordination." 

G. Application for Payment and Schedule of Values: Comply with requirements specified in 
Section 012900 "Payment Procedures." 

H. Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply 
with requirements specified in Section 014000 "Quality Requirements." 

I. Closeout Submittals and Maintenance Material Submittals: Comply with requirements 
specified in Section 017700 "Closeout Procedures." 

J. Qualification Data: Prepare written information that demonstrates capabilities and 
experience of firm or person. Include lists of completed projects with project names and 
addresses, contact information of architects and owners, and other information specified. 

K. Installer Certificates: Submit written statements on manufacturer's letterhead certifying 
that Installer complies with requirements in the Contract Documents and, where required, 
is authorized by manufacturer for this specific Project. 

L. Manufacturer Certificates: Submit written statements on manufacturer's letterhead 
certifying that manufacturer complies with requirements in the Contract Documents. 
Include evidence of manufacturing experience where required. 

M. Product Certificates: Submit written statements on manufacturer's letterhead certifying 
that product complies with requirements in the Contract Documents. 

N. Material Certificates: Submit written statements on manufacturer's letterhead certifying 
that material complies with requirements in the Contract Documents. 

O. Schedule of Test and Inspections: Comply with requirements specified in Section 014000 
“Quality Requirements”. 

P. Field Test Reports: Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final 
location, for compliance with requirements in the Contract Documents. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals: Review each submittal and check for coordination 
with other Work of the Contract and for compliance with the Contract Documents. Note 
corrections and field dimensions. Mark with approval stamp before submitting to 
Architect. 

B. Project Closeout and Maintenance Material Submittals: See requirements in 
Section 017700 "Closeout Procedures." 

C. Contractor’s Review Stamp: review each submittal with a uniform, review stamp. Include 
Project name and location, submittal number, Specification Section title and number, 
name of reviewer, date of Contractor's approval, and statement certifying that submittal 
has been reviewed, checked, and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General: Architect will not review submittals that do not bear Contractor’s review stamp 
and will return them without action.  

B. Action Submittals: Architect’s review is performed to determine general conformance 
with the design concept set forth in the Contract Documents.  Review does not relieve 
Contractor of sole responsibility for means, methods, sequencing, scheduling of work, 
verification of quantities and dimensions or the performance of the work in a safe 
manner.  No comments on the shop drawings will relieve the Contractor from performing 
the work in a manner consistent with the Contract Documents.  Architect’s review will 
indicate action  mark as follows: 

1. Reviewed. 
2. Note Comments. 
3. Rejected. 
4. Not reviewed/Outside scope of Services. 
5. Resubmit After Required General Contractor Review. 
6. Revise. 
7. Resubmit. 

C. Subcontractors are not to use shop drawings and submittals to ask questions or request 
information.  All questions must be asked through the RFI. 

D. Architect is not responsible for correcting errors in the shop drawings or submittals. 

E. Informational Submittals:  Architect will review each submittal and will not return it, or 
will return it if it does not comply with requirements.  Architect will forward each 
submittal to appropriate party. 

F. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be 
returned for resubmittal without review. 

G. Submittals not required by the Contract Documents may be returned by the Architect 
without action. 

END OF SECTION 013300 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 014000 
QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and 
quality control. 

B. Testing and inspecting services are required to verify compliance with requirements 
specified or indicated. These services do not relieve Contractor of responsibility for 
compliance with the Contract Document requirements. 

1. Requirements for Contractor to provide quality-assurance and -control services 
required by Architect, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

2. Specific test and inspection requirements are not specified in this Section. 

1.3 DEFINITIONS 

A. Mockups: Full-size physical assemblies that are constructed on-site. Mockups are 
constructed to verify selections made under Sample submittals; to demonstrate aesthetic 
effects and, where indicated, qualities of materials and execution; to review coordination, 
testing, or operation; to show interface between dissimilar materials; and to demonstrate 
compliance with specified installation tolerances. Mockups are not Samples. Unless 
otherwise indicated, approved mockups establish the standard by which the Work will be 
judged. 

B. Field Quality-Control Testing: Tests and inspections that are performed on-site for 
installation of the Work and for completed Work. 

C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 
operation, including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require 
that certain construction activities be performed by accredited or unionized 
individuals, or that requirements specified apply exclusively to specific trade(s). 
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D. Experienced: When used with an entity or individual, "experienced" means having 
successfully completed a minimum of five previous projects similar in nature, size, and 
extent to this Project; being familiar with special requirements indicated; and having 
complied with requirements of authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. Referenced Standards: If compliance with two or more standards is specified and the 
standards establish different or conflicting requirements for minimum quantities or 
quality levels, comply with the most stringent requirement. Refer conflicting 
requirements that are different, but apparently equal, to Architect for a decision before 
proceeding. 

1.5 INFORMATIONAL SUBMITTALS 

A. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" 
Article to demonstrate their capabilities and experience. Include proof of qualifications in 
the form of a recent report on the inspection of the testing agency by a recognized 
authority. 

1.6 REPORTS AND DOCUMENTS 

A. Manufacturer's Field Reports: Prepare written information documenting manufacturer's 
technical representative's tests and inspections specified in other Sections. Include the 
following: 

1. Name, address, and telephone number of technical representative making report. 
2. Statement on condition of substrates and their acceptability for installation of 

product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed 

performance complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

B. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, 
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, 
receipts for fee payments, judgments, correspondence, records, and similar documents, 
established for compliance with standards and regulations bearing on performance of the 
Work. 

1.7 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this article establish the minimum qualification 
levels required; individual Specification Sections specify additional requirements. 
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B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems 
similar to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those 
indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units. 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, or 
assembling work similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful in-service 
performance. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated. Engineering services are defined as those 
performed for installations of the system, assembly, or product that are similar in 
material, design, and extent to those indicated for this Project. 

F. Manufacturer's Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect 
installation of manufacturer's products that are similar in material, design, and extent to 
those indicated for this Project. 

G. Mockups: Before installing portions of the Work requiring mockups, build mockups for 
each form of construction and finish required to comply with the following requirements, 
using materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by 
Architect. 

2. Notify Architect and Owner seven days in advance of dates and times when 
mockups will be constructed. 

3. Employ supervisory personnel who will oversee mockup construction. Employ 
workers that will be employed during the construction at Project. 

4. Demonstrate the proposed range of aesthetic effects and workmanship. 
5. Obtain Architect's approval of mockups before starting work, fabrication, or 

construction. 

a. Allow seven days for initial review and each re-review of each mockup. 

6. Maintain mockups during construction in an undisturbed condition as a standard 
for judging the completed Work. 

7. Demolish and remove mockups when directed unless otherwise indicated. 

H. Integrated Exterior Mockups: Construct integrated exterior mockup as indicated on 
Drawings. Coordinate installation of exterior envelope materials and products for which 
mockups are required in individual Specification Sections, along with supporting 
materials. 
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1.8 QUALITY CONTROL 

A. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility. Perform additional quality-control activities required to verify 
that the Work complies with requirements, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified 
testing agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed 
to in writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that 
requires testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit 
a certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having 
jurisdiction, when they so direct. 

B. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, 
including service connections. Report results in writing as specified in Section 013300 
"Submittal Procedures." 

C. Retesting/Reinspecting: Regardless of whether original tests or inspections were 
Contractor's responsibility, provide quality-control services, including retesting and 
reinspecting, for construction that replaced Work that failed to comply with the Contract 
Documents. 

D. Testing Agency Responsibilities: Cooperate with Architect and Contractor in 
performance of duties. Provide qualified personnel to perform required tests and 
inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed 
in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ 
tests are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested 
and inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

E. Associated Services: Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested. 
Notify agency sufficiently in advance of operations to permit assignment of personnel. 
Provide the following: 
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1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting. Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by 

testing agency. 
7. Security and protection for samples and for testing and inspecting equipment at 

Project site. 

F. Coordination: Coordinate sequence of activities to accommodate required quality-
assurance and -control services with a minimum of delay and to avoid necessity of 
removing and replacing construction to accommodate testing and inspecting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to 
test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes. Restore 
patched areas and extend restoration into adjoining areas with durable seams that 
are as invisible as possible. Comply with the Contract Document requirements for 
cutting and patching in Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 014200 
REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General: Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved": When used to convey Architect's action on Contractor's submittals, 
applications, and requests, "approved" is limited to Architect's duties and responsibilities 
as stated in the Conditions of the Contract. 

C. "Directed": A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as 
"directed." 

D. "Indicated": Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents. Other terms including 
"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that 
control performance of the Work. 

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work 
to dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide": Furnish and install, complete and ready for the intended use. 

I. "Project Site": Space available for performing construction activities. The extent of 
Project site is shown on Drawings and may or may not be identical with the description 
of the land on which Project is to be built. 
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1.3 INDUSTRY STANDARDS 

A. Applicability of Standards: Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect 
as if bound or copied directly into the Contract Documents to the extent referenced. Such 
standards are made a part of the Contract Documents by reference. 

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents 
unless otherwise indicated. 

C. Copies of Standards: Each entity engaged in construction on Project should be familiar 
with industry standards applicable to its construction activity. Copies of applicable 
standards are not bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, 
obtain copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities indicated 
in the following list:  

1. AA – Aluminum Association (The). 
2. AIA - American Institute of Architects (The); www.aia.org. 
3. AISC - American Institute of Steel Construction; www.aisc.org. 
4. AISI - American Iron and Steel Institute; www.steel.org. 
5. ANSI - American National Standards Institute; www.ansi.org. 
6. ASTM - ASTM International; www.astm.org. 
7. AWPA - American Wood Protection Association; www.awpa.com. 
8. CSI - Construction Specifications Institute (The); www.csinet.org. 
9. DASMA - Door and Access Systems Manufacturers Association; 

www.dasma.com. 
10. DHI - Door and Hardware Institute; www.dhi.org. 
11. GANA - Glass Association of North America; www.glasswebsite.com. 
12. ICBO - International Conference of Building Officials; (See ICC). 
13. ICC - International Code Council; www.iccsafe.org. 
14. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org. 
15. NFPA - National Fire Protection Association; www.nfpa.org. 
16. NFPA - NFPA International; (See NFPA). 
17. NFRC - National Fenestration Rating Council; www.nfrc.org. 
18. NOMMA - National Ornamental & Miscellaneous Metals Association; 

www.nomma.org. 
19. SPIB - Southern Pine Inspection Bureau; www.spib.org. 
20. UL - Underwriters Laboratories Inc.; www.ul.com. 
21. WCMA - Window Covering Manufacturers Association; www.wcmanet.org. 
22. WDMA - Window & Door Manufacturers Association; www.wdma.com. 
23. WWPA - Western Wood Products Association; www.wwpa.org. 

http://www.aia.org/
http://www.aisc.org/
http://www.steel.org/
http://www.ansi.org/
http://www.astm.org/
http://www.awpa.com/
http://www.csinet.org/
http://www.dasma.com/
http://www.dhi.org/
http://www.glasswebsite.com/
http://www.iccsafe.org/
http://www.igmaonline.org/
http://www.nfpa.org/
http://www.nfrc.org/
http://www.nomma.org/
http://www.spib.org/
http://www.ul.com/
http://www.wcmanet.org/
http://www.wdma.com/
http://www.wwpa.org/
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B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following 
list. This information is believed to be accurate as of the date of the Contract Documents. 

1. ICC - International Code Council; www.iccsafe.org. 
2. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org. 

C. Federal Government Agencies: Where abbreviations and acronyms are used in 
Specifications or other Contract Documents, they shall mean the recognized name of the 
entities in the following list. Information is subject to change and is up to date as of the 
date of the Contract Documents. 

1. CPSC - Consumer Product Safety Commission; www.cpsc.gov. 
2. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov. 
3. DOE - Department of Energy; www.energy.gov. 
4. EPA - Environmental Protection Agency; www.epa.gov. 
5. FG - Federal Government Publications; www.gpo.gov. 
6. LBL - Lawrence Berkeley National Laboratory; Environmental Energy 

Technologies Division; www.eetd.lbl.gov. 
7. OSHA - Occupational Safety & Health Administration; www.osha.gov. 

D. Standards and Regulations: Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list. This information is subject to change and is believed to 
be accurate as of the date of the Contract Documents. 

1. FED-STD - Federal Standard; (See FS). 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 

http://www.iccsafe.org/
http://www.icc-es.org/
http://www.cpsc.gov/
http://www.nist.gov/
http://www.energy.gov/
http://www.epa.gov/
http://www.gpo.gov/
http://www.eetd.lbl.gov/
http://www.osha.gov/
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 015000 
TEMPORARY FACILITIES & CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility 
interruptions. 

1.3 USE CHARGES 

A. General: Installation and removal of and use charges for temporary facilities shall be 
included in the Contract Sum unless otherwise indicated. Allow other entities to use 
temporary services and facilities without cost, including, but not limited to, Architect, 
testing agencies, and authorities having jurisdiction. 

B. Electric Power Service from Existing System: Electric power from Owner's existing 
system is available for use without metering and without payment of use charges. Provide 
connections and extensions of services as required for construction operations. 

1.4 INFORMATIONAL SUBMITTALS 

A. Moisture-Protection Plan: Describe procedures and controls for protecting materials and 
construction from water absorption and damage. 

1. Describe delivery, handling, and storage provisions for materials subject to water 
absorption or water damage. 

2. Indicate procedures for discarding water-damaged materials, protocols for 
mitigating water intrusion into completed Work, and replacing water-damaged 
Work. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Orange snow fencing. 

2.2 TEMPORARY FACILITIES 

A. Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to 
accommodate materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.3 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum 
interference with performance of the Work. Relocate and modify facilities as required by 
progress of the Work. 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until 
facilities are no longer needed or are replaced by authorized use of completed permanent 
facilities. 

3.2 SUPPORT FACILITIES INSTALLATION 

A. General: Comply with the following: 

1. Provide sheds located within construction area or within 30 feet of building lines 
that is noncombustible according to ASTM E 136. Comply with NFPA 241. 

B. Parking: Use designated areas of Owner's existing parking areas for construction 
personnel. 

C. Waste Disposal Facilities: Comply with requirements specified in Section 017419 
"Construction Waste Management and Disposal." 
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D. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools 
and equipment" and not temporary facilities. 

E. Temporary Elevator Use: Use of existing elevators is not permitted. 

F. Existing Stair Usage: Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, 
restore stairs to condition existing before initial use. 

1. Provide protective coverings, barriers, devices, signs, or other procedures to 
protect stairs and to maintain means of egress. If stairs become damaged, restore 
damaged areas so no evidence remains of correction work. 

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, 
utilities, and other improvements at Project site and on adjacent properties, except those 
indicated to be removed or altered. Repair damage to existing facilities. 

B. Enclosure Fence: Provide orange snow fencing on the exterior of the building in areas 
where work is taking place. 

C. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and 
lighting. 

D. Temporary Enclosures: Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities. Provide temporary weathertight enclosure for building exterior. 

E. Fence Opening Protection:  Fence openings are not to be left unprotected when 
construction crews are not present. 

END OF SECTION 015000 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 016000 
PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for 
use in Project; product delivery, storage, and handling; manufacturers' standard 
warranties on products; special warranties; and comparable products. 

B. Related Requirements: 

1. Section 012300 "Alternates" for products selected under an alternate. 
2. Section 014200 "References" for applicable industry standards for products 

specified. 

1.3 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project 
or taken from previously purchased stock. The term "product" includes the terms 
"material," "equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make 
or model number or other designation shown or listed in manufacturer's published 
product literature, that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another 
project or facility. Products salvaged or recycled from other projects are not 
considered new products. 

3. Comparable Product: Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics that 
equal or exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including 
make or model number or other designation, to establish the significant qualities related 
to type, function, dimension, in-service performance, physical properties, appearance, 
and other characteristics for purposes of evaluating comparable products of additional 
manufacturers named in the specification. 
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1.4 ACTION SUBMITTALS 

A. Comparable Product Requests: Submit request for consideration of each comparable 
product. Identify product or fabrication or installation method to be replaced. Include 
Specification Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in 
"Comparable Products" Article. 

2. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request. Architect will notify Contractor of approval or rejection of proposed 
comparable product request within 15 days of receipt of request, or seven days of 
receipt of additional information or documentation, whichever is later. 

a. Form of Approval: As specified in Section 013300 "Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a 

comparable product request within time allocated. 

B. Basis-of-Design Product Specification Submittal: Comply with requirements in 
Section 013300 "Submittal Procedures." Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more 
products for use on Project, select product compatible with products previously selected, 
even if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism. Comply with manufacturer's 
written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 
items that are flammable, hazardous, easily damaged, or sensitive to deterioration, 
theft, and other losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's 
original sealed container or other packaging system, complete with labels and 
instructions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract 
Documents and to determine that products are undamaged and properly protected. 
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C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of 
units. 

2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent 
condensation. 

4. Protect foam plastic from exposure to sunlight, except to extent necessary for 
period of installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, 
humidity, ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 
other warranties required by the Contract Documents. Manufacturer's disclaimers and 
limitations on product warranties do not relieve Contractor of obligations under 
requirements of the Contract Documents. 

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer 
for a particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to 
provide specific rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information 
and properly executed. 

2. Specified Form: When specified forms are included with the Specifications, 
prepare a written document using indicated form properly executed. 

3. See other Sections for specific content requirements and particular requirements 
for submitting special warranties. 

C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract 
Documents, are undamaged and, unless otherwise indicated, are new at time of 
installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options 
are specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 
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3. Owner reserves the right to limit selection to products with warranties not in 
conflict with requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the 
Specifications establish salient characteristics of products. 

6. Or Equal: For products specified by name and accompanied by the term "or equal," 
or "or approved equal," or "or approved," comply with requirements in 
"Comparable Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 

1. Product: Where Specifications name a single manufacturer and product, provide 
the named product that complies with requirements. Comparable products or 
substitutions for Contractor's convenience will not be considered. 

2. Manufacturer/Source: Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with 
requirements. Comparable products or substitutions for Contractor's convenience 
will not be considered. 

3. Products: 

a. Restricted List: Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies 
with requirements. Comparable products or substitutions for Contractor's 
convenience will not be considered. 

b. Nonrestricted List: Where Specifications include a list of names of both 
available manufacturers and products, provide one of the products listed, or 
an unnamed product, that complies with requirements. Comply with 
requirements in "Comparable Products" Article for consideration of an 
unnamed product. 

4. Manufacturers: 

a. Restricted List: Where Specifications include a list of manufacturers' names, 
provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's 
convenience will not be considered. 

b. Nonrestricted List: Where Specifications include a list of available 
manufacturers, provide a product by one of the manufacturers listed, or a 
product by an unnamed manufacturer, that complies with requirements. 
Comply with requirements in "Comparable Products" Article for 
consideration of an unnamed manufacturer's product. 

5. Basis-of-Design Product: Where Specifications name a product, or refer to a 
product indicated on Drawings, and include a list of manufacturers, provide the 
specified or indicated product or a comparable product by one of the other named 
manufacturers. Drawings and Specifications indicate sizes, profiles, dimensions, 
and other characteristics that are based on the product named. Comply with 
requirements in "Comparable Products" Article for consideration of an unnamed 
product by one of the other named manufacturers. 
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C. Visual Selection Specification: Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies 
with requirements. Architect will select color, gloss, pattern, density, or texture from 
manufacturer's product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration: Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied. If the following conditions are not 
satisfied, Architect may return requests without action, except to record noncompliance 
with these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named 
in the Specifications. Significant qualities include attributes such as performance, 
weight, size, durability, visual effect, and specific features and requirements 
indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 017300 
EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution 
of the Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Coordination of Owner-installed products. 
6. Progress cleaning and final cleaning. 
7. Starting and adjusting. 
8. Protection of installed construction. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 017700 "Closeout Procedures" for submitting final property survey with 

Project Record Documents, recording of Owner-accepted deviations from 
indicated lines and levels, and final cleaning. 

1.3 DEFINITIONS 

A. Cutting: Removal of in-place construction necessary to permit installation or performance 
of other work. 

B. Patching: Fitting and repair work required to restore construction to original conditions 
after installation of other work. 

1.4 QUALITY ASSURANCE 

A. Cutting and Patching: Comply with requirements for and limitations on cutting and 
patching of construction elements. 
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1. Structural Elements: When cutting and patching structural elements, notify 
Architect of locations and details of cutting and await directions from Architect 
before proceeding. Shore, brace, and support structural elements during cutting and 
patching. Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or increase deflection 

a. Refer to Unit Specifications. 

2. Visual Elements: Do not cut and patch construction in a manner that results in 
visual evidence of cutting and patching. Do not cut and patch exposed construction 
in a manner that would, in Architect's opinion, reduce the building's aesthetic 
qualities. Remove and replace construction that has been cut and patched in a 
visually unsatisfactory manner. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will provide a match acceptable to Architect for the visual and functional 
performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examination and Acceptance of Conditions: Before proceeding with each component of 
the Work, examine substrates, areas, and conditions, with Installer or Applicator present 
where indicated, for compliance with requirements for installation tolerances and other 
conditions affecting performance. Record observations. 

1. Examine walls for suitable conditions where products and systems are to be 
installed. 

2. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
Proceeding with the Work indicates acceptance of surfaces and conditions. 
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3.2 PREPARATION 

A. Field Measurements: Take field measurements as required to fit the Work properly. 
Recheck measurements before installing each product. Where portions of the Work are 
indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication. Coordinate fabrication schedule with construction 
progress to avoid delaying the Work. 

B. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions: Immediately on discovery of the 
need for clarification of the Contract Documents caused by differing field conditions 
outside the control of Contractor, submit a request for information to Architect according 
to requirements in Section 013100 "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification: Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are 
discovered, notify Architect promptly. 

3.4 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment 
and elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for 

maintenance and ease of removal for replacement. 

B. Comply with manufacturer's written instructions and recommendations for installing 
products in applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging 
operations or loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of 
construction items on site and placement in permanent locations. 

F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels. 

G. Templates: Obtain and distribute to the parties involved templates for work specified to 
be factory prepared and field installed. Check Shop Drawings of other work to confirm 
that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 
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H. Attachment: Provide blocking and attachment plates and anchors and fasteners of 
adequate size and number to securely anchor each component in place, accurately located 
and aligned with other portions of the Work. Where size and type of attachments are not 
indicated, verify size and type required for load conditions. 

1. Mounting Heights: Where mounting heights are not indicated, mount components 
at heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages. 

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not 
indicated, arrange joints for the best visual effect. Fit exposed connections together to 
form hairline joints. 

J. Hazardous Materials: Use products, cleaners, and installation materials that are not 
considered hazardous. 

3.5 CUTTING AND PATCHING 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. 
Proceed with cutting and patching at the earliest feasible time, and complete without 
delay. 

1. Cut in-place construction to provide for installation of other components or 
performance of other construction, and subsequently patch as required to restore 
surfaces to their original condition. 

B. Temporary Support: Provide temporary support of work to be cut. 

C. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

D. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption 
of free passage to adjoining areas is unavoidable, coordinate cutting and patching 
according to requirements in Section 011000 "Summary." 

E. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and 
similar operations, including excavation, using methods least likely to damage elements 
retained or adjoining construction. If possible, review proposed procedures with original 
Installer; comply with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots neatly to minimum size required, 
and with minimum disturbance of adjacent surfaces. Temporarily cover openings 
when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed 
surfaces. 

3. Proceed with patching after construction operations requiring cutting are complete. 
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F. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar 
operations following performance of other work. Patch with durable seams that are as 
invisible as practicable. Provide materials and comply with installation requirements 
specified in other Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize 
evidence of patching and refinishing. 

3. Walls: Where walls or partitions that are removed extend one finished area into 
another, patch and repair wall surfaces in the new space. Provide an even surface 
of uniform finish, color, texture, and appearance. Remove in-place wall coverings 
and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

a. Where patching occurs in a painted surface, prepare substrate and apply 
primer and intermediate paint coats appropriate for substrate over the patch, 
and apply final paint coat over entire unbroken surface containing the patch. 
Provide additional coats until patch blends with adjacent surfaces. 

4. Exterior Building Enclosure: Patch components in a manner that restores enclosure 
to a weathertight condition and ensures thermal and moisture integrity of building 
enclosure. 

G. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove 
paint, mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.6 PROGRESS AND FINAL CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste 
materials and debris. 

2. Do not hold waste materials more than seven days during normal weather or three 
days if the temperature is expected to rise above 80 deg F (27 deg C). 

3. Coordinate progress cleaning for joint-use areas where Contractor and other 
contractors are working concurrently. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary 
for proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum 

the entire work area, as appropriate. 
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D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning 
materials specifically recommended. If specific cleaning materials are not recommended, 
use cleaning materials that are not hazardous to health or property and that will not 
damage exposed surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to 
ensure freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste 
materials down sewers or into waterways. Comply with waste disposal requirements in 
Section 017419 "Construction Waste Management and Disposal." 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection 
from damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary 
through the remainder of the construction period. Adjust and lubricate operable 
components to ensure operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

K. Provide final cleaning of all disturbed areas.  Clean all glass and frames. 

3.7 STARTING AND ADJUSTING 

A. Confirm proper operation of components.  Remove malfunctioning units, replace with 
new units and retest. 

B. Adjust equipment for proper operation. Adjust operating components for proper 
operation without binding. 

C. Test each piece of equipment to verify proper operation. Test and adjust controls and 
safeties. Replace damaged and malfunctioning controls and equipment. 

3.8 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without 
damage or deterioration at time of Substantial Completion. 

END OF SECTION 017300 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 017419 
CONSTRUCTION WASTE MANAGEMENT & DISPOSAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Disposing of nonhazardous construction waste. 

1.3 DEFINITIONS 

A. Construction Waste: Building and site improvement materials and other solid waste 
resulting from construction, remodeling, renovation, or repair operations. Construction 
waste includes packaging. 

B. Demolition Waste: Building and site improvement materials resulting from demolition or 
selective demolition operations. 

C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, 
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having 
jurisdiction. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General: Implement approved waste management plan. Provide handling, containers, 
storage, signage, transportation, and other items as required to implement waste 
management plan during the entire duration of the Contract. 

1. Comply with operation, termination, and removal requirements in Section 015000 
"Temporary Facilities and Controls." 
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B. Site Access and Temporary Controls: Conduct waste management operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied 
and used facilities. 

3.2 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, 
remove waste materials from Project site and legally dispose of them in a landfill or 
incinerator acceptable to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed 
of accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

B. Burning: Do not burn waste materials. 

C. Disposal: Remove waste materials from Owner's property and legally dispose of them. 

END OF SECTION 017419 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 017700 
CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 

1. Section 017300 "Execution" for progress cleaning of Project site. 
2. Section 017839 "Project Record Documents" for submitting record Drawings, 

record Specifications, and record Product Data. 

1.3 ACTION SUBMITTALS 

A. Product Data: For cleaning agents. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at Final Completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items: For maintenance material submittal items 
specified in other Sections. 
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1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed 
and corrected (Contractor's punch list), indicating the value of each item on the list and 
reasons why the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having 
jurisdiction permitting Owner unrestricted use of the Work and access to services 
and utilities. Include occupancy permits, operating certificates, and similar 
releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including 
project record documents, operation and maintenance manuals, final completion 
construction photographic documentation, damage or settlement surveys, and 
similar final record information. 

3. Submit closeout submittals specified in individual Sections, including specific 
warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

4. Submit maintenance material submittals specified in individual Sections, including 
tools, spare parts, extra materials, and similar items, and deliver to location 
designated by Architect. Label with manufacturer's name and model number where 
applicable. 

5. Submit test/adjust/balance records. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Perform preventive maintenance on equipment used prior to Substantial 

Completion. 
3. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.  
4. Participate with Owner in conducting inspection and walkthrough. 
5. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
6. Complete final cleaning requirements, including touchup painting. 
7. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final 
inspection and tests. On receipt of request, Architect will either proceed with inspection 
or notify Contractor of unfulfilled requirements. Architect will prepare the Certificate of 
Substantial Completion after inspection or will notify Contractor of items, either on 
Contractor's list or additional items identified by Architect, that must be completed or 
corrected before certificate will be issued. 
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1. Reinspection: Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final 
completion. 

1.7 FINAL COMPLETION PROCEDURES 

A. Preliminary procedures: Before requesting final inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), 
endorsed and dated by Architect. Certified copy of the list shall state that each item 
has been completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

B. Inspection: Submit a written request for final inspection to determine acceptance a 
minimum of 10 days prior to date the work will be completed and ready for final 
inspection and tests. On receipt of request, Architect will either proceed with inspection 
or notify Contractor of unfulfilled requirements. Architect will prepare a final Certificate 
for Payment after inspection or will notify Contractor of construction that must be 
completed or corrected before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for 
ceiling, individual walls, floors, equipment, and building systems. 

3. Submit list of incomplete items in the following format: 

a. MS Excel electronic file. Architect, will return annotated file. 
b.  Three paper copies. Architect will return two copies. 
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1.9 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated 
portions of the Work where commencement of warranties other than date of Substantial 
Completion is indicated, or when delay in submittal of warranties might limit Owner's 
rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf 
binders, thickness as necessary to accommodate contents, and sized to receive 8-
1/2-by-11-inch (215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. 
Mark tab to identify the product or installation. Provide a typed description of the 
product or installation, including the name of the product and the name, address, 
and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

4. Warranty Electronic File: Scan warranties and bonds and assemble complete 
warranty and bond submittal package into a single indexed electronic PDF file 
with links enabling navigation to each item. Provide bookmarked table of contents 
at beginning of document. 

1.10 ELECTRONIC CLOSEOUT DOCUMENTATION 

A. General:  Provide a complete project Closeout Documentation Package in electronic 
format.  This package shall include: 

1. Project Record Documents. 
2. Approved submittals. 
3. Operation and Maintenance Manuals. 
4. Warranties. 
5. Project Contact Directory. 

B. The Electronic Closeout Document shall be prepared by BHFX, LLC – 8150397-8800 – 
Rockford@bhfx.net.   

C. In order to the Electronic Closeout Documentation process, comply with the following: 

1. Contact BHFX a minimum 3 months prior to the date of Substantial Completion to 
schedule a pre-closeout meeting.  Review the following: 

a. Format of documents:  PDF electronic format for all documents and 
AutoCAD drawing files. 

b. Folder structure for storage and transfer of files. 
c. Schedule for collection and turn-over of closeout documentation 

mailto:Rockford@bhfx.net
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d. Record Document Format Procedures:  Provide clean and accurate paper 
copies of marked-up Record Documents (drawings and specifications) for 
scanning. 

e. Provide contact information for the individual responsible for the collection 
and transfer of the Electronic Closeout Document package contents. 

f. Review the complete listing of Closeout Documentation package contents. 

2. Provide all documentation to BHFX, LLC for processing no later than 30 days 
after the date of Substantial Completion. 

3. Schedule a training conference with the Owner’s Representative, Architect and 
BHFX to present the completed Electronic Closeoput Documentation package. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean 
each surface or unit to condition expected in an average commercial building cleaning 
and maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for 
certification of Substantial Completion for entire Project or for a designated 
portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste 
material, litter, and other foreign substances. 

b. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

c. Remove tools, construction equipment, machinery, and surplus material 
from Project site. 

d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 
condition, free of stains, films, and similar foreign substances. Avoid 
disturbing natural weathering of exterior surfaces. Restore reflective 
surfaces to their original condition. 

e. Remove debris and surface dust from limited access spaces. 
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f. Sweep concrete floors broom clean in unoccupied spaces. 
g. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

clean according to manufacturer's recommendations if visible soil or stains 
remain. 

h. Clean transparent materials, including and in doors and windows. Remove 
glazing compounds and other noticeable, vision-obscuring materials. Polish 
glass, taking care not to scratch surfaces. 

i. Remove labels that are not permanent. 
j. Leave Project clean and ready for occupancy. 

C. Construction Waste Disposal: Comply with waste disposal requirements in 
Section 017419 "Construction Waste Management and Disposal." 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination 
of Substantial Completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing 
defective parts, refinishing damaged surfaces, touching up with matching materials, and 
properly adjusting operating equipment. Where damaged or worn items cannot be 
repaired or restored, provide replacements. Remove and replace operating components 
that cannot be repaired. Restore damaged construction and permanent facilities used 
during construction to specified condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and 
other damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and 
surfaces. Replace finishes and surfaces that that already show evidence of repair or 
restoration. 

a. Do not paint over "UL" and other required labels and identification, 
including mechanical and electrical nameplates. Remove paint applied to 
required labels and identification. 

3. Replace parts subject to operating conditions during construction that may impede 
operation or reduce longevity. 

END OF SECTION 017700 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 017839 
PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record 
documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. Related Requirements: 

1. Section 011200 "Multiple Contract Summary" for coordinating project record 
documents covering the Work of multiple contracts. 

2. Section 017300 "Execution" for final property survey. 
3. Section 017700 "Closeout Procedures" for general closeout procedures. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings: Comply with the following: 

1. Number of Copies: Submit one set of marked-up record prints. 
2. Number of Copies: Submit copies of record Drawings as follows: 

a. Initial Submittal: 

1) Submit one paper-copy set(s) of marked-up record prints. 
2) Submit PDF electronic files of scanned record prints and one of file 

prints. 
3) Submit record digital data files and one set of plots. 
4) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 

1) Submit three paper-copy sets of marked-up record prints. 
2) Submit PDF electronic files of scanned record prints and three sets of 

prints. 
3) Print each drawing, whether or not changes and additional 

information were recorded. 
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B. Record Specifications: Submit one paper copy and PDF electronic files of Project's 
Specifications, including addenda and contract modifications. 

C. Record Product Data: Submit one paper copy and PDF electronic files and directories of 
each submittal. 

1. Where record Product Data are required as part of operation and maintenance 
manuals, submit duplicate marked-up Product Data as a component of manual. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and 
Shop Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation: Mark record prints to show the actual installation where installation 
varies from that shown originally. Require individual or entity who obtained record 
data, whether individual or entity is Installer, subcontractor, or similar entity, to 
provide information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would 
be difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 

2. Mark the Contract Drawings and Shop Drawings completely and accurately. Use 
personnel proficient at recording graphic information in production of marked-up 
record prints. 

3. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish 
between changes for different categories of the Work at same location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect. When authorized, prepare a 
full set of corrected digital data files of the Contract Drawings, as follows: 

1. Format: Same digital data software program, version, and operating system as the 
original Contract Drawings. 

2. Format: DWG, Version, Microsoft Windows operating system. 
3. Format: Annotated PDF electronic file with comment function enabled. 
4. Incorporate changes and additional information previously marked on record 

prints. Delete, redraw, and add details and notations where applicable. 
5. Refer instances of uncertainty to Architect for resolution. 
6. Architect will furnish Contractor one set of digital data files of the Contract 

Drawings for use in recording information. 
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C. Format: Identify and date each record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location. 

1. Record Prints: Organize record prints and newly prepared record Drawings into 
manageable sets. Bind each set with durable paper cover sheets. Include 
identification on cover sheets. 

2. Format: Annotated PDF electronic file with comment function enabled. 
3. Record Digital Data Files: Organize digital data information into separate 

electronic files that correspond to each sheet of the Contract Drawings. Name each 
file with the sheet identification. Include identification in each digital data file. 

4. Identification: As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation: Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. Note related Change Orders, record Product Data, and record Drawings where 
applicable. 

B. Format: Submit record Specifications as scanned PDF electronic file(s) of marked-up 
paper copy of Specifications. 

2.3 RECORD PRODUCT DATA 

A. Preparation: Mark Product Data to indicate the actual product installation where 
installation varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 
applicable. 

B. Format: Submit record Product Data as annotated PDF electronic file and paper copy. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording: Maintain one copy of each submittal during the construction period for 
project record document purposes. Post changes and revisions to project record 
documents as they occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples: Store record documents and Samples in 
the field office apart from the Contract Documents used for construction. Do not use 
project record documents for construction purposes. Maintain record documents in good 
order and in a clean, dry, legible condition, protected from deterioration and loss. Provide 
access to project record documents for Architect's reference during normal working 
hours. 

END OF SECTION 017839 
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 DIVISION 08 – OPENINGS 

SECTION 061000 
ROUGH CARPENTRY 

 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Wood blocking and nailers. 

B. Related Requirements: 

1. Section 085113 "Aluminum Storefront Windows" 

2. Section 084113 "Aluminum Framed Entrances" 

1.3 ACTION SUBMITTALS 

A. Product Data:  Include data for wood-preservative treatment from chemical treatment 
manufacturer and certification by treating plant that treated materials comply with 
requirements. Indicate type of preservative used and net amount of preservative retained. 

B. Material Certificates: For dimension lumber specified to comply with minimum 
allowable unit stresses. Indicate species and grade selected for each use and design values 
approved by the ALSC Board of Review. 

C. Evaluation Reports: For Wood-preservative-treated wood, from ICC-ES: 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Dress lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content of Lumber: 19 percent unless otherwise indicated. 
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2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior 
construction. Use Category UC3b for exterior construction.  

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and 
containing no arsenic or chromium. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 
material that is warped or that does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC 
Board of Review. 

D. Application: Treat all rough carpentry unless otherwise indicated. 

2.3 WOOD BLOCKING AND NAILERS 

A. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade 
lumber of any species may be used provided that it is cut and selected to eliminate defects 
that will interfere with its attachment and purpose. 

B. For blocking and nailers used for attachment of other construction, select and cut lumber 
to eliminate knots and other defects that will interfere with attachment of other work 

2.4 FASTENERS 

A. General: Fasteners shall be of size and type indicated and shall comply with requirements 
specified in this article for material and manufacture. 

1. Where rough carpentry is pressure-preservative treated provide fasteners with hot-
dip zinc coating complying with ASTM A 153/A 153M. 

B. Nails, Brads, and Staples: ASTM F 1667. 

C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to 
authorities having jurisdiction, based on ICC-ES AC70. 

PART 3 - EXECUTION 

3.1 WOOD BLOCKING, AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work. Form to shapes 
indicated and cut as required for true line and level of attached work. Coordinate 
locations with other work involved. 
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B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with 
surfaces unless otherwise indicated. 

C. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber 
not less than 1-1/2 inches (38 mm) wide and of thickness required to bring face of ground 
to exact thickness of finish material. Remove temporary grounds when no longer 
required. 

3.2 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate 
treatment. Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect rough carpentry from weather. If, despite protection, rough carpentry becomes 
wet enough that moisture content exceeds that specified, apply EPA-registered borate 
treatment. Apply borate solution by spraying to comply with EPA-registered label 

END OF SECTION 061000 
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DIVISION 08 – OPENINGS 

SECTION 079200 
JOINT SEALANTS 

 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes joint sealants for interior and exterior applications: 

B. Related Requirements: 

1. Section 079200    "Joint Sealants. 
2. Section 084113 "Aluminum Framed Entrances" for perimeter sealing of aluminum 

entrance frames to exterior walls. 
3. Section 085113 "Aluminum Storefront Windows" for perimeter sealing of 

aluminum windows to exterior walls 

1.3 PERFORMANCE REQUIREMENTS 

A. Provide elastomeric joint sealants that establish and maintain watertight and airtight 
continuous joint seals without staining or deteriorating joint substrates. 

B. Provide joint sealants for interior applications that establish watertight and airtight 
continuous seals without staining or deteriorating joint substrates. 

1.4 SUBMITTALS 

A. Product Data: For each type of joint sealant product. 

B. Samples: For each kind and color of joint sealant required. 

C. Joint Sealant Schedule:  Include the following information: 

1. Joint sealant application, joint location and designation. 
2. Joint sealant manufacture and product line. 
3. Joint sealant formulation. 
4. Joint sealant color. 

D. Product Test Reports. 
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E. Preconstruction compatibility and adhesive test reports. 

F. Preconstruction field adhesion test reports. 

G. Field adhesion test reports. 

H. Warranties. 

1.5 QUALITY ASSURANCE  

A. Preinstallation Conference:  Conduct conference at Project site. 

1.6 WARRANTY 

A. Special Installer's Warranty: Manufacturer’s standard form in which Installer agrees to 
repair or replace joint sealants that do not comply with performance and other 
requirements specified in this Section within specified warranty period. 

1. Warranty Period: Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MAUFACTURERS 

A. Products:  Subject to compliance with requirements, provide one of, the products listed 
herein. 

2.2 JOINT SEALANTS 

A. Compatibility: Provide joint sealants, backings, and other related materials that are 
compatible with one another and with joint substrates under conditions of service and 
application, as demonstrated by joint-sealant manufacturer, based on testing and field 
experience. 

B. VOC Content of Interior Sealants: Sealants and sealant primers used inside the 
weatherproofing system shall comply with the following limits for VOC content when 
calculated in accordance with 40 CFR 59, Part 59, Subpart D (EPA Method 24): 

1. Architectural sealants shall have a VOC content of 250 g/L or less. 
2. Sealants and sealant primers for nonporous substrates shall have a VOC content of 

250 g/L or less. 
3. Sealants and sealant primers for porous substrates shall have a VOC content of 

775 g/L or less. 

C. Liquid Applied Sealants: Sealants and sealant primers shall comply with ASTM C 920 
and other requirements for each liquid applied joint sealant specified including those 
referencing ASTM C 920 classifications for type, grade, class and uses related to 
exposure and joint substrates. 
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1. Suitability for Immersion in Liquids:  Where sealants are indicated of Use I for 
joints that will be continuously immersed in liquids, provide products that have 
undergone testing in accordance with ASTM C 1247.  Liquid used for testing is 
deionized water unless otherwise indicated. 

D. Stain Test Response Characteristics:  Where sealants are specified to be non-staining to 
porous substrates, provide products that have undergone testing in accordance with 
ASTM C 1248 and have not stained porous joint substrates indicated for the project. 

E. Suitability for Contact with Food:  Where sealants are indicated for joints that will come 
in repeated contact with food, provide products that comply with CFR 177.2600. 

F. Colors of Exposed Joint Sealants: Custom color to match window frame color, except 
replace existing sealant at sills with color to match sill. 

2.3 SEALANT TYPES 

A. Sealant:  Low-modulus, single component, polyurethane hybrid sealant.  Aluminum color 
to match the window frame color.   Provide the following: 

1. Tremco "Dymonic FC" is the Basis-of-Design or Owner Approved Equal by 
Sonneborn or Dow. 

2.4 JOINT FILLER 

A. Joint Filler:  Backer rod for elastomeric sealants.  Extruded closed cell polyethylene foam 
or polyethylene jacketed polyurethane foam, non-bleeding, non-staining, oversized 30 to 
50 percent;  provide one of the following: 

1. Dow:  Ethafoam. 
2. Meadows: backer Rod. 
3. Sonneborn: Sonofoam backer Rod. 

2.5 JOINT-SEALANT BACKING 

A. Sealant Backing Material, General: Non-staining; compatible with joint substrates, 
sealants, primers, and other joint fillers; and approved for applications indicated by 
sealant manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface 
skin), and of size and density to control sealant depth and otherwise contribute to 
producing optimum sealant performance. 
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C. Elastomeric Tubing Sealant Backings:  Neoprene, butyl, EPDM or silicone tubing 
complying with ASTM D 1056, nonabsorbent to water and gas and capable of remaining 
resilient at temperatures down to minum26 deg. F (minimum 32 deg. C).  Provide 
product with low compression set of size and shape to provide a secondary seal, to 
control sealant depth and otherwise contribute to optimum sealant performance. 

D. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler 
materials or joint surfaces at back of joint. Provide self-adhesive tape where applicable. 

2.6 MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for 
adhesion of sealant to joint substrates indicated, as determined from preconstruction 
joint-sealant-substrate tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of 
sealants and sealant backing materials, free of oily residues or other substances capable of 
staining or harming joint substrates and adjacent nonporous surfaces in any way, and 
formulated to promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape: Non-staining, nonabsorbent material compatible with joint sealants and 
surfaces adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION  

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance 
with requirements for joint configuration, installation tolerances, and other conditions 
affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following 
requirements: 

1. Remove all foreign material from joint substrates that could interfere with 
adhesion of joint sealant. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, 
or a combination of these methods to produce a clean, sound substrate capable of 
developing optimum bond with joint sealants. Remove loose particles remaining 
after cleaning operations above by vacuuming or blowing out joints with oil-free 
compressed air. Porous joint substrates include the following: 
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3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous joint substrate surfaces with chemical cleaners or other means 

that do not stain, harm substrates, or leave residues capable of interfering with 
adhesion of joint sealants. Nonporous joint substrates include the following: 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer 
or as indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply 
primer to comply with joint-sealant manufacturer's written instructions. Confine primers 
to areas of joint-sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer 
with adjoining surfaces that otherwise would be permanently stained or damaged by such 
contact or by cleaning methods required to remove sealant smears. Remove tape 
immediately after tooling without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General: Comply with joint-sealant manufacturer's written installation instructions for 
products and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of 
joint sealants as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at 
position required to produce cross-sectional shapes and depths of installed sealants 
relative to joint widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant 

application, and replace them with dry materials. 

D. Install bond-breaker tape behind sealants where sealant backings are not used between 
sealants and backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same 
time backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that 

allow optimum sealant movement capability. 

F. Tooling of Non-sag Sealants: Immediately after sealant application and before skinning 
or curing begins, tool sealants according to requirements specified in subparagraphs 
below to form smooth, uniform beads of configuration indicated; to eliminate air pockets; 
and to ensure contact and adhesion of sealant with sides of joint. 
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1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do 

not discolor sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise 

indicated. 

3.4 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by 
methods and with cleaning materials approved in writing by manufacturers of joint 
sealants and of products in which joints occur. 

3.5 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating 
substances and from damage resulting from construction operations or other causes so 
sealants are without deterioration or damage at time of Substantial Completion. If, despite 
such protection, damage or deterioration occurs, cut out, remove, and repair damaged or 
deteriorated joint sealants immediately so installations with repaired areas are 
indistinguishable from original work. 

END OF SECTION 079200 
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DIVISION 08 – OPENINGS 

SECTION 084113 
ALUMINUM FRAMED ENTRANCES 

 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1. Thermally broken aluminum entrance doors and frames - Base Bid and Alternate 
Bid #1.  

2. Seals around frame perimeters. 
3. Weatherstripping. 
4. Installation of hardware furnished for aluminum entrances by hardware supplier as 

specified in Section 087100 - Finish Hardware. 
5. Perimeter sealant installation in accordance with requirements of Section 079200 - 

Joint Sealants. 

B. Related Requirements: 

1. Section 079200 "Joint Sealants" for sealing at aluminum door frames  
2. Section 087100 "Finish Hardware" for new aluminum doors and frames finish 

hardware. 
3. Section 088000 "Glazing" for new glass. 

1.3 QUALITY ASSURANCE 

A. Installer's Qualifications:  Company specializing in installation of systems of the type 
specified for 5 years, and approved by system manufacturer. 

B. Fabrication Tolerances: Fabricate aluminum storefront in accordance with framing 
manufacturer's prescribed tolerances. 

C. Thermal Break Components:  Manufactured to meet the following standards: 

1. AAMA QAG 1–98, “Quality Assurance Processing Guide for Poured and 
Debridged Polyurethane Thermal Barriers.” 

2. AAMA TIR A8–90, “Structural Performance of Poured and Debridged Framing 
Systems.” 

3. AAMA 505-98, “Dry Shrinkage and Composite Performance Thermal Cycling 
Test Procedure.” 
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D. Coordination: 

1. Installer of aluminum entrance doors and frames shall be responsible for installing 
each complete with glass and perimeter sealant. 

2. Coordinate with Finish Hardware Supplier as required to assure proper fitting of 
hardware items furnished under Section 087100. 

a. Hardware Installation:  According to templates approved by hardware item 
manufacturers. 

b. Hardware Templates:  Report to Architect in writing should templates not be 
delivered by Hardware Supplier in sufficient time to meet construction 
schedules. 

3. Glazing:  Installer of aluminum entrance doors shall be responsible for installing 
them complete with glass. 

1.4 SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, and finishes. 

B. Shop Drawings: Show elevations and details, including gaskets, weatherstripping, 
methods of anchoring, type of alloy, finishes; size and thickness of individual parts, 
dissimilar metal protection. 

1. Shop drawings for the window systems shall bear the seal and signature of a 
Structural Engineer licensed in the State of Illinois and contain: 

a. Anchor locations - If anchors other than thru-jamb type are used, contractor 
to provide required interior trim as required to conceal fasteners whether 
shown on the drawings or not. 

b. Structural integrity. 
c. Wind loading. 
d. Structural loading. 
e. All installations shall be based on the 2009 IBC. 

C. Samples:  Submit for Architect’s review: 

1. 2 samples 6" long of each color available for each type of glazing sealant and 
gasket exposed to view. 

2. Full size samples of each framing system. 

D. Certificates:  Submit manufacturer's certification that Installer is approved by 
manufacturer. 

1.5 PRODUCT STORAGE, AND HANDLING 

A. Uncrate doors, frames and related accessories and store in strict compliance with the 
manufacturer’s instructions.  Remove all padding and packing in contact with aluminum 
immediately upon arrival in order to prevent staining. 
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1.6 WARRANTIES 

A. Manufacturer shall agree to repair or replace units whose components fail due to inferior 
materials or workmanship within 10 years of installation.  Failures shall include but are 
not be limited to: 

1. Structural failures including excessive deflection, leakage or air infiltration. 
2. Failure of insulating glass, including interpane dusting or misting and internal dew 

point rising above -50°F. 

B. Warranty Period: 

1. Window Manufacturer: 10 years from date of Substantial Completion. 
2. Window Installer:  5 years from date of Substantial Completion 
3. Finish: Manufacturer’s standard warranty. 

PART 2 - PRODUCTS 

2.1 MANUFACTURER AND TYPE 

A. Acceptable Products:    

1. Thermally Broke Aluminum Door Frame:  TriFab “VG 451T” as manufactured by 
Kawneer as the Basis-of-Design or comparable products by Efco, Tubelite, Manko 
or YKK AP or Owner Approved Equal.    

a. Frames shall have with a nominal profile of 2” x 4 1/2”. 

2. Thermally Broke Aluminum Entrance Doors: Doors shall be heavy duty swing 
type, "Insulclad 560"  as manufactured by Kawneer as the Basis-of-Design or 
comparable products by Efco, Tubelite, Manko or YKK AP or Owner Approved 
Equal. 

a. Door thickness of 2 1/4”. 
b. Hardware and Lock Cylinders:  As furnished under Section 087100 – Finish 

Hardware. 

2.2 MATERIALS AND CONSTRUCTION 

A. Aluminum (Framing and Components): 

1. Material Standard: ASTM B 221; 6063-T6 alloy and temper. 
2. Wall Thickness:  minimum wall thickness of 3/16.” 
3. Tolerances: Reference to tolerances for wall thickness and other cross-sectional 

dimensions of storefront members are nominal and in compliance with AA 
Aluminum Standards and Data. 

4. Thermal Breaks:  Manufacturer’s standard type.  Poured-in-place polyurethane 
type shall have maximum tensile strength of 4,300 psi. 
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B. Accessories: 

1. Fasteners: Where exposed, shall be Stainless Steel. 
2. Gaskets: Glazing gaskets shall be extruded EPDM rubber. 
3. Perimeter Anchors: Aluminum. When steel anchors are used, provide insulation 

between steel material and aluminum material to prevent galvanic action. 
4. Dissimilar Metal Protection:  Alkali resistant bituminous paint conforming to AN-

P 31, plastic separators, insulating tapes or manufacturer’s standard, subject to 
Architect’s approval. 

C. Weatherstripping:  Thermoplastic elastomer weatherstrip system on all sides of exterior 
doors and/or frames, meeting AAMA 702 requirements.  Provide surface applied bottom 
weatherstrip with flexible blade gasket at bottoms of doors. 

D. Internal Joint Sealant:  Polyisobutylene non-hardening thin-joint sealant “Presstite #579” 
or equal. 

E. Sealants:  See Section 079200 - Joint Sealants. 

F. Glass: See Section 088000 - Glazing. 

G. Material Separation:  Provide a coating or material between dissimilar materials as 
recommended by aluminum door manufacturer to protect against corrosion of aluminum 
materials. 

2.3 FABRICATIONS 

A. Fabricate components per manufacturer's installation instructions and with minimum 
clearances and shim spacing around perimeter of assembly, yet enabling installation and 
dynamic movement of perimeter seal. 

B. Accurately fit and secure joints and corners. Make joints flush, hairline and weatherproof. 

C. Prepare components to receive anchor devices. Fabricate anchors. 

D. Arrange fasteners and attachments to conceal from view. 

2.4 FINISH 

A. Exposed Metal Surfaces:   Natural Anodized Finish, AA-C22A41, Class 1 (min. 0.7 mils 
thickness and sealed), natural aluminum color. 

B. Unexposed metal surfaces may remain uncoated. 

2.5 FABRICATION 

A. General:  Fabricate and assemble in as large sections in shop as consistent with shipping 
and field requirements. 
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B. Joints:  Shall be flush, hairline.  Field splices and joints between sections shall produce 
strength to resist misalignment and deformations imposed by handling and live loads.  
Keep fasteners concealed. 

C. Doors:  Corners:  Dual moment construction consisting of mechanical fastening using 
extruded aluminum channel clips and bolt fasteners and SIGMA deep penetration plug 
welds and fillet welds. 

D. Reinforce doors and frames for hardware with backing plates of non-magnetic steel or 
hot-dip galvanized steel complying with ASTM A 36. 

1. Reinforce for butt hinges with 1/4" steel plates 10" long welded to aluminum with 
6 welds, each 1/2" long. 

2. Reinforce for closers with 10-gauge plate, 12-gauge plate for other hardware. 
3. Reinforce for all other cutouts and mortises similarly. 

E. Provide positive means to drain to the outside any water entering the system. 

PART 3 - EXECUTION  

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the 
Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove welded-in shipping spreaders installed at factory. Restore exposed finish by 
grinding, filling, and dressing, as required to make repaired area smooth, flush, and 
invisible on exposed faces. 

B. Drill and tap frames to receive nontemplated, mortised, and surface-mounted hardware. 

C. All surfaces that may contact steel, concrete or masonry construction shall be prepared 
with dissimilar protection materials hereinbefore specified.  Aluminum surfaces to 
remain exposed shall be protected from bituminous paint application. 

3.3 INSTALLATION 

A. Set frames in locations shown, level, plumb and in line.  Seal joints between framing 
members and mullions.  Where moldings are jointed, accurately cut and fit members to 
result in tightly closed joints. 

B. Do not use exposed fasteners except as approved by Architect. 

C. Internal Drainage:  Cut, join and seal members to form positive paths of drainage within 
the framing in order to prevent any water that may enter the system from leaking through 
to interior of building. 
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D. Frame Anchors:  Unless indicated or approved otherwise, space anchors all around 
opening at not more than 24" o.c.  Powder-actuated fasteners will not be allowed. 

E. Glazing Application: 

1. Front plane. 
2. Outside glazed.  

F. Glazing Beads:  Make corners square, butted and tightly fit. 

G. Glazing Seals:  Furnish seals to glass installer, ready for installation of glazing. 

H. Apply sealant to both sides of perimeter of frames, using materials and methods specified 
in Section 079200 - Joint Sealants, including submissions. 

I. Install Material Separation:  Provide a coating or material between dissimilar materials as 
recommended by aluminum door system's manufacturer to protect against corrosion of 
aluminum materials. 

J. Contractor is allowed to install head receptors.  No jamb receptors will be allowed. 

K. Finish Hardware:  Install finish hardware as specified in Section 087100. 

3.4 ADJUSTING, CLEANING AND PROTECTION 

A. Hardware Adjustment:  Adjust and check each operating item, to ensure proper operation 
and function. 

B. Hardware Lubrication:  Lubricate moving parts with lubricant recommended by 
manufacturer.  Use graphite-type lubricant if none other recommended. 

C. Hardware Replacement:  Replace units that cannot be adjusted and lubricated to operate 
freely and smoothly as intended. 

D. Cleaning:  Clean aluminum surfaces promptly after installation of frames and doors, 
exercising care to clean corners and to avoid damage of the protective coating (if any).  
Remove excess glazing and sealant compounds, dirt and other substances.  Final cleaning 
will be done by General Contractor just prior to time of acceptance. 

E. Touch-Up:  Scratches and abrasions shall be touched-up with finish manufacturer's 
recommended coating, to satisfaction of Architect. 

F. Protection: 

1. General Contractor shall provide protective measures and other precautions as 
required through remainder of construction period, according to recommendations 
of Installer, to ensure that doors and frames will be without damage or 
deterioration (other than normal weathering) at time of acceptance. 

2. Plastic films applied for protection during shipment shall not be used for protection 
after installation of aluminum. 

END OF SECTION 084113 
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 DIVISION 08 – OPENINGS 

SECTION 085113 
ALUMINUM STOREFRONT WINDOWS 

 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1. Fixed aluminum storefront windows. 
2. Operable windows installed in storefront windows. 

B. Related Requirements: 

1. Section 079200 "Joint Sealants" for perimeter sealing of aluminum windows to 
exterior walls.  

2. Section 084113 "Aluminum Framed Entrances" for aluminum doors and frames. 
3. Section 088000 "Glazing" for glass. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Kennedy Middle School. 

1. Review and finalize construction schedule and verify availability of materials, 
Installer's personnel, equipment, and facilities needed to make progress and avoid 
delays. 

2. Review, discuss, and coordinate the interrelationship of aluminum windows with 
other exterior wall components. Include provisions for anchorage, flashing, sealing 
perimeters, and protecting finishes. 

3. Review and discuss the sequence of work required to construct a watertight and 
weathertight exterior building envelope. 

4. Inspect and discuss the condition of substrate and other preparatory work 
performed by other trades. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 
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1. Include construction details, material descriptions, glazing and fabrication 
methods, dimensions of individual components and profiles, hardware, and 
finishes for aluminum windows. 

B. Shop Drawings: Include plans, elevations, sections, hardware, accessories, insect screens, 
operational clearances, and details of installation, including anchor, flashing, and sealant 
installation. 

1. Submit shop drawings of the 1 window type selected for mockups by December 4, 
2015.   

a. Shop drawings must be prepared wholly by the window manufacturer, or a 
qualified engineering services firm under the direction of the manufacturer.  

b. Architect will return markups of these shop drawings by December 11, 
2015.  

c. After mockups are field tested and approved, window manufacturer shall 
complete the shop drawings for the remaining windows. 

2. Shop drawings for the window systems shall bear the seal and signature of a 
Structural Engineer licensed in the State of Illinois and contain: 

a. Anchor locations - If anchors other than thru-jamb type are used, contractor 
to provide required interior trim as required to conceal fasteners whether 
shown on the drawings or not. 

b. Structural integrity. 
c. Wind loading. 
d. Structural loading. 
e. All window installations shall be based on the 2009 IBC. 

C. Samples: For each exposed product and for each color specified, 2 by 4 inches (50 by 100 
mm) in size. 

D. Samples for Initial Selection: For units with factory-applied color finishes. 

1. Include similar Samples of hardware and accessories involving color selection. 

E. Samples for Verification: For aluminum windows and components required, showing full 
range of color variations for finishes, and prepared on Samples of size indicated below: 

1. Exposed Finishes: 2 by 4 inches (50 by 100 mm). 
2. Exposed Hardware: Full-size units. 

F. Product Schedule: For aluminum windows. Use same designations indicated on 
Drawings. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer and Installer. 

B. Product Test Reports: For each type of aluminum window, for tests performed by a 
qualified testing agency. 
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C. Field quality-control reports. 

D. Sample Warranties: For manufacturer's warranties. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A manufacturer capable of fabricating aluminum windows 
that meet or exceed performance requirements indicated and of documenting this 
performance by test reports, and calculations. 

B. Installer Qualifications: An installer acceptable to aluminum window manufacturer for 
installation of units required for this Project, who has a minimum of 5 years experience in 
similar window installation projects. 

C. Mockups: Erect one mockup in location shown on the drawings to verify selections made 
under Sample submittals and to demonstrate aesthetic effects and set quality standards for 
materials and execution.  These mockups will be field tested for air infiltration and water 
resistance in accord with paragraph 3.3. 

1. Install the mockup window at the one wall opening location as shown on Drawings 
during the week of February 8, 2016. 

2. Test mockups per par. 3.3 Field Quality Control, during the week of February 15, 
2016. 

3. Approval of mockups does not constitute approval of deviations from the Contract 
Documents contained in mockups unless Architect specifically approves such 
deviations in writing. 

1.7 WARRANTY 

A. Manufacturer's Warranty: Manufacturer agrees to repair or replace aluminum windows 
that fail in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Failure to meet performance requirements. 
b. Structural failures including excessive deflection, water leakage, 

condensation, and air infiltration. 
c. Faulty operation of movable sash and hardware. 
d. Deterioration of materials and finishes beyond normal weathering. 

2. Warranty Period: 

a. Window Manufacturer: 10 years from date of Substantial Completion. 
b. Window Installer:  5 years from date of Substantial Completion.  
c. Finish: Manufacturer’s standard warranty. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURER 

A. Acceptable Products:    

1. Basis-of-Design is Kawneer Window System or comparable products by Efco, 
Tubelite, Manko or YKK AP or Owner Approved Equal: 

a. Fixed:  451 TVG, 2” x 4 ½”. 
b. Projected:  8225 TL, 2 ¼” depth. 

B. Source Limitations: Obtain aluminum windows from single source from single 
manufacturer. 

2.2 MATERIALS 

A. All aluminum members, frames, sash bars, glazing beads, muntins and mullions shall be 
extruded from 6063T alloy of suitable temper and have a minimum tensile strength of 
28,000 psi. 

1. No main member shall have a wall thickness less than .070" 
2. Aluminum glazing beads shall be snap-in type with a minimum wall thickness of 

.050". 
3. Sills/subsills shall have a minimum wall thickness of .090". 

B. Aluminum Glazing Beads:  Extruded snap-in type with glazing legs no less than 3/4". 

C. Thermal Barrier:  Poured in place polyurethane with max. tensile strength of 4300 psi. 

1. Thermally Improved Construction: Fabricate frames, sashes, and muntins with an 
integral, concealed, low-conductance thermal barrier located between exterior 
materials and window members exposed on interior side in a manner that 
eliminates direct metal-to-metal contact. 

D. Weatherstripping:  Two rows of jacketed foam or neoprene fin gaskets or polypropylene 
pile installed in dovetailed grooves extruded in sash members and secured to prevent 
movement, shrinkage or loss.  Jacketed type shall conform to AAMA 701.2. 

E. Glazing Seals:  As furnished by window manufacturer; color as selected by Architect 
from manufacturer’s standard color options.  Any of the following types may be used: 

1. Extruded EPDM dry gasket seals with impervious skins. 
2. Extruded vinyl dry gasket seals with impervious skins, meeting ASTM D 2287. 
3. Extruded neoprene dry gasket seals with impervious skins, meeting ASTM 

D 2000, type 2BC415 to 3BC415. 
4. Extruded silicone dry gasket seals with impervious skins. 
5. Expanded neoprene gaskets with impervious skins meeting ASTM C 509, Grade 4. 
6. Butyl tape and silicone wet seals as standard to window manufacturer. 
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F. Anchors:  Aluminum or steel.  When anchors are steel they must be primed with shop 
coat of approved zinc chromate primer and insulated from the aluminum members or 
must be cadmium or zinc plated to meet ASTM A 165 or A 164 requirements. 

G. Fasteners: 

1. Frame Assembly Fasteners:  Non-magnetic stainless steel. 
2. Miscellaneous Fasteners:  Aluminum or non-magnetic stainless steel, with finish 

color to match frames where exposed to view. 
3. Frame Anchor Clip Fasteners:  Expansion bolts, toggle bolts or lag screws, as 

required by building construction material, not less than 1/4" dia., cadmium or zinc 
plated steel in accordance with ASTM A 164 and A 165. 

4. No plastic expansion anchors allowed. 

H. Sills/Subsills:   

1. Extruded aluminum sections shall assure that any water entering the glazing 
channels will be positively weeped to the exterior.  Furnish sills with sub-structural 
components, such as legs and/or blocking, so as to assure complete support of the 
sill across the window opening. 

2. Subsills: Thermally broken, extruded-aluminum subsills in configurations 
indicated on Drawings. 

I. Receptors:  Head receptors are allowed.  Jamb receptors are not allowed. 

J. Dissimilar Metal Protection:  Alkali resistant bituminous paint conforming to AN-P 31, 
plastic separators, insulating tapes or manufacturer’s standard, subject to Architect’s 
approval. 

2.3 COMPONENTS 

A. Hardware: 

1. All steel components including attachment fasteners to be stainless steel except as 
otherwise noted. 

2. Extruded aluminum components 6063-T5 or T6. 
3. Locking handles, bases and strikes to be die cast, white bronze or stainless steel. 
4. Thermo-plastic or thermo-set plastic caps, housings and other components to be 

injection-molded nylon, extruded PVC pr other suitable compound. 

B. Sealants: 

1. All sealants shall comply with applicable provisions of AAMA 800 and/or Federal 
Specifications FS-TT-001 and 002 Series. 

2. Frame joinery sealants shall be suitable for application specified and as tested and 
approved by window manufacturer. 

2.4 WINDOW PERFORMANCE REQUIREMENTS 

A. Design Wind Loads:  
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1. The design wind pressure for the project shall be per the IBC 2009 code and 
should be determined by the Structural Engineer licensed in the State of Illinois 
obtained by the manufacturer. 

2. All structural components, including meeting rails, mullions, anchors and added 
reinforcing shall be designed accordingly, by a Structural Engineer licensed in the 
State of Illinois, complying with deflection and stress requirements as listed herein. 

B. Air Test:  Air infiltration maximum 0.1 cfm per square foot at 6.24 psf pressure 
differential when tested in accord with ASTM E283. 

C. Water Test:  No uncontrolled water leakage at 12.00 psf static pressure differential, with 
Water application rate of 5 gallons/hr/sq ft when tested in accord with SASTM E331 and 
ASTM E547. 

2.5 GLAZING 

A. See Specification Section 088000 "Glazing".  

2.6 HARDWARE  

A. General: Provide manufacturer's standard hardware fabricated from aluminum, stainless 
steel, carbon steel complying with AAMA 907, or other corrosion-resistant material 
compatible with adjacent materials; designed to smoothly operate, tightly close, and 
securely lock windows, and sized to accommodate sash weight and dimensions. 

B. Exposed Hardware Color and Finish: As selected by Architect from manufacturer's full 
range of colors. 

C. Projected Window Hardware: 

1. Gear-Type Rotary Operators: Complying with AAMA 901 when tested according 
to ASTM E 405, Method A. 

a. Type and Style: As selected by Architect from manufacturer's full range of 
types and styles. 

b. All operable windows shall have a rotary operator.   

2. Hinges: Stainless steel 4 – bar non-friction type, not less than two per sash. 
3. Lock: Lever handle and cam-action lock with keeper. 
4. Limit Devices: Concealed support arms with adjustable, limited, hold-open limit 

devices designed to restrict sash opening. 

a. Allow windows to be opened as far as possible.  Prior to fabrication of 
windows, some windows maybe changed to only allow a 4" opening. 

D. Weather Stripping: Provide full-perimeter weather stripping for each operable sash unless 
otherwise indicated. 
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E. Fasteners: Noncorrosive and compatible with window members, trim, hardware, anchors, 
and other components. 

1. Exposed Fasteners and Anchors: Do not use exposed fasteners or anchors to the 
greatest extent possible. For application of hardware, use fasteners that match 
finish hardware being fastened. 

2. Exposed fasteners or anchors shall be covered by trim which matches the finish 
and colors of the window frame. 

2.7 INSECT SCREENS 

A. General: Fabricate insect screens to integrate with window frame. Provide screen for each 
operable exterior sash. Screen wickets are not permitted. 

1. Provide screen anchors at 6 locations typical.  Two on each side and two at the 
bottom.. 

B. Aluminum Frames: Manufacturer's standard aluminum alloy complying with SMA 1004 
or SMA 1201. Fabricate frames with mitered or coped joints or corner extrusions, 
concealed fasteners, and removable PVC spline/anchor concealing edge of frame. 

1. Tubular Framing Sections and Cross Braces: Roll formed from aluminum sheet 
with color to match window frames. 

C. Aluminum Wire Fabric: 18-by-16 (1.1-by-1.3-mm) mesh of 0.011-inch- (0.28-mm-) 
diameter, coated aluminum wire, Charcoal gray finish 

2.8 FABRICATION 

A. Fabricate aluminum windows in sizes indicated. Include a complete system for 
assembling components and anchoring windows. 

B. Weather strip each operable sash to provide weathertight installation. 

C. Weep Holes: Provide weep holes and internal passages to conduct infiltrating water to 
exterior. 

2.9 ALUMINUM FINISHES 

A. Natural Anodized Finish, AA-C22A41, Class 1 (min. 0.7 mils thickness and sealed), 
natural aluminum color. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine openings, substrates, structural support, anchorage, and conditions, with 
Installer present, for compliance with requirements for installation tolerances and other 
conditions affecting performance of the Work. 
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B. Verify rough opening dimensions, levelness of sill plate, and operational clearances. 

C. Examine wall flashings, vapor retarders, water and weather barriers, and other built-in 
components to ensure weathertight window installation. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Comply with manufacturer's written instructions for installing windows, hardware, 
accessories, and other components. For installation procedures and requirements not 
addressed in manufacturer's written instructions, comply with installation requirements in 
ASTM E 2112. 

B. Install windows level, plumb, square, true to line, without distortion or impeding thermal 
movement, anchored securely in place to structural support, and in proper relation to wall 
flashing and other adjacent construction to produce weathertight construction. 

C. Install windows and components to drain condensation, water penetrating joints, and 
moisture migrating within windows to the exterior. 

D. Separate aluminum and other corrodible surfaces from sources of corrosion or 
electrolytic action at points of contact with other materials. 

E. Glazing Application: 

1. Front plane. 
2. Outside glazed.  

3.3 FIELD QUALITY CONTROL 

A. Testing Agency: 

1. Owner will engage and pay a qualified testing agency to perform tests and 
inspections 

2. Testing and inspecting agency will interpret tests and state in each report whether 
tested work complies with or deviates from requirements. 

B. Testing Services: Testing and inspecting of installed windows shall take place as follows: 

1. Testing Methodology: Testing of windows for air infiltration and water resistance 
shall be performed according to AAMA 502. 

2. Air-Infiltration Testing: 

a. Test Pressure: That required to determine compliance with 
AAMA/WDMA/CSA 101/I.S.2/A440 performance class indicated. 

b. Allowable Air-Leakage Rate: 1.5 times the applicable 
AAMA/WDMA/CSA 101/I.S.2/A440 rate for product type and performance 
class rounded down to one decimal place. 
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3. Water-Resistance Testing: 

a. Test Pressure: Eight (8) lbs/psf to determine compliance with 
AAMA/WDMA/CSA 101/I.S.2/A440 performance grade indicated. 

b. Allowable Water Infiltration: No water penetration. 

4. Testing Extent: One window (one W53) in location as shown on the drawings. 
Window shall be tested after perimeter sealants have cured. 

5. Test Reports: Prepared according to AAMA 502. 

C. Remove and replace noncomplying windows and retest as specified above. 

D. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

E. Prepare test and inspection reports. 

F. Owner may have other random windows tested after they are completed in order to verify 
compliance with the above air and water resistant testing.  Any windows that fail the tests 
will need to be corrected and retested at the Contractors expense. 

3.4 ADJUSTING, CLEANING, AND PROTECTION 

A. Adjust operating sashes and hardware for a tight fit at contact points and weather 
stripping for smooth operation and weathertight closure. 

B. Clean exposed surfaces immediately after installing windows. Avoid damaging protective 
coatings and finishes. Remove excess sealants, glazing materials, dirt, and other 
substances. 

1. Keep protective films and coverings in place until final cleaning. 

C. Remove and replace glass that has been broken, chipped, cracked, abraded, or damaged 
during construction period. 

D. Protect window surfaces from contact with contaminating substances resulting from 
construction operations. If contaminating substances do contact window surfaces, remove 
contaminants immediately according to manufacturer's written instructions. 

END OF SECTION 085113 
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DIVISION 08 – OPENINGS 

SECTION 087100 
FINISH HARDWARE 

 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

B. SUMMARY  

1. Mechanical door hardware for exterior swinging doors for both Base Bid and 
Alternate Bid #1. 

C. Related Sections: 

1. Section 012300 "Alternates" for doors and hardware provided under Alternate No. 
1. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. Include construction and installation 
details, material descriptions, dimensions of individual components and profiles, and 
finishes. 

B. Other Action Submittals: 

1. Door Hardware Schedule: Prepared by or under the supervision of Installer, 
detailing fabrication and assembly of door hardware, as well as installation 
procedures and diagrams. Coordinate final door hardware schedule with doors, 
frames, and related work to ensure proper size, thickness, hand, function, and 
finish of door hardware. 

a. Submittal Sequence: Submit door hardware schedule concurrent with 
submissions of Product Data, Samples, and Shop Drawings. Coordinate 
submission of door hardware schedule with scheduling requirements of 
other work to facilitate the fabrication of other work that is critical in Project 
construction schedule. 

b. Format: Comply with scheduling sequence and vertical format in DHI's 
"Sequence and Format for the Hardware Schedule." Double space entries, 
and number and date each page. 

c. Content: Include the following information: 

1) Identification number, location, hand, size, and material of each door 
and frame. 
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2) Locations of each door hardware set, cross-referenced to Drawings on 
floor plans and to door and frame schedule. 

3) Complete designations, including name and manufacturer, type, style, 
function, size, quantity, function, and finish of each door hardware 
product. 

4) Fastenings and other pertinent information. 
5) Explanation of abbreviations, symbols, and codes contained in 

schedule. 
6) Mounting locations for door hardware. 
7) List of related door devices specified in other Sections for each door 

and frame. 

2. Keying Schedule: Prepared by or under the supervision of Installer, detailing 
Owner's final keying instructions for locks. Include schematic keying diagram and 
index each key set to unique door designations that are coordinated with the 
Contract Documents. 

1.3 INFORMATIONAL SUBMITTALS 

A. Warranty: Special warranty specified in this Section. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications: Supplier of products and an employer of workers trained and 
approved by product manufacturers and an Architectural Hardware Consultant who is 
available during the course of the Work to consult with Contractor, Architect, and Owner 
about door hardware and keying. 

1. Warehousing Facilities: In Project's vicinity. 
2. Scheduling Responsibility: Preparation of door hardware and keying schedules. 

B. Source Limitations: Obtain each type of door hardware from a single manufacturer. 

C. Means of Egress Doors: Latches do not require more than 15 lbf (67 N) to release the 
latch. Locks do not require use of a key, tool, or special knowledge for operation. 

D. Accessibility Requirements: Comply with applicable provisions in the DOJ's 2010 ADA 
Standards for Accessible Design and ICC A117.1. 

1. Provide operating devices that do not require tight grasping, pinching, or twisting 
of the wrist and that operate with a force of not more than 5 lbf (22.2 N). 

2. Bevel raised thresholds with a slope of not more than 1:2. Provide thresholds not 
more than 1/2 inch (13 mm) high. 

3. Closers: Adjust door and gate closer sweep periods so that, from an open position 
of 90 degrees, the time required to move the door to a position of 12 degrees from 
the latch is 5 seconds minimum. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

A. Inventory door hardware on receipt and provide secure lock-up for door hardware 
delivered to Project site. 

B. Tag each item or package separately with identification coordinated with the final door 
hardware schedule, and include installation instructions, templates, and necessary 
fasteners with each item or package. 

C. Deliver keys to manufacturer of key control system for subsequent delivery to Owner. 

1.6 COORDINATION 

A. Installation Templates: Distribute for doors, frames, and other work specified to be 
factory prepared. Check Shop Drawings of other work to confirm that adequate 
provisions are made for locating and installing door hardware to comply with indicated 
requirements. 

B. Security: Coordinate installation of door hardware, keying, and access control with 
Owner's security consultant. 

C. Existing Openings: Where hardware components are scheduled for application to existing 
construction or where modifications to existing door hardware are required, field verify 
existing conditions and coordinate installation of door hardware to suit opening 
conditions and to provide proper door operation. 

1.7 WARRANTY 

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair 
or replace components of door hardware that fail in materials or workmanship within 
specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including excessive deflection, cracking, or breakage. 
b. Faulty operation of doors and door hardware. 
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering and use. 

2. Warranty Period: Two years from date of Substantial Completion, unless otherwise 
indicated. 

a. Exit Devices: Three years from date of Substantial Completion. 
b. Manual Closers: 10 years from date of Substantial Completion. 
c. Bored Locksets: 7 years from date of Substantial Completion.  
d. Hinges: Life of Building from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. Provide door hardware for each door as scheduled in Part 3 "Door Hardware Schedule" 
Article to comply with requirements in this Section as follows: 

1. Keyed Removal Mullion:  As specified or Owner approved equal. 
2. Panic Hardware: As specified or Owner approved equal. 
3. Cylinders:  As specified or Owner approved equal. 
4. Closers:  As specified or Owner approved equal. 
5. All Other Hardware:  As specified or Owner approved equal. 

2.2 FABRICATION 

A. Manufacturer's Nameplate: Do not provide products that have manufacturer's name or 
trade name displayed in a visible location except as otherwise approved by Architect. 

1. Manufacturer's identification is permitted on rim of lock cylinders only. 

B. Base Metals: Produce door hardware units of base metal indicated, fabricated by forming 
method indicated, using manufacturer's standard metal alloy, composition, temper, and 
hardness. Furnish metals of a quality equal to or greater than that of specified door 
hardware units and BHMA A156.18. 

C. Fasteners: Provide door hardware manufactured to comply with published templates 
prepared for machine, wood, and sheet metal screws. Provide screws that comply with 
commercially recognized industry standards for application intended, except aluminum 
fasteners are not permitted. Provide Phillips flat-head screws with finished heads to 
match surface of door hardware, unless otherwise indicated. 

1. Concealed Fasteners: For door hardware units that are exposed when door is 
closed, except for units already specified with concealed fasteners. Do not use 
through bolts for installation where bolt head or nut on opposite face is exposed 
unless it is the only means of securely attaching the door hardware. Where through 
bolts are used on hollow door and frame construction, provide sleeves for each 
through bolt. 

2. Spacers or Sex Bolts: For through bolting of hollow-metal doors. 
3. Gasketing Fasteners: Provide noncorrosive fasteners for exterior applications and 

elsewhere as indicated. 

2.3 FINISHES 

A. Provide finishes complying with BHMA A156.18 as indicated in door hardware 
schedule. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 
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C. Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces 
are acceptable if they are within one-half of the range of approved Samples. Noticeable 
variations in the same piece are not acceptable. Variations in appearance of other 
components are acceptable if they are within the range of approved Samples and are 
assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine doors and frames, with Installer present, for compliance with requirements for 
installation tolerances, labeled fire-rated door assembly construction, wall and floor 
construction, and other conditions affecting performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Steel Doors and Frames: For surface applied door hardware, drill and tap doors and 
frames according to ANSI/SDI A250.6. 

3.3 INSTALLATION 

A. Mounting Heights: Mount door hardware units at heights to comply with the following 
unless otherwise indicated or required to comply with governing regulations. 

1. Standard Steel Doors and Frames: ANSI/SDI A250.8. 

B. Install each door hardware item to comply with manufacturer's written instructions. 
Where cutting and fitting are required to install door hardware onto or into surfaces that 
are later to be painted or finished in another way, coordinate removal, storage, and 
reinstallation of surface protective trim units with finishing. Do not install surface-
mounted items until finishes have been completed on substrates involved. 

1. Set units level, plumb, and true to line and location. Adjust and reinforce 
attachment substrates as necessary for proper installation and operation. 

2. Drill and countersink units that are not factory prepared for anchorage fasteners. 
Space fasteners and anchors according to industry standards. 

C. Hinges: Install type quantities indicated in door hardware schedule. 

D. Thresholds: Set threshold in full bed of sealant. 

E. Perimeter Gasketing: Apply to head and jamb, forming seal between door and frame. 

F. Door Bottoms: Apply to bottom of door, forming seal with threshold when door is closed. 
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3.4 ADJUSTING 

A. Initial Adjustment: Adjust and check each operating item of door hardware and each door 
to ensure proper operation or function of every unit. Replace units that cannot be adjusted 
to operate as intended. Adjust door control devices to compensate for final operation of 
heating and ventilating equipment and to comply with referenced accessibility 
requirements. 
1. Door Closers: Adjust sweep period to comply with accessibility requirements and 

requirements of authorities having jurisdiction. 

3.5 CLEANING AND PROTECTION 

A. Clean adjacent surfaces soiled by door hardware installation. 

B. Clean operating items as necessary to restore proper function and finish. 

C. Provide final protection and maintain conditions that ensure that door hardware is without 
damage or deterioration at time of Substantial Completion. 

3.6 DOOR HARDWARE SCHEDULE 
 
HARDWARE SET # 01 
FOR USE ON DOOR #(S): 

  
108 109      

   
EACH TO HAVE: 

      
QTY DESCRIPTION CATALOG NUMBER FINISH MFR 

2 EA  CONT. HINGE 112HD 628 IVE 
1 EA  KEYED REMOVABLE 

MULLION 
KR4954-STAB 689 VON 

1 EA  PANIC HARDWARE CD-99-EO-SNB 612 VON 
1 EA  PANIC HARDWARE CD-99-NL-OP-110MD-SNB 612 VON 
3 EA  MORTISE CYLINDER LC-R 612 SAR 
1 EA  RIM CYLINDER LC-R 612 SAR 
1 EA  ELECTRIC STRIKE 6111 FSE 612 VON 
2 EA  90 DEG OFFSET PULL 8190HD 10" O 612 IVE 
2 EA  OH STOP 100S 630 GLY 
2 EA  CLOSER UNI-7500 691 NOR 
2 EA  DOOR SWEEP 323A AL REE 
1 EA  APPLIED STOP 4N 719 NGP 
1 EA  THRESHOLD 813 AL NGP 
1 EA  POWER SUPPLY PS902  900-BBK LGR VON 
1 EA   WEATHERSTRIP BY DOOR/FRAME 

MANUFACTURER 
  

 
*REUSE EXISTING CARD READER 
*CARD READER AND ELECTRIC STRIKE NEED TO BE CONNECTED TO POWER 
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HARDWARE SET # 02 
FOR USE ON DOOR #(S): 

  
101 102  103  104 105 110  
111 112  113  114   

   
EACH TO HAVE: 

     
QTY DESCRIPTION CATALOG NUMBER FINISH MFR 

2 EA  CONT. HINGE 112HD 628 IVE 
1 EA  KEYED REMOVABLE 

MULLION 
KR4954-STAB 689 VON 

1 EA  PANIC HARDWARE CD-99-EO-SNB 612 VON 
1 EA  PANIC HARDWARE CD-99-NL-OP-110MD-SNB 612 VON 
1 EA  RIM CYLINDER LC-R 612 SAR 
3 EA  MORTISE CYLINDER LC-R 612 SAR 
2 EA  90 DEG OFFSET PULL 8190HD 10" O 612 IVE 
2 EA  OH STOP 100S 630 GLY 
2 EA  CLOSER UNI-7500 691 NOR 
2 EA  DOOR SWEEP 323A AL REE 
1 EA  APPLIED STOP 4N 719 NGP 
1 EA  THRESHOLD 813 AL NGP 
1 EA   WEATHERSTRIP BY DOOR/FRAME 

MANUFACTURER 
  

 
 
 
HARDWARE SET # 03 
FOR USE ON DOOR #(S): 

  
106 107      

   
EACH TO HAVE: 

     
QTY DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA  CONT. HINGE 112HD 628 IVE 
1 EA  PANIC HARDWARE CD-99-NL-OP-110MD-SNB 612 VON 
1 EA  RIM CYLINDER LC-R 612 SAR 
1 EA  MORTISE CYLINDER LC-R 612 SAR 
1 EA  90 DEG OFFSET PULL 8190HD 10" O 612 IVE 
1 EA  OH STOP 100S 630 GLY 
1 EA  CLOSER UNI-7500 691 NOR 
1 EA  DOOR SWEEP 323A AL REE 
1 EA  APPLIED STOP 4N 719 NGP 
1 EA  THRESHOLD 813 AL NGP 
1 EA   WEATHERSTRIP BY DOOR/FRAME 

MANUFACTURER 
  

 

END OF SECTION 087100 
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DIVISION 08 – OPENINGS 

SECTION 088000 
GLAZING 

 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1. Glazing of exterior aluminum storefront windows. 
2. Glazing of exterior aluminum entrance framing. 
3. Glazing of exterior aluminum entrance doors. 

B. Related Requirements: 
1. Section 084113 "Aluminum Framed Entrances" for glazing of new aluminum 

entrances. 
2. Section 085113 "Aluminum Storefront Windows" for glazing of new aluminum 

windows. 

1.3 QUALITY ASSURANCE 

A. Comply with all pertinent codes and regulations, including the Consumer Product Safety 
Commission Safety Standard for Architectural Glazing Materials (16 CFR 1201) and the 
State of Illinois Safety Glazing Materials Act. 

B. Comply with all pertinent recommendations in the Glazing Manual of the Flat Glass 
Marketing Association. 

C. All glass shall bear glass manufacturer's label stating variety and grade. 

1.4 SUBMITTALS 

A. Product Data:  Submit manufacturers' product data describing each type of glass and 
glazing item specified herein. 

B. Samples:  Submit for Architect's review 2 samples, 6" square, of each type of glass 
required. 

C. Manufacturer's Instructions:  Submit glazing gasket manufacturer's recommendations for 
each installation situation. 
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1.5 WARRANTIES 

A. Installer shall guarantee installed work to be waterproof for a period of 5 years. 

B. Insulating glass units shall be warranted for 10 years against failure, including interpane 
dusting or misting and internal dew point rising above -50°F.  Warranty shall provide for 
replacement of glass and glazing, including labor. 

1.6 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. Deliver glazing materials to job site in sealed containers with manufacturer's original 
labels attached to each piece of glass.  Provide UL labels for fire rated glass.  Provide 
cushions at edges to prevent impact damage. 

B. Store glass on edge, under cover and protect from staining. 

C. Avoid deformation of units.  Protect faces from scratches and abrasion. 

PART 2 - PRODUCTS 

2.1 ACCEPTABLE MANUFACTURER 

A. Insulating-Glass Units: ASTM E 2190, certified through IGCC as complying with 
requirements of IGCC. Glass Types Gl-1, Gl-2 and Gl-4 listed are PPG products as the 
Basis-of-Design or comparable products of Guardian and Pilkington or Owner approved 
equal.  Glass types shall be as follows: 

1. GL 1:  PPG 1” Insulated Solarban R100-Tempered: 

a. ¼” tempered on clear neutral reflective Low-E #2 surface. 
b. ½” airspace with argon. 
c. ¼” clear tempered. 

2. GL 2:  PPG 1” Insulated Solarban R100-Tempered Obscure Glass: 

a. ¼” tempered on clear neutral reflective Low-E #2 surface. 
b. ½” airspace with argon. 
c. ¼” velour etched tempered on #3. 

3. GL-3: Insulated Metal Spandrel Infill Panels:  1" thick insulated sandwich panels 
consisting of an isocyanurate core laminated to 1/8" tempered hardboard substrates 
with smooth aluminum skins. 

a. “R” Value of Core:  At least 6. 

b. Finish:  On both sides of panels shall be smooth aluminum with a Kynar 500 
finish in a custom color selected by Architect.  Color maybe different on the 
interior and exterior.   Exception:  Any panels that have a window air 
conditioner installed thru it shall have a anodized aluminum color on the 
interior and exterior to match the window framing. 
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c. Lamination:  With thermo-plastic, moisture and fungus resistant adhesive, 
subjected to direct heat before assembly closure in order to drive off excess 
solvents. 

d. Acceptable Manufacturer:  Mapes Industries, Citadel Architectural Products 
or Owner approved equal. 

4. GL 4:  PPG 1” Insulated Spandrel Glass: 

a. ¼” tempered on clear neutral reflective Low-E #2 surface. 
b. ½” airspace with argon. 
c. ¼” tempered, heat treated, multiple coats of ceramic frit on #3 so inside 

viewing is totally opaque without streaks. 
d. Color to be selected from full range of spandrel glass colors. 

2.2 Glazing Materials: 

A. Approved Manufacturers:  Use products of the following: 

1. Tremco Manufacturing Co. 
2. G.E. 
3. Dap, Inc. 
4. Pecora Corp. 
5. Protective Treatments, Inc. (PTI). 
6. Vetrotech (Saint-Gobain). 

B. Setting Blocks:  Neoprene, 70-90 durometer hardness, having proven compatibility with 
sealants used, width of rabbet less 1/16" by lengths sufficient for weight of glass 
supported. 

C. Spacers:  Neoprene, 40-50 durometer hardness, having proven compatibility with sealants 
used. 

D. Compressible Filler Rod:  Closed-cell or waterproof-jacketed rod stock of synthetic 
rubber or plastic foam, proven to be compatible with sealants used, flexible and resilient, 
with 5-10 psi compression strength for 25% deflection. 

E. Cleaners, Primers and Sealers:  Type recommended by sealant or gasket manufacturer. 

PART 3 - EXECUTION  

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the 
Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Clean the glazing channel, or other framing members to receive glass, immediately 
before glazing.  Remove coatings that are not firmly bonded to the substrate.  Remove 
lacquer from metal surfaces wherever elastomeric sealants are used.  Verify that weep 
holes are free of obstructions. 

B. Apply primer or sealer to joint surfaces wherever recommended by sealant manufacturer. 

C. Cut glass with smooth straight edges to full sizes required by openings.  Do not attempt 
to cut, seam, nip or abrade glass that is tempered, heat strengthened, or coated. 

3.3 INSTALLATION 

A. Glass: 

1. Set glass on setting blocks at quarter points, and fix without springing or 
inducing bowing.  Install with proper bite and clearances all around. 

2. Glass having waviness shall be set with waves placed horizontally unless 
Architect directs otherwise.  Lites viewed in series or as a group shall have 
uniform draw, bow and similar characteristics. 

3. Tempered glass having tong marks shall be installed so that tong marks are 
within rabbets at top of opening. 

3.4 CLEANING 

A. All glass shall be left whole, free from checks or other defects, and cleanly washed inside 
and out and the building left ready for occupancy when directed by the Architect. 

B. Any defective glass that may appear after cleaning shall be removed and replaced with 
perfect glass. 

END OF SECTION 088000 
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DIVISION 12 – FURNISHINGS 

SECTION 122413 
ROLLER WINDOW SHADES 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes manually operated sunscreen roller shades.  

B. Related Requirements: 

1. Section 061000 "Miscellaneous Rough Carpentry" for wood blocking and grounds 
for mounting roller shades and accessories. 

1.3 REFERENCES 

A. ASTM G31 – Standard practice for Determining Resistance of Synthetic Polymeric 
Materials to Fungi. 

B. NFPA 70 - National Electrical Code. 

C. NFPA 701 – fire Tests for Flame resistant textiles and Films. 

1.4 SUBMITTALS 

A. Submit under provisions of Section 013300. 

B. Manufacturer’s Product Data: For each type of product including: 

1. Preparation instructions and recommendations. 
2. Styles, material description, dimensions of individual components, profiles, 

features, finishes and operating instructions. 
3. Storage and handling requirements and recommendations. 
4. Mounting details and installation methods. 

C. Shop drawings:  Plans, elevations, sections, product details. Installation details, 
operational clearances and relationship to adjacent work. 

1. Submit shop drawings on AutoCad. 

2. Field Verify Measurements as required.  
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D. Window treatment Schedule:  use same room designation as noted on construction 
drawings for all roller shades. 

E. Selection Samples:  For each finish product specified, provide one set of shade cloth 
options and aluminum finish color samples representing manufacturer’s full range of 
available colors and patterns. 

F. Maintenance Data:  methods for maintaining roller shade, cleaning materials and method 
precautions, instructions for operating hardware and controls. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Obtain roller shades through on source from a single 
manufacturer with a minimum twenty years experience in manufacturing products 
comparable to those specified herein. 

B. Installer Qualifications:  Installer trained and certified by the manufacturer with a 
minimum of ten years experience in installing products comparable to those specified 
herein. 

C. Fire Test Response Characteristics:  Passes NFPA 701 small and large scale vertical burn.  
Materials tested shall be identical to products proposed for use. 

D. Anti-Microbial Characteristics:  “No-growth” per ASTM G 21 results for fungi ATCC 
9642, ATCC 9644 and ATCC 9645. 

E. Mockup: Build mockup of one roller shade assembly for evaluation of mounting, 
appearance and accessories. 

1. Locate mock-up in window designated by Architect. 
2. Do not proceed with remaining work until mock-up is approved by Architect.  

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roller shades in factory packages, marked with manufacturer, product name, and 
location of installation using same room designations indicated on Drawings.  

1.7 FIELD CONDITIONS 

A. Environmental Limitations: Do not install roller shades until construction and finish work 
in spaces, including painting, is complete and dry and ambient temperature and humidity 
conditions are maintained at the levels indicated for Project when occupied for its 
intended use. 

1.8 WARRANTY 

A. Roller Shade Hardware and Chain warranty:   Manufacturer’s standard non-depreciating 
twenty- five year limited warranty. 
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B. Standard Shade cloth:  Manufacturer’s standard twenty-five year warranty. 

C. Roller shade Installation:  One year from date of Substantial Completion, not including 
scaffolding, lifts or other means to reach inaccessible areas. 

PART 2 – PRODUCTS 

2.1 MANUFACTURERS  

A. Products:   
MechoShade Systems, Inc., located at: 42-03 - 35th St.; Long Island City, NY 11101; 
Tel: 718-729- 2020; Web: www.mechoshade.com.  Or Owner approved equal. 
 

2.2 ROLLER SHADE TYPES 

A. Manually Operated Shades: 

1. Mounting:  Surface mounted with fascia.  
2. Configuration: Single solar shadecloth. 
3. Solar Shadecloths: 

a. Fabric: ThermoVeil 0900 or 3000 series Vertical Privacy Weave Fabric. 
3000 Series is Reversible Satin/Diamond Weave at 1-2% Openness.   0900 
Series is Translucent Linear Weave at 0-1% Openness. One Color and 
Fabric Series to be selected by Owner/Architect. 

2.3 SHADE CLOTH 

A. Visually Transparent Shadecloth: MechoShade Systems, Inc., ThermoVeil series, single 
thickness non-raveling 0.024-inch  thick vinyl fabric, woven from 0.018-inch (0.457 mm) 
diameter extruded vinyl yarn comprising of 15 percent polyester and 85 percent vinyl on 
polyester. 

2.4 SHADE BAND 

A. Shade Bands: Construction of shade band includes the fabric, the hem weight, hem-
pocket, shade roller tube, and the attachment of the shade band to the roller tube. Sewn 
hems and open hem pockets are not acceptable. 

1. Hem Pockets and Hem Weights: Fabric hem pocket with RF-welded seams 
(including welded ends) and concealed hem weights. Hem weights shall be of 
appropriate size and weight for shade band. Hem weight shall be continuous inside 
a sealed hem pocket.  Hem pocket construction and hem weights shall be similar, 
for all shades within one room. 

2. Shade Band and Shade Roller Attachment: 

a. Use extruded aluminum shade roller tube of a diameter and wall thickness 
required to support shade fabric without excessive deflection. Provide for 
positive mechanical engagement with drive / brake mechanism. 
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b. Provide for positive mechanical attachment of shade band to roller tube; 
shade  band shall be made removable / replaceable with a "snap-on" snap-
off" spline  mounting, without having to remove shade roller from shade 
brackets. 

c. Mounting spline shall not require use of adhesives, adhesive tapes, staples, 
and/or rivets. 

d. Any method of attaching shade band to roller tube that requires the use of:  
adhesive, adhesive tapes, staples, and/or rivets are not acceptable. 

2.5 SHADE FABRICATION 

A. Fabricate units to completely fill existing openings from head to sill and jamb-to-jamb, 
unless specifically indicated otherwise. 

B. Provide battens in standard shades as required to assure proper tracking and uniform 
rolling of the shadebands. Contractor shall be responsible for assuring the width-to-height 
(W:H) ratios  shall not exceed manufacturer's standards or, in absence of such standards, 
shall be  responsible for establishing appropriate standards to assure proper tracking and 
rolling of the  shadecloth within specified standards. Battens shall be roll-formed 
stainless steel or tempered steel, as required. 

2.6 COMPONENTS 

A. Access and Material Requirements: 

1. Provide shade hardware allowing for the removal of shade roller tube from 
brackets without removing hardware from opening and without requiring end or 
center supports to be removed. 

2. Provide shade hardware that allows for removal and re-mounting of the shade 
bands without having to remove the shade tube, drive or operating support 
brackets. 

3. Use only Delrin engineered plastics by DuPont for all plastic components of shade 
hardware. Styrene based plastics, and /or polyester, or reinforced polyester will not 
be acceptable. 

B. Manual Operated Chain Drive Hardware and Brackets: 

1. Provide for universal, regular and offset drive capacity, allowing drive chain to 
fall at front, rear or non-offset for all shade drive end brackets. Universal offset    
shall be adjustable for future change. 

2. Provide hardware capable for installation of a removable fascia, for both regular 
and/or reverse roll, which shall be installed without exposed fastening devices of 
any kind. 

3. Provide shade hardware system that allows for removable regular and/or reverse 
roll fascias to be mounted continuously across two or more shade bands without 
requiring  exposed fasteners of any kind.  

4. Provide shade hardware system that allows for operation of multiple shade bands 
   (multi-banded shades) by a single chain operator, subject to manufacturer's design 

 criteria. Connectors shall be offset to assure alignment from the first to the last 
shade band. 
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5. Provide positive mechanical engagement of drive mechanism to shade roller tube.   
Friction fit connectors for drive mechanism connection to shade roller tube are not 
acceptable. 

6. Provide shade hardware constructed of minimum 1/8-inch (3.18 mm) thick plated 
  steel or heavier as required to support 150 percent of the full weight of each shade. 
7. Drive Bracket / Brake Assembly: 

a. MechoShade Drive Bracket model M5 shall be fully integrated with all 
MechoShade accessories, including, but not limited to: SnapLoc fascia, 
center supports, wall mount angles, and connectors for multi-banded shades. 

b. M5 drive sprocket and brake assembly shall rotate and be supported on a 
welded 3/8 inch (9.525 mm) steel pin. 

c. The brake shall be an over-running clutch design which disengages to 90 
percent during the raising and lowering of a shade. The brake shall 
withstand a pull force of 50 lbs. (22 kg) in the stopped position.. 

d. The braking mechanism shall be applied to an oil-impregnated hub on to 
which the brake system is mounted. The oil impregnated hub design 
includes an articulated brake assembly, which assures a smooth, non-jerky 
operation in raising and lowering the shades. The assembly shall be 
permanently lubricated.  Products that require externally applied lubrication 
and or not permanently lubricated are not acceptable. 

e. The entire M5 assembly shall be fully mounted on the steel support bracket, 
and fully independent of the shade tube assembly, which may be removed 
and reinstalled without effecting the roller shade limit adjustments. 

f. Drive Chain: #10 qualified stainless steel chain rated to 90 lb. (41 kg) 
minimum breaking strength. Nickel plate chain shall not be accepted. 

2.7 ACCESSORIES 

A. Fascia: 

1. Continuous removable extruded aluminum fascia that attaches to shade mounting 
 brackets without the use of adhesives, magnetic strips, or exposed fasteners. 

2. Fascia shall be able to be installed across two or more shade bands in one piece. 
3. Fascia shall fully conceal brackets, shade roller and fabric on the tube. 
4. Provide bracket/fascia end caps where mounting conditions expose outside of  

 roller shade brackets. 
5. Notching of Fascia for manual chain shall not be acceptable.  
6. Color of Fascia shall be selected from full range of options. Provide Chainset. 

B. Chain Retainer:  Provide and install chain retainer on all manually operated shades. 

PART 3 – EXECUTION 

3.1 EXAMINATION 

A. Do not begin installation until substrates have been properly prepared. 

B. If substrate preparation is the responsibility of another installer, notify Architect of 
unsatisfactory preparation before proceeding. 
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3.2 PREPARATION 

A. Clean surfaces thoroughly prior to installation. 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the 
best result for the substrate under the project conditions. 

3.3 INSTALLATION 

A. Install roller shades level, plumb, square, and true according to manufacturers written 
instructions, and located so shade band is not closer than 2 inches (50 mm) to interior 
face of glass. Allow proper clearances for window operation hardware. 

B. Adjust and balance roller shades to operate smoothly, easily, safely, and free from 
binding or  malfunction throughout entire operational range. 

C. Clean roller shade surfaces after installation, according to manufacturer's written 
instructions. 

D. Engage Installer to train Owner's maintenance personnel to adjust, operate and maintain 
roller/shade systems. 

 

3.4 PROTECTION 

A. Protect installed products until completion of project. 

B. Touch-up, repair or replace damaged products before Substantial Completion.  

END OF SECTION 122413 

 




